Key Contract Terms

Type of Contract: Design / Construction
X Contract > \$500K _ LeaseSale/purchase of personal property Grant IGASale of real property
Vendor/Contractor Name: Sturgeon Electric Company, Inc.
Contract control number: 201735705
City's contract manager: Chris Krook
Was this contractor selected by competitive process? Yes
Has this contractor provided these services to the City before? Yes
Term/Duration of contract/project: Notice to Proceed to 240 days
Is this a new contract? y/n <u>Y</u> An amendment? y/n _ How many amendments?
Renewal terms: None
Purpose: This is the Traffic Signal Upgrade – Mill Levy Package #6 project. The overall objective of this project is the redesign and reconstruction of seven (7) traffic signals within the City and County of Denver.
Cost/value: \$1,613,210.80
Source of funds: 34993/5011102/PZ03716_414 Public Works Transportation and Mobility
Benefit: Upgrade existing infrastructure to current standards for better safety, operation, and less maintenance required.
Termination provision for City and for contractor:
Is this contract subject to:11%W/MBE DBE ACDBESBEXO 101
Location: The locations of these traffic signals are at the following intersections: 1.S University Blvd & Virginia Ave; 2. S University Blvd & Mississippi Ave; 3. S University Blvd & Mississippi Ave - Arizona Ave (Mid Block Pedestrian Signal); 4. S University Blvd & Louisiana Ave; 5. S University Blvd & Florida Ave; 6. S University Blvd & Harvard Ave; 7. S University Blvd & Bates Ave - Cornell Ave (Mid Block Pedestrian Signal).

Affected Council District:

6, 10, 4