ORDINANCE/RESOLUTION REQUEST

All Fields must be completed

Incomplete request forms will be returned to sender which may cause a delay in processing.

Please mark one: Bill Request or	Date of Request: <u>4/5/2018</u> ⊠ Resolution Request	
1. Type of Request:		
	recoment (ICA) Degening/Toyt Amendment	
	reement (IGA) Rezoning/Text Amendment	
☐ Dedication/Vacation ☐ Appropriation/Supplem	nental DRMC Change	
Other:		
 Title: Contract execution with M.A. Mortenson Co. for On Co. Requesting Agency: Department of Aviation 	Call General Construction Services (#201735082)	
4. Contact Person:		
Contact reson: Contact reson: Contact reson: ordinance/resolution	Contact person to present item at Mayor-Council and Council	
Name: Rachel Marion	Name: Mark Baker	
Email: Rachel.Marion@flydenver.com	Email: Mark.Baker@flydenver.com	
build tasks as an option for delivery. Work may vary from carpe paving to jet bridges, giving DEN maximum flexibility.	ement plan. The agreement may also be drafted to include designet replacement to central utility plant (CUP) projects, from apron Max Taylor	
7. City Council District: 11		
8. **For all contracts, fill out and submit accompanying Key Contract Terms worksheet**		
To be completed by	Mayor's Legislative Team:	
Resolution/Bill Number: RR180406	Date Entered:	

Revised 03/02/18

Key Contract Terms

Type of Contr	act: (e.g. Professional Servi	ces > \$500K; IGA/Grant Agreement,	Sale or Lease of Real Property):	
Vendor/Contr	actor Name: M.A. M	ortenson Co.		
Contract contr	rol number: 201735	082		
Location:	Denver International Airp	ort		
Is this a new co	ontract? 🛛 Yes 🗌 No	Is this an Amendment? Yes	No If yes, how many?	
		ontracts, include <u>existing</u> term dates a int, amended amount and new contra	, · · · · ·	
Contract 11mo	Current Contract Amoun		Total Contract Amount	
	(A)	(B)	(A+B)	
	N/A	0	\$15,000,000	
	Current Contract Term	Added Time	New Ending Date	
	N/A	0	DOE + 3 years	
paving to jet br Was this contr	ridges, giving DEN maximun	n flexibility.	not, why not?	
Source of fund	ls: O&M and CIP			
Is this contract subject to: W/MBE DBE SBE XO101 ACDBE N/A				
WBE/MBE/DI	BE commitments (construc	tion, design, Airport concession contr	eacts): 25%	
Who are the s	ubcontractors to this contra	act? TBD by compliance plan and task		
		To be completed by Mayor's Legislative	e Team:	
Resolution/Bill	Number: RR180406	Da	ate Entered:	

Revised 03/02/18