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CITY AND COUNTY OF DENVER 
DEPARTMENT OF AVIATION - DENVER INTERNATIONAL AIRPORT 

ON-CALL GENERAL CONSTRUCTION 
CONTRACT NO. 201525269 

 
NOTICE OF INVITATION FOR PROPOSALS 

 
Denver, Colorado December 28, 2015 
 
The Department of Aviation, City and county of Denver, has issued an Invitation for Proposals for 
the construction project named above.  Complete contract documents, including specifications, are 
available on the DIA Contract Procurement website at 
http://business.flydenver.com/bizops/bids.asp beginning December 28, 2015. 
 
SEALED PROPOSALS will be received no later than 2:00 P.M., Local Time, Tuesday, 
February 2, 2016 and delivered to Amy Kuchno, Room 8810, Airport Office Building (AOB), 
Denver International Airport, 8500 Peña Blvd., Denver, CO 80249-6340 and accessed by the 
Concourse A Walking Bridge. Respondents should submit the six (6) proposals in Adobe format 
on separate media (i.e. USB Flash Drive, Compact Disc, etc.) indicating the Contract number, 
Contract name and respondents organization. 
 
A PRE-PROPOSAL CONFERENCE will be held at 2:00 PM, Tuesday, January 12, 2016, in 
the triple wide trailer, located within the DIA South Campus at 7128 North Trussville Street, Unit 
A, Denver, CO 80249 (F.K.A. 27301 E. 71st Ave, Unit #2). 
 
GENERAL STATEMENT OF WORK:  The project consists of an ON-CALL GENERAL 
CONSTRUCTION contract to provide on-call construction services for various projects at the 
Denver International Airport. The scopes of these projects vary widely. A general contract is 
needed to lead each of these projects and coordinate all the construction activities. The types of 
projects could include, but not limited to, gate expansion, office remodel, concourse renovation, 
interior finishes, structural repairs, apron concrete repair and paving, gate relocation, etc. Projects 
will be incorporated into the contract through task orders. Performance time will be established 
per task within a three (3) year period, or until the maximum authorized contract amount is reached, 
whichever occurs first. The City may issue multiple contracts based on this RFP.  
 
PREQUALIFICATION:  Each proposer must be pre-qualified in the category of 2(A)  Buildings:  
General at the $6,000,000.00 (six million dollars) level, in accordance with the City's Rules and 
Regulations Governing Prequalification of Contractors.  Each proposer must have submitted a 
prequalification application a minimum of ten (10) calendar days prior to the proposal opening 
date.  Applications must be submitted to the Department of Public Works, Prequalification Section, 
201 West Colfax Avenue, Department 506, Denver, Colorado 80202.  To view the Rules and 
Regulations and to obtain a prequalification application, please visit our website at 
www.denvergov.org/prequalification or call 720-865-2539 for prequalification information 
ONLY. 
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MINORITY/WOMEN BUSINESS ENTERPRISE PARTICIPATION: Pursuant to Article 
III, Division 1 and 3 of Chapter 28 of the Denver Revised Municipal Code, the Project goal of 
30% M/WBE must be met with certified participants, or through the demonstration of a sufficient 
good faith effort.  For compliance with good faith requirements, the M/WBE percentage 
solicitation level required for this project is 100%. 
 
MISCELLANEOUS: As its best interests may appear, the City and County of Denver reserves 
the right to reject any or all proposals and to waive informalities in proposals. 
 
Published in the Daily Journal December 28, 29, and 30, 2015 
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INSTRUCTIONS TO PROPOSERS 
 

IP–1 INSTRUCTIONS TO PROPOSERS 
These Instructions to Proposers are a part of the Contract Documents and are intended 
to serve as a guide to Proposers. They are general in nature and may be amended or 
supplemented as needed to support any one specific invitation to Proposal.  Each 
Proposer shall prepare its Proposal in strict compliance with all requirements of the 
Contract Documents and by careful application of these instructions. 

 

IP–2 SUBMISSION OF PROPOSALS 
These Contract Documents contain Proposal Forms and Proposal Data Forms.  The 
Proposer must complete these Proposal Forms and Proposal Data Forms and submit 
them as its Proposal.   
 
Each Proposal must be enclosed in a sealed envelope, addressed to the Chief Executive 
Officer (CEO), showing on the face of the envelope the name of the Proposer, the 
project number, and descriptive title of the work for which the offer is made. The Notice 
of Invitation for Proposals identifies where and when the Proposal must be delivered. 
 
Addenda to the contract documents will be issued by publication in their entirety on 
the DIA Contract Procurement Website, http://business.flydenver.com/bizops/rfp.asp, 
from which each addendum document may be downloaded by plan holders. Such 
addenda may include replacements for or additions to some or all of the pages of the 
Proposal Forms, and all Proposal Form pages added by addendum shall be submitted 
with the Proposal Forms. Either a complete addendum or a notice of its issuance will 
be posted on the Contractor’s Bulletin Board. Prior to submitting proposals, Proposers 
shall read the Contractor’s Bulletin Board and/or DIA Contract Procurement website 
to confirm that they have received all addenda. 
 
If Sensitive Security Information (“SSI”) will be provided to potential proposers prior 
to award of the Contract, each proposer shall be required to comply with Department 
of Aviation, Standard Policies and Procedures No. 6003, “Contractor Protection of 
Sensitive Security Information,” or its successor. A copy of this Policies and 
Procedures document will be provided with the Proposal Documents, or upon request 
by the Department of Aviation, Business Management Services Office. Each proposer 
shall submit one (1) original and one (1) copy of the following, completed and executed 
in accordance with the Contract Documents: 
 
(1) The separately bound Proposal Forms booklet;  
(2) All Proposal Form pages not bound in such booklet which are included in any 

addendum to the Contract Documents;  
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IP–3 COMPLETING AND SIGNING PROPOSAL FORMS 
The Proposer must complete the Proposal Forms by legibly writing or printing in ink, 
words or figures, or both if required, all the Proposer’s offered prices for performing 
the work. All blank spaces that require a response of the Proposer must be properly 
filled in.  In filling out the Proposal Forms, the Proposer should not make any 
strikeouts, interlineations, white outs, or erasures. 
 
For any contracts containing unit prices, the Proposer shall specify in the Proposal 
Forms a unit price for each item for which a quantity is given and shall write in figures 
the products of the respective unit prices and quantities in the “Amount” column 
provided for that purpose. 
 
Each Proposer must sign the Proposal Forms and give the Proposer’s current business 
address.  If an individual, the signature must be of the individual offering the Proposal; 
if a partnership, the signature must be that of a general partner; and if a joint venture, 
by each joint venture participant in their individual capacity as a corporation, 
partnership, or individual; if a corporation, both the president or a vice president and 
the secretary must sign and the seal of the corporation must be affixed.  Signatures of 
other persons may be acceptable if the Proposal contains evidence satisfactory to the 
Manager to prove that the other persons are authorized to bind the Proposer. 

 

IP–4 UNACCEPTABLE PROPOSALS 
The City will not accept Proposals from Proposers in arrears to the City upon debt or 
contract, or which are defaulters (as surety or otherwise) upon any obligation to the 
City, or that are deemed irresponsible or unreliable by the CEO. A history or pattern of 
litigation against the City and County of Denver by any Proposer, proposed 
subcontractor, interested party, or any person, firm, or corporation affiliated with any 
Proposer, among other items, will be considered by the Manager in determining the 
responsibility and reliability of Proposers. Proposers may be required to submit 
satisfactory evidence that they have a practical knowledge of the particular work 
proposed upon and that they have the necessary financial resources to complete the 
proposed work. 

 

IP–5 ONLY ONE PROPOSAL ACCEPTED 
The City will accept only one Proposal for the same work (Contract) from any one 
Proposer.  This includes Proposals that may be submitted under different names by one 
firm or corporation.  Evidence of collusion among Proposers shall be grounds for 
exclusion of any Proposer who is a participant in any such collusion. 

 

IP–6 CONSIDERATION OF PROPOSALS 
After the Proposals are opened and read and any discrepancies have been reviewed, 
Proposals will be compared based on the evaluation factors stated herein. 
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If a discrepancy exists between a price or amount written in words and the price or 
amount written in figures, the price or amount written in words shall govern, except 
that in the case where a price or amount shown in figures has been crossed out and 
replaced with a new, legible, initialed figure, the initialed figure shall govern. 
 
Any Proposal discrepancies that the City corrects in accordance with the general rules 
described above shall be corrected with the understanding that the Selected Proposer 
waives any claims against the City because of the Proposer’s mistakes in its Proposal. 
 
The City reserves the right to waive informalities, to reject any and all Proposals, and 
to advertise for new Proposals where it is in the best interest of the City. 
 

IP–7 INFORMAL AND UNBALANCED PROPOSALS 
Proposals shall be considered informal and may be rejected for the following reasons: 
 
(a) If the Proposal is on a form other than the Proposal Forms furnished by the City, 

or if the form is altered or any part thereof is detached. 
 
(b) If there are unauthorized additions, conditional or alternate Proposals, or 

irregularities of any kind which may tend to make the Proposal incomplete, 
indefinite, or ambiguous. 

 
(c) If the Proposer fails to acknowledge in the Proposal receipt of any or all 

addenda current on the date of opening of Proposals. 
 
(d) If the Proposal does not contain a unit price or lump sum amount for each item 

listed except in the case of authorized alternative items. 
 
(e) If there are strikeouts, interlineations, white outs, or erasures in the Proposal 

Forms. 
 
(f) If the Proposal is unbalanced so that (1) each pay item does not reasonably carry 

its own proportion of cost, or (2) any pay item contains an inadequate or 
unreasonable price. 
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IP–8 EVALUATION FACTORS FOR AWARD 
Those proposals which have been properly submitted will be evaluated to determine a 
competitive range.  The requirements in the Invitation for Proposals are considered to 
be minimum requirements.  More points may be awarded for exceeding the minimum 
requirements.  The proposals will be evaluated and scored on the following factors. 

 
(1) Experience/Past Performance Three Page Limit Weight: 20% 

 
(2) Airport Experience   Three Page Limit Weight: 20% 

 
(3) Key Personnel   Two Page Limit Weight: 5% 

 
(4) Quality Control Plan  Two Page Limit Weight: 15% 

 
(5) BIM and Scheduling   Three Page Limit Weight: 15% 

 
(6) Diversity & Inclusivity  Use CCD Form Weight:  5% 

 
(7) Rates and Markups   Use Two Page Form Weight: 20% 

And Exhibits K and L 
 

DESCRIPTIONS of EVALUATION FACTORS 
(1) Experience/Past Performance  
Proposals that demonstrate in-depth and long-term experience in the type of on-call 
work of this contract will receive more points than those with only occasional 
experience in this work.  The proposer’s experience with meeting projected schedules, 
with managing costs, with solving problems, with making repairs during the warranty 
period and with the ability to satisfy previous customers will contribute to the final 
score.  Points will also be awarded for up to three projects submitted as experience 
which were performed for federal, state or local governmental agencies, private 
companies or organizations which the proposers believes will demonstrate its ability to 
perform under the terms and conditions of this contract.  Accuracy of information 
provided and conformance to the proposal requirements may also affect the final score. 

 
(2) Airport Experience 
Proposer should discuss past or current experience working at active airports or similar 
facilities. Points will be awarded for similar work, familiarity of airport operations and 
restrictions, and creative problem solving within this type of environment. 
 
(3) Key Personnel Requirements  
The three key contractor personnel listed below will be evaluated based on the 
individual’s construction experience and/or education.  Length of experience, diversity 
of relevant experience, specific in-depth experience with the wide range of products 
and techniques used in the specialized work of this contract, a range of experience with 
site utilities, building lighting, HVAC, plumbing and fire alarm systems will be some 
of the criteria used for evaluation of the personnel.   
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(4) Quality Control Plan 
The successful implementation of a quality control plan is a contract requirement for 
all tasks. The evaluation will consider effectiveness of Proposers plan.  Unnecessarily 
elaborate and perceived inefficient and/or ineffective plans will receive lower scores in 
the evaluation.  

 
(5) BIM and Scheduling  
DEN contractors must be able to produce as-built BIM models and P6 schedules in 
accordance with contract requirements and DEN requirements. Points will be awarded 
for experience in these areas and demonstrated prior use. 

 
(6) Diversity and Inclusivity in City Solicitations  
Using the attached form, entitled "Diversity and Inclusiveness in City Solicitations 
Information Request Form", please state whether you have a diversity and 
inclusiveness program for employment and retention, procurement and supply chain 
activities, or customer service and provide the additional information requested on the 
form. The information provided on the Diversity and Inclusiveness in City Solicitations 
Information Request Form will provide an opportunity for City contractors/consultants 
to describe their own diversity and inclusiveness practices. Contractors/consultants are 
not expected to conduct intrusive examinations of its employees, managers, or business 
partners in order to describe diversity and inclusiveness measures. Rather, the City 
simply seeks a description of the contractor/consultant's current practices, if any. 
Diversity and Inclusiveness information provided by City contractors/consultants in 
response to City solicitations for services or goods will be collated, analyzed, and made 
available in reports consistent with City Executive Order No. 101. However, no 
personally identifiable information provided by or obtained from 
contractors/consultants will be in such reports. 

 
(7) Schedule of Rates and Markups  
Include in your proposal the information requested in the section Schedule of Rates 
mad Markups. Included are dollar amounts of a fictitious project. You are to fill in your 
proposed Rates and Markups. The lowest prices proposed will be awarded the 
maximum number of points assigned. Generally, points for other proposers will be 
awarded proportionately in comparison to the lowest price proposal.  
 
 
SCORING OF EVALUATION FACTORS 
The City’s Selection Committee will review and evaluate the written proposals based 
upon the Proposer’s qualifications as defined in IP-8. The City may notify the highest 
ranked proposer or establish a Short List of Proposers. Each Short Listed Proposer will 
be sent an invitation for an interactive interview that may include situational based 
question or questions.  
 
If a short list is produced, requirements for the interview will be released at that time. 
If interviews are held, the response will be 25% of the selection and the interview will 
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account for 75% of the selection.  
 
The City shall then, taking into consideration the recommendations of the Evaluation, 
Interview if applicable, and attempt to negotiate a Contract with the most qualified, 
responsive and responsible Proposer. 
 
Each proposal will be awarded points for each of the categories defined here in Section 
IP-8, and each category will be rated from 0-5, with 5 being considered an excellent 
response, and 0 being considered non-responsive. The rating will be multiplied by the 
weight factor for each category. 

 

IP–9 NOTICE TO SELECTED PROPOSER - EXECUTION OF CONTRACT 
The Selected Proposer will be given written notice of such status on the form included 
in the Proposal Documents within sixty (60) days from the date of opening of 
Proposals. 
 
The Selected Proposer shall execute the contract and return it to the City along with the 
required bonds and insurance forms within ten (10) consecutive calendar days from 
and including the date of the Notice to Selected Proposer.  When the executed contract 
and the required bonds and insurance certificates are received, approval for the City to 
contract with the Selected Proposer shall be sought in accordance with the Charter of 
the City and County of Denver. Such notice shall not create any rights in the Selected 
Proposer to any contract with the City. 

 

IP–10 QUANTITIES  
Payment to the Contractor will be based on the actual quantities of work performed, 
measured, and accepted or materials furnished in accordance with the Contract 
Documents. 

 

IP–11 CONTRACTOR'S BULLETIN BOARD 
It shall be conclusively presumed that the Proposer did, before submitting a Proposal, 
read all addenda, posted decisions, and other information items relevant to the Proposal 
which appeared on the Contractor's Bulletin Board.  
 
The Contractor's Bulletin Board is located at Denver International Airport, 8500 Peña 
Blvd., Denver, CO 80249-6340, on the wall south of the entrance to the Airport Office 
Building (AOB). The AOB entrance is reached by way of the corridor leading to 
Concourse A from the North end of the Terminal on Level 6, and is located west of the 
Concourse A security screening area.  The AOB entrance and the Contractor’s Bulletin 
Board are both located outside the security screening area. 
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IP–12 INTERPRETATION OF PROPOSAL DOCUMENTS 
During the Proposal period, Proposers shall request, in writing, clarification or     
interpretation of any apparent errors or omissions in the contract documents, any 
apparent inconsistencies between different provisions of the contract documents, or any 
other point in the contract documents which the Proposer believes requires clarification 
or interpretation by the City. Any such request must be submitted in writing by email 
to contract.procurement@flydenver.com, must have the words “Request for 
Clarification” and “Contract No. 201525269” in the email subject line, and must be 
received not later than ten (10) calendar days before the date and time set for receipt of 
Proposals. For purposes of the contract, it shall be conclusively presumed that prior to 
proposing, the Proposer requested clarification or interpretation of any apparent errors, 
inconsistencies, or other point in the contract documents believed to require 
clarification or interpretation, and has waived the right  to later claim extra payment or 
time extensions on account of any such error. 
 
Information about any interpretation or clarification made by the City in response to          
such request will be posted on the DIA Contract Procurement website,  
http://www.flydenver.com/contracts.  It shall be the Proposer’s responsibility to ensure 
it has reviewed all such interpretations or clarifications.  After Proposals are opened, 
all Proposers must abide by the decision of the Chief Executive Officer (CEO) or the 
CEO’s authorized representative as to the interpretation or clarification.  If the CEO or 
the CEO’s authorized representative determines that the decision or interpretation 
requires that an addendum to the Proposal documents be issued, such addendum will 
be posted on the DIA Contract Procurement website and either the complete addendum 
or a notice of its issuance will be posted on the Contractor’s Bulletin Board. It shall be 
the Proposer’s responsibility to ensure it has received all such addenda, and each 
Proposer must acknowledge receipt of all addenda on the Proposal Forms when it 
submits its Proposal. 
 
The City shall not be bound by and the Proposer shall not rely on any oral interpretation 
or clarification of the Proposal Documents. 

 

IP–13 WITHDRAWAL OF PROPOSAL 
A Proposer may withdraw its Proposal (s) prior to the due date of submittals.   

 

IP–14 SUBCONTRACTOR LISTS IN PROPOSAL 
For the purposes of this RFP, no subcontractor list is required.  

 

IP–15 TAXES 
1. General.  Proposers are referred to the General Conditions, G.C. 323, as to taxes 

to which they may be subject in performing the Work under this contract, 
including but not limited to sales and use taxes and the Denver Occupational 
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Privilege Tax.  The following instructions are to be considered along with the 
General Conditions and not in lieu of them.  

 
2. Sales and Use Tax.  Construction and building materials sold to contractors and 

subcontractors for use on structures, roads, streets, highways, and other public 
works owned by the City and County of Denver at Denver International Airport 
are exempt from state, RTD, and Cultural Facilities District sales and use taxes.  
However, such materials will be subject to sales and use taxes imposed by the 
City and County of Denver.   

 
3. Exemption Certificates – Sales and Use Tax.  It is responsibility of the 

Contractor and its subcontractors to apply to the Colorado Department of 
Revenue (“CDOR”) for a certificate, or certificates, of exemption indicating 
that their purchase of construction or building materials is for a public project, 
and to deliver to the City copies of such applications as soon as possible after 
approval by the CDOR.  Proposers shall not include in their Proposal amounts 
the exempt State, RTD, and Cultural Facilities District Sales and Use Taxes. 

 
4. Denver Occupational Privilege Tax.  Any employee working for a contractor or 

a subcontractor who earns over $500 working in Denver during a calendar 
month is subject to the payment of the Employee Occupational Privilege Tax.  
The Contractor and any subcontractor must pay the Business Occupational 
Privilege Tax for each of its employees who are subject to such tax. 

 

IP–16 NONDISCRIMINATION IN THE AWARD OF CITY CONTRACTS 
It is the policy of the City and County of Denver to prohibit discrimination in the award 
of construction contracts and subcontracts for public improvements.  Further, the City 
and County of Denver encourages contractors to utilize minority and women owned 
businesses and to divide the construction work into economically feasible units or 
segments to allow the most opportunity for subcontracting. 

 

IP–17 MINORITY/WOMEN BUSINESS ENTERPRISE (MBE/WBE) 
REQUIREMENTS 
This Contract is subject to all applicable provisions of Article III Divisions 1 and 3 of 
Chapter 28 of the DRMC (the “M/WBE Ordinance”) and any Rules or Regulations 
promulgated pursuant thereto. 
 
In accordance with the requirements of the M/WBE Ordinance, the Contractor is 
committed to, at a minimum, meet the participation goal of thirty percent (30%) 
established for this Project, utilizing properly certified M/WBE subcontractors and 
suppliers. The Goal must be met with certified participants as set forth in Section 28-
55, D.RM.C. or through the demonstration of a sufficient good faith effort under 
Section 28-67, D.R.M.C. For compliance with good faith effort requirements under 
Section 28-62(b)(2), the percentage solicitation level required for this project is 100%. 
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The Contractor identified in its Proposal MBE and/or WBE firms with which it intends 
to subcontract for services under this Agreement. 
 
In accordance with Section 28-60(b) and Rules and Regulations promulgated pursuant 
thereto, the Director has authorized the utilization of a compliance plan to address the 
Goal for this Project.  Therefore, at the time of proposal submittal, the contractor must 
include in their proposal only the Commitment Page which is included within this RFP.  
Letters of intent nor a compliance plan are required to be submitted with the proposal.  
The Contractor, when notified by DSBO, will prepare and present for review and 
approval of the Director a compliance plan for meeting the requirements of the M/WBE 
Ordinance. At a minimum, the proposed compliance plan shall comply with all 
requirements of the Rules and Regulations pertaining to such plans and shall be 
approved in writing by the Director. Upon such approval, the plan is hereby 
incorporated into this Contract by reference and may also be included as an Exhibit.  
Furthermore, the contractor will be required to submit letters of intent throughout the 
course of the project.  
 
Without limiting the general applicability of the foregoing, the Contractor 
acknowledges its continuing duty, pursuant to Section 28-72 DRMC, to meet and 
maintain throughout the duration of this Contract its participation and compliance 
commitments and to ensure that all Subcontractors subject to the Ordinance also 
maintain such commitments and compliance. Failure to comply with these 
requirements may result, at the discretion of the Director of the Division of Small 
Business Opportunity (“DSBO”), in the imposition of sanctions against the 
Contractor in accordance with Section 28-77, DRMC. Nothing contained in this 
Paragraph or in the referenced City ordinance shall negate the City’s right to prior 
approval of Subcontractors, or substitutes therefore, under this Contract. 
 
The proposer understands that if change orders or any other contract modifications are 
issued under the contract, the proposer shall have a continuing obligation to 
immediately inform DSBO in writing of any agreed upon increase or decrease in the 
scope of work of such contract, upon any of the bases discussed in Section 28-73 of the 
Ordinance, regardless of whether such increase or decrease in scope of work has been 
reduced to writing at the time of notification. 
 
The proposer understands that if change orders or other contract modifications are 
issued under the contract, that include an increase in scope of work of a contract for 
construction, reconstruction, or remodeling, whether by amendment, change order, 
force account or otherwise which increases the dollar value of the contract, whether or 
not such change is within the scope of work designated for performance by an 
MBE/WBE at the time of contract award, such change orders or contract modification 
shall be immediately submitted to DSBO for notification purposes. Those amendments, 
change orders, force accounts or other contract modifications that involve a changed 
scope of work that cannot be performed by existing project subcontractors or by the 
contractor shall be subject to a goal for MBE/WBEs equal to the original goal on the 
contract which was included in the proposal. The contractor shall satisfy such goal with 
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respect to such changed scope of work by soliciting new MBE/WBEs in accordance 
with Section 28-73 of the Ordinance as applicable, or the contractor must show each 
element of modified good faith set out in Section 28-75 (c) of the Ordinance. The 
contractor or consultant shall supply to the director the documentation described in 
Section 28-75 (c) of the Ordinance with respect to the increased dollar value of the 
contract. 
 
All proposers are charged with knowledge of and are solely responsible for complying 
with each and every provision of the Ordinance in making a bid and, if awarded, in 
performing the work described in the Contract Documents. Failure to comply with 
these provisions could constitute cause for rejection of a bid or subject the selected 
contractor to sanctions set forth in the Ordinance. These instructions are intended only 
to generally assist the proposer in preparing and submitting a compliant bid. Should 
any questions arise regarding specific circumstances, proposers must consult the 
Ordinance or contact the Project's designated DSBO representative at 
(303) 342-2180. 

 

IP–18 DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS 
The City and County of Denver encourages, but does not require, participation of 
independent partnerships with SBEs, MBEs, WBEs, and other business enterprises in 
supply chain activities, prime/subcontractor partnerships, and joint ventures for all 
contracts and purchase orders.  Failure to participate or disclose this information will 
not impact the award of the contract or purchase order.  Voluntary disclosure of such 
independent partnerships to the City, if any, will be forwarded the DSBO for recording 
purposes only. 
 
Using the form contained in the Bid Forms, entitled "Diversity and Inclusiveness in City 
Solicitations Information Request Form", please state whether you have a diversity and 
inclusiveness program for employment and retention, procurement and supply chain 
activities, or customer service and provide the additional information requested on the 
form. The information provided on the Diversity and Inclusiveness in City Solicitations 
Information Request Form will provide an opportunity for City contractors/consultants 
to describe their own diversity and inclusiveness practices. Contractors/consultants are 
not expected to conduct intrusive examinations of its employees, managers, or business 
partners in order to describe diversity and inclusiveness measures. Rather, the City 
simply seeks a description of the contractor/consultant's current practices, if any. 
Diversity and Inclusiveness information provided by City contractors/consultants in 
response to City solicitations for services or goods will be collated, analyzed, and made 
available in reports consistent with City Executive Order No. 101. However, no 
personally identifiable information provided by or obtained from 
contractors/consultants will be in such reports. 

IP–19 WAGE RATE REQUIREMENTS 
Pursuant to Section 20-76 of the Revised Municipal Code, the Proposer selected to 
perform this contract shall pay mechanics, laborers and workers employed directly 
upon the site of the work the full amounts accrued at the time of payment, computed 
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wage rates not less than those shown on the current prevailing wage rate schedule 
included in the contract Proposal documents and any addenda thereto.  If the City’s 
Career Service Board issues a modification to those wage rates more than ten (10) days 
prior to the scheduled Proposal submission, those modifications will be published in an 
addendum issued by the City to all prospective Proposers.  The City may, in its sole 
discretion, determine on a case-by-case basis whether wage rate modifications issued 
by the Career Service Board ten (10) days or less before the Proposal opening will be 
included in an addendum. If they are included in an addendum, the City may, in its sole 
discretion, elect to postpone the date of Proposal opening. 
 
If the term of the contract extends for more than one year, the minimum City prevailing 
wage rates which contractors and subcontractors shall pay during any subsequent 
yearly period or portion thereof shall be the wage rates in effect on the yearly 
anniversary date of the contract which begins such subsequent period.  In no event shall 
any increases in prevailing wages after the first anniversary of the contract result in any 
increased liability on the part of the City and the possibility and risk of any such 
increase is assumed by all contractors entering into such contract with the City. 

 

IP–20 CONSTRUCTION SCHEDULING 
The Proposer should refer to the General Conditions, Special Conditions, and Division 
I of the Technical Specifications for scheduling requirements for this contract. 

 

IP–21 EQUAL EMPLOYMENT OPPORTUNITY 
1. Article III, Division 2 of Chapter 28 applies to this contract.  It is the policy of 

the City to provide equal opportunity in employment without regard to race, 
color, creed, sex, national origin, religion, marital status, or political opinion or 
affiliation.  It is hereby deemed and declared to be for the public welfare and in 
the best interest of the City to require Proposers, contractors and subcontractors 
soliciting and receiving, directly or indirectly, compensation from or through 
the City, for the performance of such contracts, to meet certain affirmative 
action and equal employment opportunity requirements.  Additionally, 
contractors and subcontractors that hold any contracts which are federally-
assisted shall be required to adhere to the Department of Labor’s Contract 
Compliance program under Executive Order 11246 as defined in the regulations 
of the Secretary of Labor at 41 CFR Chapter 60-4. 

 
2. After the Notice to Selected Proposer has been issued, the Selected Proposer 

shall submit the following to the Small Business Opportunity Division: 
 

(a) A statement that the Proposer shall implement the affirmative action 
steps set forth in the Rules and Regulations and Proposal Conditions of 
the Manager of Public Works pertaining to Equal Employment 
Opportunity, attached hereto, or the Proposer’s affirmative action plan 
which meets these requirements, and 
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(b) A projection of its anticipated workforce for this contract on the attached 
“EEO Questionnaire.”  Both of these submittals are required before the 
Small Business Opportunity Division will approve the Notice to 
Proceed. 

 
3. The Proposer which is awarded this contract shall comply with the provisions 

and requirements, including the goals of minority and female participation and 
specific affirmative action steps, set forth in the Rules and Regulations and 
Proposal Conditions of the Manager of Public Works pertaining to Equal 
Employment Opportunity, as said rules and regulations may be amended or 
readopted from time to time by the Manager of Public Works or the Director of 
the Small Business Opportunity Division. 

 

IP–22 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
The Proposer certifies, by submission of its Proposal or acceptance of this contract, that 
neither it nor its principals is presently debarred, suspended, proposed for debarment, 
declared ineligible, or involuntarily excluded from participation in any government 
contract by any Federal, State, or local government department or agency.  It further 
agrees by submitting its Proposal that it will include this clause without modification 
in all lower tier transactions, solicitations, proposals, contracts, and subcontracts.  
Where the Proposer or any lower tier participant is unable to certify to this statement, 
it shall attach an explanation to its Proposal. 

 

IP-23 INSURANCE REQUIREMENTS 
In preparing its Bid, the Bidders shall assure that insurance requirements contained in 
the Contract Documents are met.  In accordance with the provisions of General 
Contract Condition 1601, INSURANCE, the minimum insurance requirements for this 
Contract are set forth in the form CITY AND COUNTY OF DENVER INSURANCE 
CERTIFICATE contained in the Special Conditions Section of the Contract 
Documents.  Bidders are urged to consider in preparing a bid hereunder that the 
Contractor and all subcontractors performing Work on the Project must comply with 
each condition, requirement or specification set forth in the form certificate, unless such 
requirements are specifically excepted in writing by the City's Risk Management 
Administrator.  The Contractor must either include all subcontractors performing work 
hereunder as insureds under each required policy or obtain a separate certificate for 
each subcontractor. The City reserves the right to request copies of these certificates at 
any time. 
 
All certificates required by this Contract shall be sent directly to Denver International 
Airport, Business Management Services, via the following email address: 
ContractDocs@flydenver.com.  The City project/Contract number and project 
description shall be noted on the certificate of insurance.  The City reserves the right to 
require complete, certified copies of all insurance policies required by this Contract at 
any time.   
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IP-24 EVALUATION OF QUALIFICATIONS 
The City’s Evaluation and Selection Committee will review and evaluate the written 
qualifications based upon the Proposer’s demonstrated experience and qualifications in 
the scope of services required. The Proposer’s ability to present its qualifications in 
writing, in a clear, concise and organized manner will be considered in the evaluation. 
The City shall then, taking into consideration the recommendations of the Evaluation 
and Selection Committee and select the most qualified Proposer for contract 
negotiations. The following is the Qualifications Evaluation sheet used by the Selection 
Committee in evaluating the submissions. 

 

IP-25 INVOICING 
The Contractor recognizes and agrees that it shall be required to use the Textura® 
Construction Payment Management System (CPM System) for this Project. Proposers 
shall use the Textura fee pricing schedule included with the proposal forms to calculate 
the Textura fee as a percentage of each individual task order.  Textura fee shall be 
included as a line item with no mark-up on each individual task order.  

 
All fees associated with the CPM System are to be paid by the Contractor prior to 
billings for any work performed. The Textura fee is reimbursable back to the Contractor 
as a direct expense with no markup applied. The City reserves the right to remove any 
markup to the fee, or reject from consideration any Proposals that erroneously 
calculates the fee to include a markup. 

 

IP-26 PROJECT CONTROLS REQUIREMENTS  
The Contractor will be required to use the designated Project Management Information 
System (PMIS) and Primavera P6 compatible to comply with the requirements of 
DIA’s Project Controls System.  The PMIS is Airport Infrastructure Management’s 
tool for project and information management, data analysis and document control. 
Denver International Airport will be responsible for providing the licensing and 
training for PMIS. The Contractor will be responsible for providing a compatible 
Primavera P6. The Contractor will also be responsible for providing and maintaining 
the computer hardware, software and system environment capable of supporting 
Project Controls System requirements including as the minimum: internet connection; 
Microsoft Internet Explorer 8 or better; Microsoft Office 2010; Oracle Java JRE 1.7.0 
Update 5 and Adobe Acrobat X Pro. This is the only project management system that 
will be accepted. 
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SAMPLE PROPOSAL SCORESHEET 
(FOR INFORMATION ONLY) 

 
Agreement Title: ___________________________  
 
Agreement Number:______________________ 
 
Proposer: _______________________________  
 
Review  Date: ____________________________ 
 

RATING FACTORS 
5 – Excellent 
4 – Above Average 
3 – Average 
2 – Below Average 
1 – Poor 
0 – Non Responsive 

 
 
Signature: ________________________________ 
 

 
Elements of the proposals which scorers should 
consider are as follows: 

WEIGHT 
FACTOR 

RATING 
FACTOR 
(0-5) 

SCORE 
 

(1) Experience/Past Performance  
 

20%   

(2) Airport Experience 
 

20%   

(3) Key Personnel  5% 
 

  

(4) Quality Control  15% 
 

  

(5) BIM and Scheduling 
 

15%   

(6) Diversity & Inclusivity  
 

5%   

(7) Rates and Markups  
 

20%   

TOTAL SCORE 
 

   

 
END OF THIS SECTION  
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PREVAILING 
WAGES 

 
 

The Prevailing Wage Schedule(s) which apply to this contract are  
contained in the pages immediately following this page. 

These pages are not included in the page numbering of this contract document. 
 

 



OOffice of Human Resoources  

Denver’s Human Resource Agency 

201 W. Colfax, Department 412 

Denver, CO  80202 

p: 720.913.5751 

f: 720.913.5720 

www.denvergov.org/csa 

                                                                                                                                       
TO: All Users of the City of Denver Prevailing Wage Schedules

FROM: Alena Duran, Associate Human Resources Professional

DATE: Friday October 23, 2015

SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised, prevailing wage rates for some building, heavy, and highway 
construction trades have not been updated by the United States Department of Labor (DOL)
since March 1, 2002. The Career Service Board, in their meeting held on April 21, 2011,
approved the use of the attached supplemental wage rates until prevailing wage rates for 
these classifications of work are again published by the United States Department of Labor.

The attached Prevailing Wage Schedule is effective as of Friday October 16, 2015 and
applies to the City and County of Denver for BUILDING CONSTRUCTION PROJECTS
(does not include residential construction consisting of single family homes and apartments 
up to and including 4 stories) in accordance with the Denver Revised Municipal Code, 
Section 20-76(c). 

General Wage Decision No. CO150030
Superseded General Decision No. CO150004

Modification No.0
Publication Date: 10/09/2015

(4 pages)
Unless otherwise specified in this document, apprentices shall be permitted only if they are 
employed pursuant to, and individually registered in, a bona fide apprenticeship program 
registered with the U.S. Department of Labor (DOL). The employer and the individual 
apprentice must be registered in a program, which has received prior approval, by the DOL. 
Any employer, who employs an apprentice and is found to be in violation of this provision, 
shall be required to pay said apprentice the full journeyman scale.

For questions call (720) 913-5018

Attachments as listed above.
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General Decision Number: CO150030 10/09/2015  CO30

State: Colorado

Construction Type: Building

County: Denver County in Colorado.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any  classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
0              10/09/2015

ASBE0028-002 10/01/2012

Rates          Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR - MECHANICAL (Duct,
Pipe & Mechanical System
Insulation)......................$ 28.98            13.03
----------------------------------------------------------------
CARP0055-002 05/01/2015

Rates          Fringes

CARPENTER (Drywall Hanging
Only)............................$ 25.00 6.19
----------------------------------------------------------------
CARP1607-001 06/01/2015

Rates          Fringes

MILLWRIGHT.......................$ 31.00            11.88
----------------------------------------------------------------
ELEC0068-012 06/01/2014

Rates          Fringes

ELECTRICIAN (Includes Low
Voltage Wiring)..................$ 32.65            12.70
----------------------------------------------------------------
ELEV0025-001 01/01/2015
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Rates          Fringes

ELEVATOR MECHANIC................$ 40.68       28.385+a+b

FOOTNOTE:
a.Vacation: 6%/under 5 years based on regular hourly rate for
all hours worked.  8%/over 5 years based on regular hourly
rate for all hours worked.
b. PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence
Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
after Thanksgiving Day; and Christmas Day.

----------------------------------------------------------------
ENGI0009-017 10/23/2013

Rates          Fringes

POWER EQUIPMENT OPERATOR
(Crane)

141 tons and over...........$ 25.97             9.15
50 tons and under...........$ 24.88             9.15
51 to 90 tons...............$ 25.04             9.15
91 to 140 tons..............$ 25.19             9.15

----------------------------------------------------------------
IRON0024-009 06/01/2015

Rates          Fringes

IRONWORKER, ORNAMENTAL...........$ 25.05            11.14
----------------------------------------------------------------
IRON0024-010 06/01/2015

Rates          Fringes

IRONWORKER, STRUCTURAL...........$ 25.05            11.14
----------------------------------------------------------------
PAIN0079-006 03/01/2015

Rates          Fringes

PAINTER (Brush, Roller and
Spray; Excludes Drywall
Finishing/Taping)................$ 19.45             6.91
----------------------------------------------------------------
PAIN0079-007 03/01/2015

Rates          Fringes

DRYWALL FINISHER/TAPER...........$ 20.15             6.91
----------------------------------------------------------------
PAIN0419-001 07/01/2015

Rates          Fringes

SOFT FLOOR LAYER (Vinyl and
Carpet)..........................$ 16.70            10.09
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----------------------------------------------------------------
PAIN0930-002 07/01/2015

Rates          Fringes

GLAZIER..........................$ 30.52             8.12
----------------------------------------------------------------
PLUM0003-009 06/01/2015

Rates          Fringes

PLUMBER (Excludes HVAC Duct,
Pipe and Unit Installation)......$ 36.93            13.10
----------------------------------------------------------------
PLUM0208-008 07/01/2013

Rates          Fringes

PIPEFITTER (Includes HVAC
Pipe and Unit Installation;
Excludes HVAC Duct
Installation)....................$ 33.35            12.27
----------------------------------------------------------------
SFCO0669-002 04/01/2015

Rates          Fringes

SPRINKLER FITTER (Fire
Sprinklers)......................$ 34.43            19.09
----------------------------------------------------------------
SHEE0009-004 07/01/2015

Rates          Fringes

SHEET METAL WORKER (Includes
HVAC Duct Installation;
Excludes HVAC Pipe and Unit
Installation)....................$ 32.85            14.63
----------------------------------------------------------------

SUCO2013-006 07/31/2015

Rates          Fringes

BRICKLAYER.......................$ 21.96             0.00

CARPENTER (Acoustical Ceiling
Installation Only)...............$ 22.40 4.85

CARPENTER (Metal Stud
Installation Only)...............$ 17.68             0.00

CARPENTER, Excludes
Acoustical Ceiling
Installation, Drywall
Hanging, and Metal Stud
Installation.....................$ 21.09             6.31
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CEMENT MASON/CONCRETE FINISHER...$ 20.09             7.03

LABORER:  Common or General......$ 14.49             5.22

LABORER:  Mason Tender - Brick...$ 15.99             0.00

LABORER:  Mason Tender -
Cement/Concrete..................$ 16.00             0.00

LABORER:  Pipelayer..............$ 16.96             3.68

OPERATOR:
Backhoe/Excavator/Trackhoe.......$ 20.78             5.78

OPERATOR:  Bobcat/Skid
Steer/Skid Loader................$ 19.10             3.89

OPERATOR: Grader/Blade..........$ 21.50             0.00

ROOFER...........................$ 16.56             0.00

TRUCK DRIVER:  Dump Truck........$ 17.34             0.00

WATERPROOFER.....................$ 12.71             0.00
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
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Office of Human Resources
Supplemental rates

(Specific to the Denver projects)
Supp #101, Date: 11-19-2015

Classification Base Fringe
Boilermakers $30.97 $21.45
Iron Worker, Reinforcing $18.49 $3.87
Paper Hanger $20.15 $6.91
Power Equipment Operators 
(Concrete Mixers): 

Less than 1 yd $23.67 $10.67
1 yd and over $23.82 $10.68
Drillers $23.97 $10.70
Loaders over 6 cu yd $23.82 $10.68
Oilers $22.97 $10.70

Plasters $24.60 $12.11
Plaster Tenders $10.79 -
Laborers: Concrete Saw $13.89 -
Tile Setter-Tile Finisher-Floor 
Grinder-Base Grinder

$20.24 $8.14

Power Equipment Operators: 
Loader up to and incl 6 cu 
yd $23.67 $10.67
Motor Grader $23.97 $10.70
Roller $23.67 $10.67

Truck Drivers (Dump Trucks): Flatbed $19.14 $10.07
Semi $19.48 $10.11

Caulkers—Receive rate prescribed for craft performing operation to which caulking is incidental .i.e. 
glazier, painter, brick layer, cement mason.
Use the “Carpenters, Excludes Acoustical Ceiling Installation, Drywall Hanging, and Metal Stud 
Installation” rates published by the Federal Davis-Bacon rates for batt insulation, pre-stress concrete 
and tilt up concrete walls.
Use the “Laborer—Common”, for General Housekeeping, Demolition, Final Cleanup and Indoor
Fence Installer.
Cleanup incidental to the craft performing work can’t be classified as Laborer-Common.
See Denver City Auditor’s Office Prevailing Wage Clarification of Determinations 2015 Prevailing 
Wage Section Clarification of Determinations for list of complete classification uses at 
Denvergov.org/Auditor.



TO: All Users of the City of Denver Prevailing Wage Schedules

FROM: Alena Duran, OHR Compensation and Classification

DATE: December 4, 2015

SUBJECT: Latest Update to Prevailing Wage Schedules

Please find an attachment to this memorandum all of the current Office of Human Resources Prevailing Wage 
Schedules issued in accordance with the City and County of Denver's Revised Municipal Code, Section 20-
76(c).  This schedule does not include the Davis-Bacon rates. The Davis-Bacon wage rates will continue to be 
published separately as they are announced.

Modification No. 121
Publication Date: 12-4-15

(14 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant 
to, and individually registered in, a bona fide apprenticeship program registered with the U.S. Department of 
Labor. The employer and the individual apprentice must be registered in a program, which has received prior 
approval, by the U.S. Department of Labor. Any employer, who employs an apprentice and is found to be in 
violation of this provision, shall be required to pay said apprentice the full journeyman scale. 

Questions call (720) 913-5726.

Attachments as listed above.



APPLIANCE MECHANIC

Last Revision: 02-19-2009
Effective: 02-19-2009

Classification: Base Wage Fringes

Appliance Mechanic $22.34/hour $5.82/hour

Plus 10% shift differential for regularly scheduled hours worked between 6:00 p.m. and 6:00 a.m.

The Appliance Mechanic installs, services and repairs stoves, refrigerators, dishwashing machines, and 
other electrical household or commercial appliances, using hand tools, test equipment and following 
wiring diagrams and manufacturer's specifications. Responsibilities include: connects appliance to power 
source and test meters, such as wattmeter, ammeter, or voltmeter, observes readings on meters and 
graphic recorders, examines appliance during operating cycle to detect excess vibration, overheating, 
fluid leaks and loose parts, and disassembles appliances and examines mechanical and electrical parts. 
Additional duties include: traces electrical circuits, following diagram and locates shorts and grounds, 
using ohmmeter, calibrates timers, thermostats and adjusts contact points, and cleans and washes parts, 
using wire brush, buffer, and solvent to remove carbon, grease and dust. Replaces worn or defective 
parts, such as switches, pumps, bearings, transmissions, belts, gears, blowers and defective wiring, 
repairs and adjusts appliance motors, reassembles appliance, adjusts pulleys and lubricates moving 
parts, using hand tools and lubricating equipment.

Note: This position does not perform installations done at new construction.

BAGGAGE HANDLING SYSTEM MAINTENANCE

Last Revision:  10-9-2014
Effective:       10-22-2015

Classification: Base Wage Fringes

Entry-Support Mechanic $15.26/hour $6.03/hour
Machinery Maintenance Mechanic $19.33/hour $6.50/hour
Controls System Technician $24.90/hour $7.14/hour

Plus 10% shift differential for regularly scheduled hours worked between 6:00 p.m. and 6:00 a.m.

Entry Support Mechanic
Under direct supervision, assists the Machinery Maintenance Mechanic in maintaining the operational status 
of the baggage handling system.  Duties include but are not limited to; assisting with adjustments with belt 
tracking, belt tension, and gearbox.

Machinery Maintenance Mechanic
Performs routine and basic adjustments of baggage handling system equipment including but not limited to, 
belt tracking, belt tension, and gearbox and bearing lubrication.  Performs daily and periodic shift 
inspections, cleaning, and diagnostics of mechanical system components based on an established 
preventive maintenance program.  Dismantles, repairs, and reassembles equipment or machines for stock 
replacement or to restore baggage handling system equipment to operational status.  Preventive 
maintenance and overhauling machines includes, but is not limited to, motors, clutches, brakes, transporting 
telecars, bearings, drive belts, drive shafts, pulleys, gearboxes (speed reducers), and conveyor belting.  
Maintains daily turnover reports and hourly labor time sheets for warranty reimbursement and statistical 
tracking of repairs.

Controls System Technician
Performs a variety of functions such as installation, maintenance, and repair of devices which control and 
are controlled by the baggage handling system and related equipment.  Such devices include, but are not 
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limited to, personal computers, programmable logic controllers and peripherals, motor control panels, 
photoelectric sensors, sync-pulse tachometers, laser and RF readers, linear induction motors and servo-
drives.  Troubleshoots and repairs all control system and electrical failures by applying comprehensive 
technical knowledge to solve problems by interpreting manufacturer manuals or similar documents.  Work 
requires familiarity with the interrelationships of electro-mechanical devices.

Removes and replaces plug-in type boards and components.  Aligns, replaces, and cleans photocells.  
Makes minor repairs of connectors, wiring and fuses on-site, and cleans and performs diagnostic routines of 
electrical and control system components.  Performs scheduled routine maintenance on all control system 
components and reporting devices (including personal computers), based on recommended manufacturer 
practices.  Uses a personal computer to diagnose and correct PLC and operating system software 
problems.  Diagnoses, repairs and aligns laser array (baggage tag reader) and RF reader hardware and
software.

Note: Incumbents must posses an Electrician’s license when work warrants.

BUILDING ENGINEER

Last Revision: 09-05-2013
Effective: 07-17-2014

Classification: Base Wage Fringes

Building Engineer $29.14/hour $7.17/hour

This classification of work is responsible for operating, monitoring, maintaining/repairing the facilities 
mechanical systems to ensure peak performance of the systems. This includes performing P.M. and 
repair work of the building mechanical systems, inspecting, adjusting, and monitoring the building 
automation and life safety systems, contacting vendors and place order replacement parts, responding to 
customer service requests and performing maintenance/repairs I tenant or public spaces, performing 
routine P.M. i.e. light plumbing an electrical repairs, ballast lamp and tube replacement, operating 
mechanical systems both on site and via a remote laptop computer, maintaining inventory of spare parts 
and tools, painting and cleaning mechanical equipment and machine rooms, etc.

FUEL HANDLER SERIES

Last Revision: 10-9-2014
Effective:         10-22-2015

Classification: Base Wage Fringes

Fuel Distribution System Operator $18.97/hour $6.46/hour
Lead Fuel Distribution System 
Operator

$19.83/hour $6.56 /hour

Fuel Distribution System Mechanic $23.46/hour $6.98/hour
Lead Fuel Distribution System 
Mechanic

$24.53/hour $7.10/hour

Plus 10% shift differential for hours worked between 6:00 p.m. and 6:00 a.m.

Fuel Distribution System Operator:

Receives, stores, transfers, and issues fuel.  Performs various testing procedures and documentation on 
fuel samples.  Gauges tanks for water, temperature and fuel levels.  Performs temperature and gravity 
testing for correct weight of fuel.  Checks pumping systems for correct operating pressure or unusual 
noises.  Inspects fuel receiving, storage, and distribution facilities to detect leakage, corrosion, faulty fittings, 
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and malfunction of mechanical units, meters, and gauges such as distribution lines, float gauges, piping 
valves, pumps, and roof sumps.  Operates a 24-hour control center; operates various computer equipments 
to determine potential equipment failure, leak and cathodic protection systems, pump failure, and 
emergency fuel shutoff systems.  Monitors quality of fuel and drains excess condensation from fuel sumps 
and underground fuel pits.  Inspects fuel tank farm for such items as leaks, low pressure, and unauthorized 
personnel.  Performs general housekeeping and grounds maintenance for terminal, pipeline and dock 
areas, including fuel pits and valve vault cleaning and pump out activities.  May connect lines, grounding 
wires, and loading and off loading arms of hoses to pipelines.  May assist Fuel Distribution System 
Mechanics by preparing work areas.  Maintains record of inspections, observations and test results.

Lead Fuel Distribution System Operator:

Performs lead duties such as making and approving work assignments and conducting on-the-job training 
as well as performing the various tasks performed by the Operator classification.

Fuel Distribution System Mechanic:

Maintains and repairs fuel storage and distribution systems, equipment and filtration systems, and 
differential pressure valves.  Corrects leakage, corrosion, faulty fittings, and malfunction of mechanical units, 
meters, and gauges such as distribution lines, float gauges, piping valves, pumps, and roof sumps.  
Inspects electrical wiring, switches, and controls for safe-operating condition, grounding, and adjustment; 
may make minor repairs. Lubricates and repacks valves.  Lubricates pumps, replaces gaskets, and 
corrects pumping equipment misalignment.  May clean strainers and filters, service water separators, and 
check meters for correct delivery and calibration.  Overhauls system components such as pressure 
regulating valves and excess valves.  Disassembles, adjusts, aligns, and calibrates gauges and meters or 
replaces them.  Removes and installs equipment such as filters and piping to modify system or repair and 
replace system component. Cleans fuel tanks and distribution lines.  Removes corrosion and repaints 
surfaces.  Overhauls vacuum and pressure vents, floating roof seals, hangers, and roof sumps.  Some 
positions maintain fuel-servicing equipment such as hydrant and tanker trucks.  Maintains record of 
inspections and repairs and other related paperwork as required.

Lead Fuel Distribution System Mechanic:

Performs lead duties such as making and approving work assignments and conducting on-the-job training 
as well as performing the various tasks performed by the Mechanic classification.

These classifications are recommended to be inclusive and to supersede any previously adopted 
classifications.
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CUSTODIANS

Last Revision: 12-18-2014
Effective:  12-3-2015

Classification Base Wage Fringes

Custodian I
$14.03/hour $5.17 SINGLE

$7.23 2-PARTY
$9.19 FAMILY

Custodian II
$14.38/hour $5.23 SINGLE

$7.29 2-PARTY
$9.25 FAMILY

Benefits and Overtime

Parking With valid receipt from approved parking lot, employees are reimbursed the 
actual monthly cost of parking.

RTD Bus Pass Employer will provide employees with the Bus Pass or pay ($0.23) per hour for 
travel differential.

Shift Differential 2nd shift (2:30 p.m.-10:30 p.m.): $.50/hr
3rd shift (10:31 p.m.-6:30 a.m.): $1.00/hr.

Overtime Time worked in excess of seven and one-half (7 ½) hours in one (1) day or in 
excess of thirty-seven and one-half (37 ½) hours in one week shall constitute 
overtime and shall be paid for at the rate of time and one-half (1 ½) at the 
employee’s basic straight time hourly rate of pay.  

Lunch Any employee working seven and a half (7.5) hours in a day is entitled to a thirty 
(30) minute paid lunch.

Note The Career Service Board in their public hearing on March 15, 2007 approved to 
amend prevailing wages paid to the Custodian as follows: “All contractors shall 
provide fringe benefits or cash equivalent at not less than the single rate amount. 
Contractors who offer health insurance shall provide an employer contribution to 
such insurance of not less than the 2-party or family rate for any employee who 
elects 2-party or family coverage. Contractors who offer such coverage will be 
reimbursed for their employer contributions at the above rates under any City
contract incorporating this wage specification.”

Position Descriptions:

Custodian I Any employee performing general clean-up duties using equipment that does not 
require special training: i.e., dust mopping, damp mopping, vacuuming, emptying 
trash, spray cleaning, washing toilets, sinks, walls, cleaning chairs, etc.

Custodian II Any employee performing specialized cleaning duties requiring technical training 
and the use of heavy and technical equipment, i.e., heavy machine operators 
floor strippers and waxers, carpet shampooers, spray buffing, re-lamping, 
mopping behind machines, high ladder work, chemical stripping and finishing of 
stainless steel.

4



DIA Oil and Gas Wages

Last Revision:   4-3-2014
Effective:  3-19-2015

Classification: Base Wages: Fringes:

Mechanic $22.05 $6.56

Pipefitter $24.59 $6.86

Rig/Drill Operator $20.88 $6.43

Derrick Hand/Roustabout $13.87 $5.62

Truck Driver $20.37 $6.37

Service Contract Act Wage Determination No. 2005-2081 Rev No. 15 was used to obtain the base wages 
and fringe benefits.

HEAVY EQUIPMENT MECHANIC 
The Heavy Equipment Mechanic analyzes malfunctions and repairs, rebuilds and maintains power 
equipment, such as cranes, power shovels, scrapers, paving machines, motor graders, trench-digging 
machines, conveyors, bulldozers, dredges, pumps, compressors and pneumatic tools. This worker 
operates and inspects machines or equipment to diagnose defects, dismantles and reassembles 
equipment, using hoists and hand tools, examines parts for damage or excessive wear, using 
micrometers and gauges, replaces defective engines and subassemblies, such as transmissions, and 
tests overhauled equipment to insure operating efficiency. The mechanic welds broken parts and 
structural members, may direct workers engaged in cleaning parts and assisting with assembly and 
disassembly of equipment, and may repair, adjust and maintain mining machinery, such as stripping and 
loading shovels, drilling and cutting machines, and continuous mining machines. 

PIPEFITTER, MAINTENANCE 
The Pipefitter, Maintenance installs or repairs water, steam, gas or other types of pipe and pipefitting. 
Work involves most of the following: laying out work and measuring to locate position of pipe from 
drawings or other written specifications, cutting various sizes of pipe to correct lengths with chisel and 
hammer, oxyacetylene torch or pipe-cutting machines, threading pipe with stocks and dies. This person is 
responsible for bending pipe by hand-driven or power-driven machines, assembling pipe with couplings 
and fastening pipe to hangers, making standard shop computations relating to pressures, flow and size of 
pipe required; and making standard tests to determine whether finished pipes meet specifications. In 
general, the work of the Maintenance Pipefitter requires rounded training and experience usually acquired 
through a formal apprenticeship or equivalent training and experience.

WELL DRILLER 
This incumbent sets up and operates portable drilling rig (machine and related equipment) to drill wells, 
extends stabilizing jackscrews to support and level drilling rig, moves levers to control power-driven winch 
that raises and extends telescoping mast. This person bolts trusses and guy wires to raise mast and 
anchors them to machine frame and stakes, and assembles drilling tools, using hand tools or power tools. 
The Well Driller moves levers and pedals to raise tools into vertical drilling position and lowers well casing 
(pipe that shores up walls of well) into well bore, using winch, moves levers and pedals and turns hand 
wells to control reciprocating action of machine and to drive or extract well casing.
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LABORER 
The Laborer performs tasks that require mainly physical abilities and effort involving little or no 
specialized skill or prior work experience. The following tasks are typical of this occupation: The Laborer 
loads and unloads trucks, and other conveyances, moves supplies and materials to proper location by 
wheelbarrow or hand truck; stacks materials for storage or binning, collects refuse and salvageable 
materials, and digs, fills, and tamps earth excavations, The Laborer levels ground using pick, shovel, 
tamper and rake, shovels concrete and snow; cleans culverts and ditches, cuts tree and brush; operates 
power lawnmowers, moves and arranges heavy pieces of office and household furniture, equipment, and 
appliance, moves heavy pieces of automotive, medical engineering, and other types of machinery and 
equipment, spreads sand and salt on icy roads and walkways, and picks up leaves and trash.

TRUCKDRIVER, HEAVY TRUCK 
Straight truck, over 4 tons, usually 10 wheels. The Truckdriver drives a truck to transport materials,
merchandise, equipment, or workers between various types of establishments such as: manufacturing 
plants, freight depots, warehouses, wholesale and retail establishments, or between retail establishments 
and customers’ houses or places of business. This driver may also load or unload truck with or without 
helpers, make minor mechanical repairs, and keep truck in good working order.
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Glycol Facility Wages

Effective:  7-2-2015

Classification: SCA Title Base Wage Fringes Total
Deicing Facility 
Operator

Water 
Treatment Plant 
Operator

$22.79 $6.65 $29.44

Maintenance 
Mechanic

Machinery 
Maintenance 
Mechanic

$23.43 $6.72 $30.15

Material Handling 
Laborer

Material 
Handling 
Laborer

$17.36 $6.02 $23.38

Service Contract Act Wage Determination No. 2005-2081 Rev No. 15 was used to obtain the base wages 
and calculate fringe benefits. 
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FIRE EXTINGUISHER REPAIRER

Last Revision: 09/25/2014
Effective Date: 09/03/2015

Classification: Base Wages: Fringes:

Fire Extinguisher Repairer $18.97/hour $6.46/hour

The Fire Extinguisher Repairer performs the following duties: repairs and tests fire extinguishers in repair 
shops and in establishments, such as factories, homes, garages, and office buildings, Using hand tools 
and hydrostatic test equipment, this repairer dismantles extinguisher and examines tubings, horns, head 
gaskets, cutter disks, and other parts for defects, and replaces worn or damaged parts.  Using hand tools, 
this repairer cleans extinguishers and recharges them with materials, (such as soda water and sulfuric 
acid, carbon tetrachloride, nitrogen or patented solutions); tests extinguishers for conformity with legal 
specifications using hydrostatic test equipment, and may install cabinets and brackets to hold 
extinguishers.
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FURNITURE MOVERS
(Moving, Storage and Cartage Workers)

Last Revision: 10-9-2014
Effective: 10-22-2015

Classification: Base Wage Fringes

Laborer/Helper $17.36/hour $6.27/hour
Driver/Packer $17.43/hour $6.28/hour
Lead Worker $18.22/hour $6.37/hour

LANDSIDE PARKING ELECTRONICS TECHNICIAN

Last Revision: 10-9-2014
Effective: 10-22-2015

Classification: Base Wage Fringes

Landside Parking Electronics 
Technician

$22.14/hour $6.82/hour

Plus 10% shift differential for regularly scheduled hours worked between 6:00 p.m. and 6:00 a.m.

This classification of work installs, modifies, troubleshoots, repairs and maintains revenue control equipment 
at manned and unmanned parking entrance and exit gates.  Replaces consumable items such as tickets, 
printer ribbons, and light bulbs.  Replaces modules and related equipment as needed to repair existing 
equipment, modify applications, or resolve unusual problems.  Troubleshoots, tests, diagnoses, calibrates, 
and performs field repairs.  Performs preventive maintenance such as inspection, testing, cleaning, 
lubricating, adjusting and replacing of serviceable parts to prevent equipment failure for electromechanical 
control in order to minimize repair problems and meet manufacturers' specifications.

SIGN ERECTOR
Last Revision: 10-15-2009
Effective:        10-15-2010

Classification: Base Wage Fringes

Sign Erector $20.19/hour $3.80/hour

This classification of work erects, assembles, and/or maintains signs, sign structures and/or billboards 
using various tools.  Erects pre-assembled illuminated signs on buildings or other structures according to 
sketches, drawings, or blueprints.  Digs and fills holes, places poles.  Bolts, screws. or nails sign panels to 
sign post or frame.  Replaces or repairs damaged or worn signs.  May use welding equipment when 
installing sign.  This classification is not a licensed electrician and therefore cannot make connections to 
power sources (i.e., provide exit lighting).
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TELEDATA TECHNICIAN

Effective 09/16/2014 the Teledata Technician classification will utilize the base pay and fringe 
benefits for the Electrician classification under the Davis Bacon Building wage determination. 

TILE SETTER-MARBLE MASONS-TERRAZZO 
FINISHERS, FLOOR GRINDERS, AND BASE GRINDERS

Effective: 7-2-2015

Classification: Base Wage Fringes

Finisher (Tile-
Marble-Terrazzo)

$20.24/hr $8.14/hr

Effective May 1, 2008, Local Union 7 of Colorado combined three classes of Finishers, Floor Grinders, and 
Base Grinders into Finisher using one pay schedule.
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TRANSIT TECHNICIANS 

Last Revision: 1-1-2014
Transit Technician Series Effective: 12-18-2014
Elevator Repairer Effective: 12-18-2014

Classification: Base Wage Fringes

Transit Technician - Entry $22.21/hour $6.58/hour
Transit Technician - Senior $24.28/hour $6.82/hour
Transit Technician - Lead $25.38/hour $6.95/hour
Elevator Mechanic/Repairer $40.68/hour $32.38/hour (< 5 yrs service)

$33.19/hour (> 5 yrs service)

In addition, Shift differentials of eight percent (8%) of the employee’s straight time pay rate for the second 
shift and ten percent (10%) for the third shift for straight time work regularly scheduled providing lore that 
(50%) of the employee’s work occurred on such shift. 

Transit Technician-Entry: Associates in this position will be given instruction by on-the-job and/or 
classroom training to perform corrective and preventive maintenance, inspections, repairs, and adjustments 
to all systems, subsystems, and components of an electronic, mechanical, electro/mechanical, hydraulic, 
and pneumatic nature.  This classification of workers may assist with routine preventive maintenance, 
inspection, and adjustment.  Tasks and procedures are well established and require close supervision.  
Incumbents will follow the direction of higher level personnel in preventive or corrective maintenance phases 
of work.  Most tasks will be of an apprentice nature and will require close supervision.  Incumbents will 
progress to the journey level after one year as a Transit Technician-Entry.

Transit Technician-Senior: This is a full performance level class performing various corrective and 
preventive maintenance, inspections, repairs, and adjustments to all systems, subsystems, and components 
of an electronic, mechanical, electro-mechanical, hydraulic, and pneumatic nature; monitors the transit 
system via a central computer system to make automated adjustments in the operation and maintenance of 
the transit system.

Transit Technician-Lead: Performs lead technical duties such as making work assignments and 
conducting on-the-job informal training as well as performing various tasks involved with the operation and 
maintenance of the transit system.  The Lead Transit Technician is the specialist in terms of hands-on 
diagnosis and troubleshooting various problems that may arise on the transit system.
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TREE TRIMMERS

Last Revision: 10-15-2009
Effective:    10-15-2010

Classification: Base Wage Fringes

Tree Trimmer $16.77/hour $2.48/hour

This classification of work trims, removes, and applies insecticides to trees and shrubbery including 
trimming dead, diseased, or broken limbs from trees utilizing rope and saddle, chain, handsaw and other 
related equipment common to the care of trees and shrubs. Removes limbs, branches and other litter from 
the work area, observes safety rules, inspects and identifies tree diseases and insects of the area 
distinguishing beneficial insects and environmental stress, takes samples form diseased or insect infested 
trees for lab analysis, operates a wide variety of heavy and power equipment in trimming and removing 
trees and shrubbery i.e. mobile aerial tower unit, tandem trucks, loaders, chipper, etc., maintains all 
equipments. 
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WINDOW CLEANERS

Last Revision: 5-15-2014
Effective: 12-18-2014

Classification: Base Wage Fringes

Window Cleaner $23.23/hour $8.13/hr (Single)
$10.11/hr (2-Party)
$11.99/hr (Family)

Benefits/Overtime

Parking With valid monthly parking receipt from approved parking lot, 
employees are reimbursed for the cost of parking. The employer 
shall reimburse employees for parking expenses from other 
parking lots up to the amount reimbursed for DIA Employee
Parking Lot upon the submission of a monthly parking receipt. 
Only (1) one receipt per month. 

Shift Differential $0.75 per hour for employees assigned to 3rd shift (11:00 p.m. to 
7:00 a.m.)

Overtime One and one-half (1½) times the basic rate of pay in excess of 7.5 
hours worked per day or 37.5 hours worked per week.

Lunch Any employee working seven and a half (7.5) hours in a day is 
entitled to a thirty (30) minute paid lunch.

Lead Work $1.25 per hour above highest paid employee under supervision

High Work $1.75 per hour (21 feet or more from ground (base) to top of 
surface/structure being cleaned) 

Training $0.25 per hour

ECOPASS The Company will provide an Eco-Pass to all bargaining unit 
employees or pay $.19 per hour for travel differential.

Note: The Career Service Board in their public hearing on April 3, 
2008, approved to amend prevailing wages paid to the Window 
Cleaners as follows: “All contractors shall provide fringe benefits 
or cash equivalent at not less than the single rate amount. 
Contractors who offer health insurance shall provide an 
employer contribution to such insurance of not less than the 2-
party or family rate for any employee who elects 2-party or family 
coverage. Contractors who offer such coverage will be 
reimbursed for their employer contributions at the above rates 
under any City contract incorporating this wage specification.”
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Pest Controller
Last Revision: 9-25-2014
Effective Date: 9-3-2015

Classification: Base Wage Fringes

Pest Controller $20.41/hour $6.63 /hour

The Pest Controller sprays chemical solutions or toxic gases and sets mechanical traps to kill pests that 
infest buildings and surrounding areas, fumigates rooms and buildings using toxic gases, sprays chemical 
solutions or dusts powders in rooms and work areas, places poisonous paste or bait and mechanical 
traps where pests are present; may clean areas that harbor pests, using rakes, brooms, shovels, and 
mops preparatory to fumigating; and may be required to hold State license
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 CCareer Service Authority  
Denver’s Human Resource Agency 

201 W. Colfax, Department 412 
Denver, CO  80202 

p: 720.913.5751 
f: 720.913.5720 

www.denvergov.org/csa 

 
 

TO:  All Users of the City of Denver Prevailing Wage Schedules 
 
FROM:  Seth Duhon-Thornton Staff HR Professional 
 
DATE:             Friday January 9, 2015 
 
SUBJECT: Latest Change to Prevailing Wage Schedules 
 
Please be advised, prevailing wage rates for some building, heavy, and highway 
construction trades have not been updated by the United States Department of Labor (DOL) 
since March 1, 2002. The Career Service Authority Board, in their meeting held on April 21, 
2011, approved the use of the attached supplemental wage rates until prevailing wage rates 
for these classifications of work are again published by the United States Department of 
Labor in accordance with the Davis-Bacon Act.  The rates will be provided as a 
supplemental to the Davis-Bacon Highway rates issued by CSA.   
 
The effective date for this publication is Friday January 9, 2015 and applies to the City and 
County of Denver for HIGHWAY CONSTRUCTION PROJECTS in accordance with the 
Denver Revised Municipal Code, Section 20-76(c).  
 
 General Wage Decision No. CO150019 
 Superseded General Decision No. CO20140019 
 Modification No. 0 
 Publication Date: 1/2/2015 
 (8 pages) 
 
Unless otherwise specified in this document, apprentices shall be permitted only if they are 
employed pursuant to, and individually registered in, a bona fide apprenticeship program 
registered with the U.S. Department. Of Labor (DOL). The employer and the individual 
apprentice must be registered in a program, which has received prior approval, by the DOL. 
Any employer, who employs an apprentice and is found to be in violation of this provision, 
shall be required to pay said apprentice the full journeyman scale. 
 
For questions call (720) 913-5018 
 
Attachments as listed above. 
 



General Decision Number: CO150019 01/02/2015  CO19 
 
Superseded General Decision Number: CO20140019 
 
State: Colorado 
 
Construction Type: Highway 
 
Counties: Denver and Douglas Counties in Colorado. 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Executive Order (EO) 13658 establishes an hourly minimum 
wage of $10.10 for 2015 that applies to all contracts subject 
to the Davis-Bacon Act for which the solicitation is issued on 
or after January 1, 2015. If this contract is covered by the 
EO, the contractor must pay all workers in any classification 
listed on this wage determination at least $10.10 (or the 
applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing on the contract. The 
EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0             01/02/2015 
 
* CARP9901-008 05/01/2013 
 
                                  Rates          Fringes 
 
CARPENTER (Form Work Only).......$ 25.00             5.39 
---------------------------------------------------------------- 
 ELEC0068-016 03/01/2011 
 
                                  Rates          Fringes 
 
TRAFFIC SIGNALIZATION:     
Traffic Signal Installation   
     Zone 1......................$ 26.42       4.75%+8.68 
     Zone 2......................$ 29.42       4.75%+8.68 
 
TRAFFIC SIGNAL INSTALLER ZONE DEFINITIONS 
 
  Zone 1 shall be a 35 mile radius, measured from the following 
  addresses in each of the following cities: 
Colorado Springs - Nevada & Bijou 
Denver - Ellsworth Avenue & Broadway 
Ft. Collins - Prospect & College 
Grand Junction - 12th & North Avenue 
Pueblo - I-25 & Highway 50 
All work outside of these areas shall be paid Zone 2 rates. 
 
---------------------------------------------------------------- 
 ENGI0009-008 10/23/2013 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR:   
     (3)-Hydraulic Backhoe  



     (Wheel Mounted, under 3/4  
     yds), Hydraulic Backhoe  
     (Backhoe/Loader  
     combination), Drill Rig  
     Caisson (smaller than  
     Watson 2500 and similar),  
     Loader (up to and  
     including 6 cu. yd.)........$ 24.73             9.15 
     (3)-Loader (under 6 cu.  
     yd.) 
      Denver County..............$ 24.73             9.15 
     (3)-Motor Grader (blade- 
     rough) 
      Douglas County.............$ 24.73             9.15 
     (4)-Crane (50 tons and  
     under), Scraper (single  
     bowl, under 40 cu. yd)......$ 24.88             9.15 
     (4)-Loader (over 6 cu. yd) 
      Denver County..............$ 24.88             9.15 
     (5)-Drill Rig Caisson  
     (Watson 2500 similar or  
     larger), Crane (51-90  
     tons), Scraper (40 cu.yd  
     and over),..................$ 25.04             9.15 
     (5)-Motor Grader (blade- 
     finish) 
      Douglas County.............$ 25.04             9.15 
     (6)-Crane (91-140 tons).....$ 25.19             9.15 
---------------------------------------------------------------- 
  SUCO2011-004 09/15/2011 
 
                                  Rates          Fringes 
 
CARPENTER (Excludes Form Work)...$ 19.27             5.08 
   
CEMENT MASON/CONCRETE FINISHER   
     Denver......................$ 20.18             5.75 
     Douglas.....................$ 18.75             3.00 
   
ELECTRICIAN (Excludes Traffic    
Signal Installation).............$ 35.13             6.83 
   
FENCE ERECTOR (Excludes    
Link/Cyclone Fence Erection).....$ 13.02             3.20 
   
GUARDRAIL INSTALLER..............$ 12.89             3.20 
   
HIGHWAY/PARKING LOT    
STRIPING:Painter   
     Denver......................$ 12.62             3.21 
     Douglas.....................$ 13.89             3.21 
   
IRONWORKER, REINFORCING    
(Excludes Guardrail    
Installation)....................$ 16.69             5.45 
   
IRONWORKER, STRUCTURAL    
(Includes Link/Cyclone Fence    
Erection, Excludes Guardrail    
Installation)....................$ 18.22             6.01 
   



LABORER   
     Asphalt Raker...............$ 16.29             4.25 
     Asphalt Shoveler............$ 21.21             4.25 
     Asphalt Spreader............$ 18.58             4.65 
     Common or General 
      Denver.....................$ 16.76             6.77 
      Douglas....................$ 16.29             4.25 
     Concrete Saw (Hand Held)....$ 16.29             6.14 
     Landscape and Irrigation....$ 12.26             3.16 
     Mason Tender- 
     Cement/Concrete 
      Denver.....................$ 16.96             4.04 
      Douglas....................$ 16.29             4.25 
     Pipelayer 
      Denver.....................$ 13.55             2.41 
      Douglas....................$ 16.30             2.18 
     Traffic Control (Flagger)...$  9.55             3.05 
     Traffic Control (Sets  
     Up/Moves Barrels, Cones,  
     Install Signs, Arrow  
     Boards and Place  
     Stationary Flags)(Excludes  
     Flaggers)...................$ 12.43             3.22 
   
PAINTER (Spray Only).............$ 16.99             2.87 
   
POWER EQUIPMENT OPERATOR:   
     Asphalt Laydown 
      Denver.....................$ 22.67             8.72 
      Douglas....................$ 23.67             8.47 
     Asphalt Paver 
      Denver.....................$ 24.97             6.13 
      Douglas....................$ 25.44             3.50 
     Asphalt Roller 
      Denver.....................$ 23.13             7.55 
      Douglas....................$ 23.63             6.43 
     Asphalt Spreader............$ 22.67             8.72 
     Backhoe/Trackhoe 
      Douglas....................$ 23.82             6.00 
     Bobcat/Skid Loader..........$ 15.37             4.28 
     Boom........................$ 22.67             8.72 
     Broom/Sweeper 
      Denver.....................$ 22.47             8.72 
      Douglas....................$ 22.96             8.22 
     Bulldozer...................$ 26.90             5.59 
     Concrete Pump...............$ 21.60             5.21 
     Drill 
      Denver.....................$ 20.48             4.71 
      Douglas....................$ 20.71             2.66 
     Forklift....................$ 15.91             4.68 
     Grader/Blade 
      Denver.....................$ 22.67             8.72 
     Guardrail/Post Driver.......$ 16.07             4.41 
     Loader (Front End) 
      Douglas....................$ 21.67             8.22 
     Mechanic 
      Denver.....................$ 22.89             8.72 
      Douglas....................$ 23.88             8.22 
     Oiler 
      Denver.....................$ 23.73             8.41 
      Douglas....................$ 24.90             7.67 



     Roller/Compactor (Dirt and  
     Grade Compaction) 
      Denver.....................$ 20.30             5.51 
      Douglas....................$ 22.78             4.86 
     Rotomill....................$ 16.22             4.41 
     Screed 
      Denver.....................$ 22.67             8.38 
      Douglas....................$ 29.99             1.40 
     Tractor.....................$ 13.13             2.95 
   
TRAFFIC SIGNALIZATION:     
Groundsman   
     Denver......................$ 17.90             3.41 
     Douglas.....................$ 18.67             7.17 
   
TRUCK DRIVER   
     Distributor 
      Denver.....................$ 17.81             5.82 
      Douglas....................$ 16.98             5.27 
     Dump Truck 
      Denver.....................$ 15.27             5.27 
      Douglas....................$ 16.39             5.27 
     Lowboy Truck................$ 17.25             5.27 
     Mechanic....................$ 26.48             3.50 
     Multi-Purpose Specialty &  
     Hoisting Truck 
      Denver.....................$ 17.49             3.17 
      Douglas....................$ 20.05             2.88 
     Pickup and Pilot Car 
      Denver.....................$ 14.24             3.77 
      Douglas....................$ 16.43             3.68 
     Semi/Trailer  Truck.........$ 18.39             4.13 
     Truck Mounted Attenuator....$ 12.43             3.22 
     Water Truck 
      Denver.....................$ 26.27             5.27 
      Douglas....................$ 19.46             2.58 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 



 
 
Career Service Authority 

Supplemental to the Davis-Bacon HIGHWAY Construction Projects rates 
(Specific to the Denver Projects) 

(Supp 35, Date: 01-13-2012) 
 
Classification   Base Fringe 
Millwrights  $28.00 $10.00 
Line Construction:    
 Lineman, Gas Fitter/Welder $36.88 $9.55 

 
Line Eq Operator/Line Truck 
Crew $25.74 $8.09 

    
Power Equipment Operators 
(Tunnels Above and Below 
Ground, shafts and raises):    
 GROUP 1 $25.12 $10.81 
 GROUP 2  $25.47 $10.85 
 GROUP 3  $25.57 $10.86 
 GROUP 4  $25.82 $10.88 
 GROUP 5 $25.97 $10.90 
 GROUP 6 $26.12 $10.91 
 GROUP 7 $26.37 $10.94 
    
Power Equipment Operators:    
 GROUP 1 $22.97 $10.60 
 GROUP 2 $23.32 $10.63 
 GROUP 3 $23.67 $10.67 
 GROUP 4 $23.82 $10.68 
 GROUP 5 $23.97 $10.70 
 GROUP 6 $24.12 $10.71 
 GROUP 7 $24.88 $10.79 
    
Ironworkers (Ornamental)  $24.80 $10.03 
Laborers (Removal of 
Asbestos)  $21.03 $8.55 
Plumbers  $30.19 $13.55 
Pipefitters  $30.45 $12.85 
Truck Drivers:    
 GROUP 1 $18.42 $10.00 
 GROUP 2 $19.14 $10.07 
 GROUP 3 $19.48 $10.11 
 GROUP 4 $20.01 $10.16 
 GROUP 5 $20.66 $10.23 
 GROUP 6 $21.46 $10.31 
    
 



POWER EQUIPMENT OPERATOR CLASSIFICATIONS  
(TUNNELS ABOVE AND BELOW GROUND, SHAFTS, AND RAISES): 
 
GROUP 1 - Brakeman 
 
GROUP 2 - Motorman 
 
GROUP 3 - Compressor 
 
GROUP 4 - Air Tractors; Grout Machine; Gunnite Machine; Jumbo Form 
 
GROUP 5 - Concrete Placement Pumps; Mucking Machines and Front End Loaders, Underground, 
Slusher; Mine Hoist Operator; Mechanic 
 
GROUP 6 - Mechanic Welder 
 
GROUP 7 - Mole 
 
NOTE: Any equipment listed below being used in tunnel work, below or above ground shall 
be paid not less than $2.00 per hour above the listed wage rates. 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS: 
 
GROUP 1 - Air compressor, brakeman, drill operator -smaller than Watson 2500 and similar, 
operators of 5 or more light plants, welding machines, generators, single unit conveyor, pumps, 
vacuum well point system, tractor, under 70 hp with or without attachments compressors, 360 C.F.M. 
or less 
 
GROUP 2 - Conveyor, handling building materials, ditch witch and similar trenching machine, forklift, 
haulage motor man, pugmill, portable screening plant with or without a spray bar, screening plants, 
with classifier, self-propelled roller, rubber-tires under 5 tons. 
 
GROUP 3 - asphalt plant, backfiller; cableway signalman; C.M.I. and similar, concrete batching 
plants, concrete finish machine, concrete gang saw on concrete paving, concrete mixer, less than 1 
yd., under 8 inches, distributors, bituminous surfaces dozer, drill, diamond or core, elevating graders, 
elevator operator, lubricating and service engineer, grout machine, gunnite machine, hoist, 1 drum, 
horizontal directional drill operator, hydraulic backhoes; road stabilization machine, sandblasting 
Machine, single unit portable crusher, with or without washer, Tie tamper, wheel mounted, trenching 
machine operator, winch on truck. 
 
GROUP 4 - Cable operated power shovels, draglines, articulated truck operator, clamshells, 5 cubic 
yards and under, concrete mixer over 1 Cubic yard, concrete pavers 34E or similar, grade Checker, 
hoist, 2 drums, mechanic, mixer mobile, Portable crusher, with or without washer; tractor with 
sideboom, roto-M ill and similar, welder. 
 
GROUP 5 - Cable operated power shovels, draglines, clamshells and Backhoes over 5 cubic yards, 
caisson drill Watson 2500 similar or larger, motor grader blade-finish, hoist 3 drum or more. 
 
GROUP 6 - Cableway, derrick, quad nine push unit, wheel excavator, belt or elevating loader. 
 
GROUP 7 - tower cranes all types. 
 
TRUCK DRIVER CLASSIFICATIONS: 
 
GROUP 1 - Greasemen, Servicemen and Ambulance Drivers, Battery Men, Shuttle Truck or Bus, Flat 
Rack Tandem Axle. 
 



GROUP 2 -   Fork Lift Driver, Straddle Truck Driver, Lumber Carrier, Liquid and Bulk Tankers Single 
Axle, Combination, Euclid Electric or Similar, Specialty and Hoisting, Truck  Drivers Fuel Truck, 
Grease Truck, Combination Fuel and Grease. 
 
GROUP 3 - Truck Driver Snow Plow, Truck Driver Dump or Type Jumbo and similar type equipment. 
 
GROUP 4 - Cement Mixer Agitator Truck over 10 cubic yards to and including 15 cubic yards, Tire 
Man, Cab Operated Distributor Truck Driver. 
 
GROUP 5 - Heavy Duty Diesel Mechanic, Body Man, Welders or Combination Men. 
 
 
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 



OOffice of Human Resources  

Denver’s Human Resource Agency 

201 W. Colfax, Department 412 

Denver, CO  80202 

p: 720.913.5751 

f: 720.913.5720 

www.denvergov.org/csa 

TO: All Users of the City of Denver Prevailing Wage Schedules

FROM: Alena Duran, Associate Human Resource Professional 

DATE:             Friday October 23, 2015

SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised, prevailing wage rates for some building, heavy, and highway 
construction trades have not been updated by the United States Department of Labor (DOL) 
since March 1, 2002. The Career Service Board, in their meeting held on April 21, 2011,
approved the use of the attached supplemental wage rates until prevailing wage rates for 
these classifications of work are again published by the United States Department of Labor 
in accordance with the Davis-Bacon Act.  

The effective date for this publication will be Friday October 16, 2015 and applies to the 
City and County of Denver for HEAVY CONSTRUCTION PROJECTS in accordance with 
the Denver Revised Municipal Code, Section 20-76(c). 

General Wage Decision No. CO150012
Superseded General Decision No. CO20140012

Modification No. 04
Publication Date: 10/16/2015

(8 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are 
employed pursuant to, and individually registered in, a bona fide apprenticeship program 
registered with the U.S. Department of Labor (DOL). The employer and the individual 
apprentice must be registered in a program, which has received prior approval, by the DOL. 
Any employer, who employs an apprentice and is found to be in violation of this provision, 
shall be required to pay said apprentice the full journeyman scale.

For questions please call (720) 913-5018

Attachments as listed above.



General Decision Number: CO150012 10/16/2015  CO12

Superseded General Decision Number: CO20140012

State: Colorado

Construction Type: Heavy

Counties: Adams, Arapahoe, Boulder, Broomfield, Denver, 
Douglas, El Paso, Jefferson, Larimer, Mesa, Pueblo and Weld 
Counties in Colorado.

HEAVY CONSTRUCTION PROJECTS

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
0              01/02/2015
1              03/27/2015
2              06/05/2015
3 10/09/2015
4              10/16/2015

ASBE0028-001 10/01/2014

Rates          Fringes

Asbestos Workers/Insulator
(Includes application of 
all insulating materials, 
protective coverings,
coatings and finishings to 
all types of mechanical 
systems)....................$ 28.83            13.53

----------------------------------------------------------------
* BRCO0007-004 01/01/2015

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS AND
JEFFERSON COUNTIES

Rates          Fringes

BRICKLAYER.......................$ 24.50             8.91
----------------------------------------------------------------
* BRCO0007-006 05/01/2015

EL PASO AND PUEBLO COUNTIES

Rates          Fringes



BRICKLAYER.......................$ 24.44             8.90
----------------------------------------------------------------
ELEC0012-004 09/01/2014

PUEBLO COUNTY

Rates          Fringes

ELECTRICIAN
Electrical contract over 
$1,000,000..................$ 27.30         10.80+3%
Electrical contract under 
$1,000,000..................$ 24.75            11.84

----------------------------------------------------------------
ELEC0068-001 06/01/2014

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON, LARIMER, AND WELD COUNTIES

Rates          Fringes

ELECTRICIAN......................$ 32.65            12.70
----------------------------------------------------------------
ELEC0111-001 09/01/2014

Rates          Fringes

Line Construction:
Cable Splicer...............$ 28.65      13.75%+4.75
Equipment Operator-
Underground.................$ 25.05             9.20
Groundman...................$ 18.20             9.12
Line Equipment Operator.....$ 28.47            11.30
Lineman and Welder..........$ 40.81            15.14

----------------------------------------------------------------
ELEC0113-002 06/01/2015

EL PASO COUNTY

Rates          Fringes

ELECTRICIAN......................$ 30.00            14.95
----------------------------------------------------------------
ELEC0969-002 12/01/2014

MESA COUNTY

Rates          Fringes

ELECTRICIAN......................$ 24.00             7.32
----------------------------------------------------------------
ENGI0009-001 10/23/2013

Rates          Fringes

Power equipment operators:
Blade: Finish...............$ 25.04             9.15
Blade: Rough................$ 24.73             9.15
Bulldozer...................$ 24.73             9.15
Cranes:  50 tons and under..$ 24.88             9.15
Cranes:  51 to 90 tons......$ 25.04             9.15
Cranes:  91 to 140 tons.....$ 25.19             9.15



Cranes: 141 tons and over...$ 25.97 9.15
Forklift....................$ 24.37 9.15
Mechanic....................$ 24.88 9.15
Oiler.......................$ 24.01 9.15
Scraper:  Single bowl 
under 40 cubic yards........$ 24.88 9.15
Scraper:  Single bowl, 
including pups 40 cubic 
yards and over and tandem 
bowls.......................$ 25.04             9.15
Trackhoe....................$ 24.88 9.15

----------------------------------------------------------------
IRON0024-003 11/01/2013

Rates Fringes

Ironworkers:.....................$ 24.80            18.77
Structural

----------------------------------------------------------------
LABO0086-001 05/01/2009

Rates Fringes

Laborers:
Pipelayer...................$ 18.68 6.78

----------------------------------------------------------------
PLUM0003-005 07/01/2014

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON, LARIMER AND WELD COUNTIES

Rates Fringes

PLUMBER..........................$ 35.18            12.34
----------------------------------------------------------------
PLUM0058-002 07/01/2013

EL PASO COUNTY

Rates Fringes

Plumbers and Pipefitters.........$ 32.55            13.65
----------------------------------------------------------------
PLUM0058-008 07/01/2013

PUEBLO COUNTY

Rates Fringes

Plumbers and Pipefitters.........$ 32.55            13.65
----------------------------------------------------------------
PLUM0145-002 07/01/2013

MESA COUNTY

Rates Fringes

Plumbers and Pipefitters.........$ 32.67            11.55
----------------------------------------------------------------
PLUM0208-004 07/01/2013

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,



JEFFERSON, LARIMER AND WELD COUNTIES

Rates Fringes

PIPEFITTER.......................$ 33.35            12.27
----------------------------------------------------------------
SHEE0009-002 07/01/2015

Rates Fringes

Sheet metal worker...............$ 32.85            14.63
----------------------------------------------------------------
TEAM0455-002 07/01/2015

Rates Fringes

Truck drivers:
Pickup......................$ 19.66             4.02
Tandem/Semi and Water.......$ 20.29 4.02

----------------------------------------------------------------
SUCO2001-006 12/20/2001

Rates Fringes

BOILERMAKER......................$ 17.60

Carpenters:
Form Building and Setting...$ 16.97 2.74
All Other Work..............$ 15.14 3.37

Cement Mason/Concrete Finisher...$ 17.31 2.85

IRONWORKER, REINFORCING..........$ 18.83 3.90

Laborers:
Common......................$ 11.22 2.92
Flagger.....................$  8.91 3.80
Landscape...................$ 12.56 3.21

Painters:
Brush, Roller & Spray.......$ 15.81 3.26

Power equipment operators:
Backhoe.....................$ 16.36 2.48
Front End Loader............$ 17.24             3.23
Skid Loader.................$ 15.37 4.41

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.



Office of Human Resources
Supplemental rates

(Specific to the Denver Projects) 
(Supp #74, Date: 02-03-2012)

Classification Base Fringe
Millwrights $28.00 $10.00
Line Construction:

Lineman, Gas Fitter/Welder $36.88 $9.55
Line Eq Operator/Line Truck 
Crew $25.74 $8.09

Power Equipment Operators 
(Tunnels Above and Below 
Ground, shafts and raises):

GROUP 1 $25.12 $10.81
GROUP 2 $25.47 $10.85
GROUP 3 $25.57 $10.86
GROUP 4 $25.82 $10.88
GROUP 5 $25.97 $10.90
GROUP 6 $26.12 $10.91
GROUP 7 $26.37 $10.94

Power Equipment Operators:
GROUP 1 $22.97 $10.60
GROUP 2 $23.32 $10.63
GROUP 3 $23.67 $10.67
GROUP 4 $23.82 $10.68
GROUP 5 $23.97 $10.70
GROUP 6 $24.12 $10.71
GROUP 7 $24.88 $10.79

Ironworkers (Ornamental) $24.80 $10.03
Laborers:

GROUP 1 $17.68 $8.22
GROUP 2 $18.18 $8.27
GROUP 3 $21.59 $8.61

Laborers: (Tunnel)
GROUP 1 $18.53 $8.30
GROUP 2 $18.63 $8.31
GROUP 3 $19.73 $8.42
GROUP 4 $21.59 $8.61
GROUP 5 $19.68 $8.42

Laborers (Removal of Asbestos) $21.03 $8.55
Truck Drivers:

GROUP 1 $18.42 $10.00
GROUP 2 $19.14 $10.07
GROUP 3 $19.48 $10.11
GROUP 4 $20.01 $10.16
GROUP 5 $20.66 $10.23
GROUP 6 $21.46 $10.31



POWER EQUIPMENT OPERATOR CLASSIFICATIONS
(TUNNELS ABOVE AND BELOW GROUND, SHAFTS, AND RAISES):

GROUP 1 - Brakeman
GROUP 2 - Motorman
GROUP 3 - Compressor
GROUP 4 - Air Tractors; Grout Machine; Gunnite Machine; Jumbo Form
GROUP 5 - Concrete Placement Pumps; Mucking Machines and Front End Loaders, Underground, 
Slusher; Mine Hoist Operator; Mechanic
GROUP 6 - Mechanic Welder
GROUP 7 - Mole

NOTE: Any equipment listed below being used in tunnel work, below or above ground shall 
be paid not less than $2.00 per hour above the listed wage rates.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:

GROUP 1 - Air compressor, brakeman, drill operator - smaller than Watson 2500 and similar, 
operators of 5 or more light plants, welding machines, generators, single unit conveyor, pumps, 
vacuum well point system, tractor, under 70 hp with or without  attachments compressors, 360 C.F.M. 
or less.

GROUP 2 - Conveyor, handling building materials, ditch witch and similar trenching machine, 
haulage motor man, pugmill, portable screening plant with or without a spray bar, screening plants, 
with classifier.

GROUP 3 - Asphalt screed, asphalt plant, backfiller, bituminous spreader or laydown machine; 
cableway signalman, caisson drill, William MF, similar or larger; C.M.I. and similar, concrete batching 
plants, concrete finish machine, concrete gang saw on concrete paving, concrete mixer, less than 1 
yd., concrete placement pumps, under 8 inches, distributors, bituminous surfaces dozer, drill, 
diamond or core, drill rigs, rotary, churn, or cable tool, elevating graders, elevator operator, 
equipment, lubricating and service engineer, grout machine, gunnite machine, hoist, 1 drum, 
horizontal directional drill operator, sandblasting machine, single unit protable crusher, with or without 
washer, tie tamper, wheel mounted, tractor, 70 hp and over with or without attahments, trenching 
machine operator, winch on truck.

GROUP 4 - Cable operated power shovels, draglines, articulated truck operator, clamshells, and 
backhoes, 5 cubic yards and under, concrete mixer over 1 cubic yard, concrete paver 34E or similar, 
concrete placement pumps, 8 inches and over, grade checker, hoist, 2 drums, hydraulic backhoe, 3/4 
yds and over, loader, over 6 cubic yards, mechanic, mixer mobile, multiple unit portable crusher, with 
or without washer; piledriver, tractor with sideboom, roto- mill and similar, welder.

GROUP 5 - Cable operated power shovels, draglines, clamshells and backhoes over 5 cubic yards, 
caisson drill Watson 2500 similar or larger, hoist 3 drum or more, mechanic – welder (heavy-duty).

GROUP 6 - Cableway, derrick, quad nine push unit, wheel excavator, belt or elevating loader

GROUP 7 - tower cranes all types

LABORER CLASSIFICATIONS:

GROUP 1 - Janitors; Yardmen

GROUP 2 –Erosion Control, Dowel Bars; Fence Erectors; Gabion Basket and Reno mattresses; 
Signaling, Metal Mesh; Stake Caser; Traffic Control Devices; Tie Bars and Chairs in Concrete; 
Paving; Waterproofing Concrete; Air, Gas, Hydraulic Tools and Electrical Tool Operators; Barco 
Hammers; Cutting Torches; drill; diamond and core drills; Core, diamond, air track including but not 
limited to; Joy, Mustang, PR-143, 220 Gardner-Denver, Hydrosonic, and water blaster operator; 
Chuck Tender; Electric hammers; Jackhammers; Hydraulic Jacks; Tampers; Air Tampers; Automatic 
Concrete Power Curbing Machines; Concrete Processing Material; Concrete Tender; Operators of 
concrete saws on pavement (other than gangsaws); Power operated Concrete Buggies; Hot Asphalt 



Labor; Asphalt Curb Machines; Paving Breakers; Transverse Concrete Conveyor Operator; 
Cofferdams; Boxtenders; Caisson 8' to 12'; Caisson Over 12'; Jackhammer Operators in Caissons 
over 12'; Labor applicable to Pipe coating or Wrapping; Pipe Wrappers, Plant and Yard; Relining 
Pipe; Hydroliner (a plastic may be used to waterproof); Pipelayer on Underground Bores; Sewer, 
Water, Gas, Oil Conduit; Enamalers on Pipe, inside and out, Mechanical Grouters; Monitors; Jeep 
Holiday Detector Men; Pump Operators; Rakers; Vibrators; Hydro- broom, Mixer Man; Gunnite 
Nozzelmen; Shotcrete Operator; and chain saws, gas and electric; Sand Blaster; Licensed 
Powdermen; Powdermen and Blaster; Siphons; Signalmen; Dumpman/spotter; Grade Checker. 

GROUP 3 - Plug and galleys in dams; Scalers; any work on or off Bridges 40' above the ground 
performed by Laborers working from a Bos'n Chair, Swing Stage, Life Belt, or Block and Tackle as a 
safety requirement.

TUNNEL LABORER CLASSIFICATIONS:

GROUP 1 - Outside Laborer - Above ground

GROUP 2 - Minimum Tunnel Laborer, Dry Houseman

GROUP 3 - Cable or Hose Tenders, Chuck Tenders, Concrete Laborers, Dumpmen, Whirley Pump 
Operators

GROUP 4 - Tenders on Shotcrete, Gunniting and Sand Blasting;
Tenders, core and Diamond Drills; Pot Tenders

GROUP 5 - Collapsible Form Movers and Setters; Miners; Machine Men and Bit Grinders; Nippers; 
Powdermen and Blasters; Reinforcing Steel Setters; Timbermen (steel or wood tunnel support, 
including the placement of sheeting when required); and all Cutting and Welding that is incidental to 
the Miner's work; Tunnel Liner Plate Setters; Vibrator Men, Internal and External; Unloading, stopping 
and starting of Moran Agitator Cars; Diamond
and Core Drill Operators; Shotcrete operator; Gunnite Nozzlemen; Sand Blaster; Pump Concrete 
Placement Men.

TRUCK DRIVER CLASSIFICATIONS:

GROUP 1 - Sweeper Truck, Flat Rack Single Axle and Manhaul, Shuttle Truck or Bus.

GROUP 2 - Dump Truck Driver to and including 6 cubic yards, Dump Truck Driver over 6 cubic yards 
to and including 14 cubic yards, Straddle Truck Driver, Liquid and Bulk Tankers Single Axle, Euclid 
Electric or Similar, Multipurpose Truck Specialty and Hoisting.

GROUP 3 - Truck Driver Snow Plow.

GROUP 4 - Cement Mixer Agitator Truck over 10 cubic yards to and including 15 cubic yards.

WELDERS:  Receive rate prescribed for craft performing operation to which welding is incidental.



Contract No: 201525269
On-Call General Construction

Prepared for:
City & County of Denver
Department of Aviation - 
Denver International Airport

By:
FCI Constructors, Inc.
4015 Coriolis Way
Frederick, CO 80504

Due: Feb 2, 2016 2:00 PM



DEN On-Call General Construction
February 2, 2016  •  Contract No. 201525269

February 2, 2016

Kim Day, Chief Executive Officer
C/O Amy Kuchno
Business Management Services (Procurement) Office
Airport Office Building, Room 8810
8500 Peña Boulevard, Denver, CO 80249

RE: Denver International Airport On-Call General Construction Contract No: 201525269

Dear Ms. Day:

It is my pleasure to submit to you the proposal of FCI Constructors, Inc. for the DEN On-Call General Con-
struction Contract No. 201525269. We are looking forward to the opportunity to collaborate with the City & 
County of Denver on another successful project endeavor. Please consider the following:

• Experience/Past Performance. FCI was awarded our first On-Call Services Contract at Denver In-
ternational Airport in 2004, and since then we have partnered with the City on six additional contracts at 
DEN including the DIA On-Call Services 2005-3, DIA On-Call 2005-5, the $42,000,000 DIA Mod 4 West 
Parking Structure, 2009-8A On-Call Services, DIA On-Call Services 2010-1, and our current contract DIA 
On-Call 2012. We have also completed projects at DEN for United Airlines, Southwest Airlines, Ameri-
can Airlines, FedEx, Frontier Airlines and Lufthansa Airlines as well as several concessionaires. FCI has 
also completed three On-Call Contracts for the City & County of Denver. Please see pages 5-7 where we 
outline our significant experience. 

• Airport Experience. We have successfully been a part of projects similar to yours, having completed 
over $150,000,000 worth of projects in operational airports. Our extensive experience in constructing 
projects at DEN and in partnership with the City & County of Denver has allowed FCI to build a knowl-
edge and an understanding of the policies, procedures and the important security measures that are 
necessary when constructing at DEN. We are committed to maintaining those policies and to continue to 
be a responsible and trustworthy resource for the construction needs of the City and Denver International 
Airport. We have outlined our past and current airport experience starting on page 8.

• Key Personnel. As a company wholly owned by our employees, FCI’s team members each take pride 
in ensuring the complete satisfaction of our clients. Our culture is one in which we expect the very best 
of ourselves, and in turn provide the best in customer service to our clients. The members of our team 
have been chosen to offer their respective expertise to each phase of your project - from now through 
warranty period.  They understand the complexities of DEN operation, working on an FAA Certified Part 
139 Airport, working within TSA guidelines for providing a secure environment for air carrier operations, 
and the myriad of factors intertwining each within your facility. Please see resumes of key personnel 
starting on page 12. 

• Quality Control. In conjunction with airport-established quality requirements, FCI will incorporate our 
own QC program and policies specific to the needs of each task. We understand the unique nature of 
working at DEN, and can ensure beneficial relationships are maintained, resulting in strong communica-
tion, accurate pricing, minimal disruptions and efficiency of workforce.  Please see our Quality Control 
Plan on page 15. 
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DEN On-Call General Construction
February 2, 2016  •  Contract No. 201525269

FCI acknowledges Addend  

• BIM and Scheduling. FCI has a full-time, in-house Building Information Modeling (BIM) team that
will be dedicated to this contract. We have used BIM models on many of our projects to detect multiple
clashes in the MEP systems before construction began that saved us, the clients, and our subcontractors
both time and money. Also, FCI has been using P6 scheduling management software to plan, schedule,
and control projects since 2000. FCI will implement Oracle Primavera Unifier to align with DEN’s sched-
uling as needed. More on BIM and scheduling experience please see page 17.

• Relationship with Local Subcontractors, Diversity and Inclusiveness. FCI’s past experience
attaining M/WBE participation and local subcontracting goals provides a framework for capturing the
best value, maximizing quality, and ensuring that the City & County of Denver will feel good about the
way the project was subcontracted to maximize spending within the community. FCI has achieved the
stated 30% M/WBE goal set forth on DIA On-Call 2012.  Please see Diversity and Inclusiveness Statement
on page 25.

• Schedule of Rates and Markups. FCI’s continuous presence in Colorado over the last 38 years has
allowed us to build meaningful relationships with subcontractors and material suppliers. This allows us
to deliver our clients a finished project that encompasses the highest quality in expertise and crafts-
manship for a price that is less than what our competitors can offer. Please see Schedule of Rates and
Markups in Excel format, on separate USB drive.

We greatly appreciate the consideration of the FCI team for the upcoming On-Call Construction projects, 
and look forward to extending our long-standing partnership. Please contact me should you have any ques-
tions or require any additional information.

Sincerely, 

Jeff Erker, Vice President 
FCI Constructors, Inc.
4015 Coriolis Way
Frederick, CO 80504
970-535-4725, 970-535-4867 Fax
jerker@fciol.com
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PROPOSAL LETTER 

PROPOSER__________________________________ 

Chief Executive Officer 
City and County of Denver 
Business Management Services (Procurement) Office 
Airport Office Building, Room 8810 
Denver International Airport 
8500 Peña Boulevard 
Denver, Colorado  80249 

This letter is in response to the Notice of Invitation for Proposals first published on November 30, 
2015, for Contract No. 201525269, Denver International Airport. 

The project consists of an ON-CALL GENERAL CONSTRUCTION contract.  Work will consist 
of on-call construction services for various projects at the Airport. The scope of these projects vary 
widely. A general contract is needed to lead each of these projects and coordinate all the 
construction activities. The types of projects could include, but not limited to, gate expansion, 
office remodel, concourse renovation, interior finishes, structural repairs, apron concrete repair 
and paving, gate relocation, etc.  Projects will be incorporated into the Contract through Task 
Orders.   

The undersigned Proposer declares that it has carefully read and examined all of the contract 
documents which include, but are not limited to, the Technical Specifications, Construction 
Contract General Conditions, Special Conditions, Instructions to Proposers, and EEO provisions. 
Proposer hereby proposes to furnish all labor, materials, equipment, tools, transportation and 
services, and to discharge all duties and obligations necessary and required to perform and 
complete the Work as required in the Contract Documents and the Task Order Documents as 
provided. 

The undersigned acknowledges receipt, understanding and full consideration of the following 
addenda to the Contract Documents: 

Addenda Nos.: 

The undersigned agrees that this Proposal is a firm offer to the City to perform and complete the 
Contract described above, which cannot be withdrawn for one hundred twenty (120) calendar days 
after the Proposals are opened or until after a contract for the work described in these Proposal 
documents is fully executed by the City, whichever date is earlier. 

The undersigned Proposer hereby agrees to appear at Denver International Airport, Business 
Management Services Office, Room 8810, Airport Office Building, at any time within five (5) 
working days from the date of a written notice from the Manager to do so, mailed and/or faxed to 
the business address of Proposer and at that time the Proposer shall: (1) deliver an executed 
Contract which conforms with this Proposal; (2) furnish the required performance and payment 
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bonds in the sum of the Task 1 Proposal Amount , executed by a surety company acceptable to the 
Manager; and (3) furnish the required insurance documents. 

Enclosed herewith is a Proposal guarantee, as defined in the Instructions to Proposers, in the 
amount of which Proposal guarantee the undersigned Proposer agrees is to be paid to and become 
the property of the City as liquidated damages should the Proposal be considered to be the best by 
the City and the undersigned Proposer notified that it is the apparent low Proposer and it fails to 
enter into contract in the form prescribed and to furnish the required performance and payment 
bonds and evidences of insurance within five (5) working days as stipulated above. 

Attached and incorporated herein are the following proposal forms:  Experience and Past 
Performance Information Form; Key Personnel Information Form; Quality Control Plans Form, 
Schedule of Prices and Quantities, and Proposal Data Forms.  All of the forms must be completed.  
Proposer acknowledges that the City may incorporate, at its option, any or all of the data submitted 
by the Proposer into a contract arising out of this Proposal. 

The undersigned Proposer acknowledges the right of the City to waive informalities in the 
Proposals, to reject any or all Proposals submitted, and to re-advertise for Proposals.  

The undersigned certifies that it has examined and is fully familiar with all of the provisions of the 
Contract Documents and is satisfied that they are accurate; that it has carefully checked all words 
and figures and all statements made in these Proposal forms; and that it has satisfied itself with 
respect to the actual site conditions and the nature and location of the Work, the general and local 
conditions which may be encountered in the performance of the Work, and other matters which in 
any way affect the Work or the cost thereof. 

[CERTIFICATION AND SIGNATURE ON FOLLOWING PAGES] 
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DEN On-Call General Construction
February 2, 2016  •  Contract No. 201525269

Your Proposed Project Manager: 
Lucas Marone, Statement of Qualifications

Your Project Manager, Lucas Marone, has been working with the City & 
County of Denver at DEN for three years, as an Engineer, Superinten-
dent, and most recently, Project Manager. Over the course of his time 
there, he has completed almost $45,000,000 of work for both CCD 
and other airport tenants. Lucas knows who to call to solve problems, 
report progress, ask permission, or submit paperwork. He understands 
the processes that drive DEN’s operations - who’s in charge of what - 
and most importantly, the structure and process for decision-making.

Lucas has managed the operational paper trail throughout the 
execution of the On-Call Services Contract 2012, providing a unique 
perspective of coordination, design, inspection, and challenges. Lucas 
will be largely involved in budget management and subcontract execu-
tion, but also has the insight to mitigate potential future issues with 
constructability reviews, and ensuring subcontractors are qualified and 
prepared to handle assigned scope. 

Having served as Project Manager of several DEN task orders, as 
well as contracts with other entities at DEN, Lucas’s knowledge of 
DEN requirements and contract management protocols will ensure 
comprehensive project success.  As the primary contact, Lucas will 
develop and implement the project execution plan during pre-con-
struction.  During construction his primary responsibility is to ensure 
project success in the areas of schedule, budget, quality, safety and 
client satisfaction. Another big part of his job is communicating with 
various DEN stakeholders, subcontractors, design team members, and 
his own crews to coordinate activities and address issues. 

Quiznos at Concourse A

KEY PERSONNEL INFORMATION

Right Size for Growth, SWA

Your Proposed Project Superintendent: 
Luke Murphy, Statement of Qualifications

Your Project Superintendent Luke Murphy has completed over 
$100,000,000 of work since he started with FCI eleven years ago. He 
has worked on two On-Call Services Contract at Denver International Air-
port. In addition, Luke also completed the $42,000,000 DIA Mod 4 West 
Parking Structure and several other projects for Airport tenants at DEN. 

Luke is responsible for the physical construction of the on-call tasks, in-
cluding general coordination, planning and scheduling of subcontractors 
and FCI crews, and quality control to ensure total project success. Luke 
is assisted by Caleb McNeil, Project Engineer as necessary. Luke has a 
strong history of working in secured and operational airport facilities in 
conjunction with Lucas Marone. 

By serving on several DEN On-Call contracts he has an extensive experi-
ence in constructing projects at DEN and partnering with the City & County 
of Denver.  He has built a knowledge and an understanding of the policies, 
procedures and the important security measures that are necessary when 
constructing at DEN. 

DIA Mod 4 West Parking Structure

Your Proposed Project Engineer: 
Caleb McNeil, Statement of Qualifications

Caleb’s history with FCI has primarily been as part of our team at 
DEN, working on various on-call task orders for the City and also 
completing work for other tenants at the airport. He understands 
the chain of command at DEN, and is remarkably organized. Caleb 
has completed multiple tasks under two DEN On-Call contracts 
and several others for various Airport tenants. Caleb’s expertise in 
scheduling multiple trades for concurrent projects, and his ability to 
procure materials and coordinate subcontractors will be a benefit to 
DEN On-Call construction projects.
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REPRESENTATIVE AIRPORT PROJECTSEDUCATION  
B.S. Construction Management 
Colorado State University

OSHA 10-hour Training

Concourse C Expansion Phase II DIA 
On-Call 2012 contract: FCI held one of 
four separate contracts/phases on this 
job and each one was planned by Lucas 
and FCI to flow smoothly. FCI overcame 
challenges such as tight schedule, work-
ing within 25 feet of operating airport 
gates, and inside an active concourse.  

IN CONSTRUCTION SINCE:  2002
WITH FCI SINCE:  2005

Lucas is currently working on the On-Call Services 2012 projects 
at the Denver International Airport. He has completed multiple 
tasks under three different On-Call contracts, including several 
rehabilitation and remodel projects at DEN. Lucas’ first priority 
is to maintain an open communication channel with the many 
people involved from both DEN and the City of Denver, to ensure 
all parties involved with a particular project are kept informed of 
progress and schedule and budget expectations. 

LUCAS MARONE
Project Manager

REFERENCES  
Somer Shindler
City & County of Denver, Aviation
303-342-4484

Gordon Melin
City & County of Denver, Aviation
303-342-2678

Frank Palumbo, PE
City & County of Denver, Aviation
303-342-2639 

CURRENT WORKLOAD
Lucas is overseeing the DIA On-Call 
2012 contract, which will complete 
approximately April of 2016. 

DIA On-Call Services 2012 [15 tasks]  Denver  CO
DIA On-Call Services 2010-1 [29 tasks]  Denver  CO
DIA On-Call Services 2009-8A [27 tasks]  Denver  CO
SWA Training Room Remodel  Denver  CO
SWA Denver Misc Tasks 2015  Denver  CO
SWA Apron Breakroom - Concourse C  Denver  CO
SWA GIDS Installation  Denver  CO
SWA Concourse C Expansion Tenant Finish  Denver  CO
SWA Denver Master Services Contract  Denver  CO
SWA GSE Building Construction  Denver  CO
SWA Kiosk Installation  Denver  CO
American Airlines' Kiosks at COS  Colo Springs  CO
Quiznos (Concourse A) at DIA  Denver  CO
Wetzel's Pretzels TF at DIA  Denver  CO

North Terminal Sewer Rehabilitation DIA 
On-Call Services 2010: Lucas and FCI 
presented a solution to DEN that would 
not only rehabilitate the deteriorating 
cast iron pipe, but fix the problem of 
the piping configuration that was not 
originally in the scope. 
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REPRESENTATIVE AIRPORT PROJECTSEDUCATION  
Colorado State University 
(1995-1996)
Univ. of Northern Colorado 
(1993-1994)

ASHE - Healthcare Constructor
Lead Safety Renovator

IN CONSTRUCTION SINCE:  1995
WITH FCI SINCE:  2005 Luke’s experience is diverse and encompasses twenty one years 

as a hands-on leader. From laborer to project superintendent, 
Luke knows how to perform on a construction project. The 
strength of his abilities in the field, on a jobsite, stem from his 
remarkable multi-trade coordination skills, and his aptitude with 
the construction process. As part of FCI’s DEN team, Luke has 
completed multiple tasks under two DEN On-Call contracts and 
several others for Airport tenants at DEN. He is well-versed in the 
operations of the airport and how to maintain safe traffic flow for 
airport staff and visitors.

LUKE MURPHY
Project Superintendent

REFERENCES
Somer Shindler
City & County of Denver, Aviation
303-342-4484

Jerry Olson
City & County of Denver, Aviation
303-342-2650

Frank Palumbo, PE
City & County of Denver, Aviation
303-342-2639 

CURRENT WORKLOAD
Luke is currently part of the FCI 
team working on the DIA On-Call 
2012 contract, which will complete 
approximately April of 2016. 

REPRESENTATIVE AIRPORT PROJECTS

DIA On-Call Services 2012 [15 tasks] Denver CO
DIA On-Call Services 2010-1 [29 tasks] Denver CO
DIA Parking Structure Mod 4 West Denver CO
SWA Kiosk Installation Denver CO
SWA Training Room Remodel Denver CO
SWA Denver Misc Tasks 2015 Denver CO
SWA Apron Breakroom - Concourse C Denver CO
SWA Denver Master Services Contract Denver CO
SWA BSO Reconfiguration Denver CO
SWA Relocate A Gates Denver CO
SWA Crew Base & Training Denver CO
SWA Ticket Counter Layout Denver CO
SWA BSO Remote Podiums Denver CO
PRI Kiosk Flooring and Electrical Denver CO
Wetzel's Pretzels TF at DIA Denver CO

Concourse C Expansion Phase II DIA 
On-Call 2012 contract: This project was 
supervised by Luke. The project called 
for 3 gates to be opened by the 1st 
phase deadline but the FCI team was 
able to complete 5 gates and open the 
entire Concourse Level before contract 
completion date.

TSA/DPD Dog Kennels DIA On-Call 
2010: Luke and team overcame chal-
lenges such as implementing TSA cam-
eras and security measures to already 
existing building to meet DEN’s specific 
needs. 
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EDUCATION  
B.S. Construction Science and 
Management
Kansas State University

IN CONSTRUCTION SINCE:  2006
WITH FCI SINCE:  2011 Caleb’s history with FCI has primarily been as part of our team at 

DEN, working on various on-call task orders for the City and also 
completing work for other tenants at the airport. He understands 
the chain of command at DEN, and is remarkably organized. Caleb 
has completed multiple tasks under two DEN On-Call contracts 
and several others for various Airport tenants. Caleb’s expertise 
in scheduling multiple trades for concurrent projects, and his 
ability to procure materials and coordinate subcontractors will be 
a benefit to DEN On-Call construction projects.

CALEB McNEIL
Project Engineer

REFERENCES  
Somer Shindler
City & County of Denver, Aviation
303-342-4484

Frank Palumbo, PE
City & County of Denver, Aviation
303-342-2639

Keith Usher
City & County of Denver, Aviation
303-342-4568

CURRENT WORKLOAD
Caleb is part of the FCI team 
completing DIA On-Call 2012 
contract, which will finish 
approximately April of 2016. 

DIA On-Call Services 2012 [15 tasks] Denver CO
DIA On-Call Services 2010-1 [29 tasks] Denver CO
DIA On-Call Services 2009-8A [27 tasks] Denver CO
SWA Apron Breakroom - Concourse C Denver CO
SWA GIDS Installation Denver CO
SWA Concourse C Expansion Tenant Finish Denver CO
SWA Denver Master Services Contract Denver CO
SWA GSE Building Construction Denver CO
SWA Crew Base & Training Denver CO
Quiznos (Concourse A) at DIA Denver CO
Wetzel's Pretzels TF at DIA Denver CO

Concourse C Expansion Phase II DIA 
On-Call 2012 contract: Caleb coordinat-
ed with Airport Security and Operations 
to make sure that at no point was the 
security of the airport jeopardized. Caleb 
is an Authorized Signatory and manages 
badging for FCI personnel and Subcon-
tractors as well as vehicle permitting and 
security access to secured areas. 

Southwest Airlines’ Crew & Base 
Training: This project required extensive 
amounts of coordination with multiple 
airlines and staff, relocating, displacing 
and moving of occupants, build-out of 
temporary spaces, systems coordination, 
in which tasks Caleb played an important 
role in. 

REPRESENTATIVE AIRPORT PROJECTS
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DEN On-Call General Construction
February 2, 2016  •  Contract No. 201525269

MANAGEMENT AND QUALITY CONTROL PLAN

AGTS Platform Flight Information Displays (FIDs) Remodel
DIA On-Call 2010

Describe what you will do to establish positive attitudes, 
cooperation and good working relationship between 
your firm, subcontractors and the City: Over the past 10 
years there have been many General Contractors that have come to 
work at Denver International Airport; however, none have had the 
consistent presence that FCI Constructors has had. FCI’s longevity 
at the airport is directly attributable to the relationships that FCI has 
maintained over several On-Call contracts. FCI’s “can do” attitude 
and willingness to tackle any type of project at a moment’s notice, 
sets us apart from every other GC. FCI takes pride in all aspects of 
a construction job, from the aesthetics of temporary construction 
walls to the most detailed finish work. FCI always strives to exceed 
expectations at every level. We have successfully managed 100 
On-Call Tasks at DEN, many of them running concurrently. During 
this time period, FCI has maintained the proper staff to take on 
any Tasks that DEN has needed to complete.  If the complexity 
of the Task calls for more management or labor staffing, FCI has 
continually accommodated the airport’s schedule and quality 
requirements.  Cost control is at the forefront of every construction 
project at the airport and FCI has consistently proven over several 
competitive bid projects and many stress free negotiations, that 
our pricing is fair and reasonable. FCI is able to provide this type 
of service at an extremely competitive price due to several factors, 
one of which being subcontractor relationships. All in all, FCI and 
DEN have established a great partnership built on quality projects 
and lasting relationships.  

Demonstrate that you have the ability to, and will re-
spond quickly, when there is a construction related issue 
identified by DEN that is negatively affecting DEN oper-
ations: There have been several occasions where DEN has relied 
on FCI to respond quickly to an issue that has impacted operations 
and required immediate attention.  One example of this is the 
Concourse A Elevator Shaft Repair Task that was performed under 
FCI’s 2012 On-Call construction contract and completed by your 
proposed FCI Project Team. A DEN Project Manager contacted FCI 
after a baggage tug driver drove over the curb and crashed into the 
structural masonry elevator core wall on the east baggage ramp for 
Concourse A. This issue had disabled the east center core elevator, 
a vital system for all airlines, tenants, security, and airport person-
nel. Solution: After the elevator was locked out by Kone (DEN’s 
current conveying systems maintenance provider), and deemed 

safe for construction personnel, FCI went to work. Reacting imme-
diately, FCI dispatched labor crews to clean up the block that had 
been knocked down into the elevator shaft. Along with the damage, 
there was demo that had to be done to make sure that repairs could 
be properly performed. Using in-house dustless systems, FCI saw-
cut and demolished the block necessary to perform repairs. After 
a solution to the problem was worked through with DEN engineers 
on site, FCI repaired the shaft. Working overtime, FCI cleaned up 
debris and had the area prepped with new doweled in structural re-
bar by the end of the day. Through a longstanding relationship with 
an M/WBE Masonry firm, FCI called in a favor to have the mason 
on site the next day to start laying block. In roughly 48 hours after 
receiving the phone call, FCI had the elevator back up and running. 
All of this work was started and completed through cooperation 
between FCI and DEN management staff. The work was completed 
on a time and material basis to ensure that all costs were kept at a 
minimum, while getting the Task completed as quickly as possible. 
This type of immediate assistance and action is a shining example 
of what FCI offers. No matter what time of day, or the magnitude of 
the issue, FCI will react immediately to help solve any issue that 
may affect airport operations.  

Describe how you will assure that the price proposal for 
each task order is reasonable before it is submitted to 
the City & County of Denver for consideration: One major 
advantage DEN has gained by continually working with FCI is 
consistency and management of costs. FCI is extremely familiar 
with DEN pricing requirements and detail. Through long-standing 
relationships with subcontractors working at DEN, FCI has always 
provided fair and reasonable pricing without having to sacrifice 
quality. If the numbers that FCI is seeing aren’t within historical 
data for the work, FCI will reach out to outside subcontractors 
to make sure that the best pricing available is achieved. FCI has 
established a great working relationship with DEN’s cost control 
team members, and has continually negotiated and maintained fair 
pricing for every party involved.   

FCI has tracked cost by division for every tenant improvement proj-
ect completed at DEN. This data allows us to gauge every quote/
bid received and assure pricing is being maintained with historical 
data.  
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DEN On-Call General Construction
February 2, 2016  •  Contract No. 201525269

MANAGEMENT AND QUALITY CONTROL PLAN

Often FCI is requested to price work that isn’t common or may 
have never been done before. For these tasks, FCI prefers to share 
all the cost data with DEN cost control and thoroughly explain the 
approach taken to complete the task and why cost may be signifi-
cantly higher or lower than what was expected. This has resulted in 
some projects not getting built but has also completed some tasks 
that have been problems for years because no one could figure 
them out.

Demonstrate that you have the experience and capa-
bility to manage multiple sub-contractors working at 
various locations and on multiple shifts, schedules or 
tasks. Describe the actions you will take to ensure that 
subcontracted work is completed in a timely fashion and 
with a high quality of work: Over the course of several On-Call 
contracts, FCI has always managed and successfully completed 
concurrent Tasks at DEN. One example of this was during the 2010 
On-Call Tasks. During this On-Call, several projects were running 
concurrently with both day and night work.  At one point, FCI was 
working on the AGTS Platform Flight Information Displays (FIDs) 
Remodel at night, while performing investigations for the North 
Terminal Sewer Rehabilitation project in the baggage tunnels. Also 
at night during this time frame, FCI completed the Concourse C 
Ramp Resurfacing Task. While this may seem like a lot, FCI was 
also working on completing several difficult Tasks during the 
day.  One of which was the AOC Backup at the Center Core of the 
Concourse A Apron Level. All of this takes an extreme attention to 
detail when it comes to logistics and management of personnel 
and subcontractors.  All of these successful projects were complet-
ed within budget and schedule with an exceptionally high standard 
of quality.  

Describe how you will assure that only high quality work 
is provided: FCI’s quality control plans are at the forefront of the 
construction industry.  Every Task at DEN requires a Task specific 
Quality Control Plan.  While a plan is critical, the execution of the 
plan is where FCI stands apart. No stone is left unturned. FCI’s 
experienced personnel are familiar with airport systems and this 
allows us to assure that every standard and specification of the 
airport is met. Through daily logs, daily inspections, scope of work 
specific inspections, pre-construction meetings, safety meetings, 
and experienced personnel, FCI strives to provide the highest 
quality of construction achievable today.  

Another critical element of maintaining high qaulity is utilizing 
tools that allow all parties access to project information. FCI 
utilizes Bluebeam Revu, a software that allows editing, markup, and 
collaboration of PDF documents and file creation. The application 
of Bluebeam allows FCI to streamline and simplify the construction 
administration process. FCI also utilizes ProLog Converge Project 

Management software as a single source database for all project 
correspondence, meeting minutes, RFI’s, submittals, and other 
project-related documents.  ProLog has web-based capability 
which allows the exchange of information between Team members 
electronically.  This use of a web based application can facilitate 
dissemination of information for review and decision making. We 
are also able to upload progress photographs and project sched-
ules for all Team members to view thus keeping everyone current 
with regards to the project status.  
Over the years, FCI has brought in and rotated numerous staff 
members to always maintain a cost effective, well managed 
project.  No matter what the Task or what is involved, FCI has team 
members with DEN airport experience to tackle the situation. This 
is a major advantage that FCI has gained over our continuous work-
ing relationship with DEN.  It takes months to get used to working 
within airport policies and rules, and FCI has personnel currently 
working within the airport as well as several staff members working 
outside of DEN that are familiar with the airport. FCI has the experi-
ence and personnel to manage anything the airport needs!

FCI Constructors has established great relationships within the 
airport for over 10 years. These relationships carry throughout the 
airport with DEN Upper Management, Project Managers, Engineers, 
Inspectors, Security Personnel, Operations Personnel, DSBO Rep-
resentatives, Prevailing Wage Representatives, Life Safety Teams, 
Airlines, and Tenants. While the airport’s procedures and personnel 
have changed, FCI has maintained a solid reputation as Denver In-
ternational Airport’s go to On-Call General Construction Contractor.

The AGTS Platform FIDs Remodel project, located at the Train 
Platform, required tremendous amount of coordination. FCI had 
to build a temporary enclosure approximately 30’ x 60’ to demo 
the existing artwork and prepare the ceiling for the FIDs units. 
One of the commuter trains had to be shut down when the work 
was complete, to remove the temporary wall panels. When the 
wall was demolished for the Concourse A Bridge FIDs, it was 
discovered that some of the 2 hour wall rating was not built 
properly by others. FCI had to bring the fire rated wall up to 
code before the new wall could re-built.
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DEN On-Call General Construction
February 2, 2016  •  Contract No. 201525269

BIM AND SCHEDULING ABILITIES

BUILDING INFORMATION MODELING
FCI has a full-time, in-house Building Information Modeling (BIM) 
team that will be dedicated to your projects. FCI’s ability to offer 
Building Information Modeling (BIM) on projects helps to ensure 
that the affected space is pre-coordinated for mechanical, electrical 
and plumbing installation during its construction.  

The application of technical knowledge to the project’s design has 
never been more important in keeping within tight budgets and 
short schedules. Through BIM, the space can be visualized virtually 
before it is built. This allows users to be certain of important 
adjacencies and spatial relationships before construction starts – 
this prevents costly changes and delays during construction. Our 
team has a proven track-record of incorporating BIM in both new 
construction and renovation projects. This tool has helped stream-
line the construction effort and schedule, and reduce risk on the 
construction site on many projects.

FCI has been utilizing BIM on projects for over 10 years, and in 
recent years at Denver International Airport. BIM improves efficien-
cy and fabrication of complex system installation and reduces the 

Sprung Structures, DIA On-Call 2009

BIM rendering of Concourse C Expansion Phase II project. Left: duct and sprinkler pipe. Right: conduit, hydraulic pipe and cabling. 

risk of product clashing, identifying, inspecting and reporting any 
interference in the 3D model.  This type of pre-planning also re-
duces the general schedule and at the end of the project our clients 
have a three dimensional - as built, electronic representation of 
the building. This proves to be extremely useful in the coordination 
of maintenance and to provide future information regarding the 
building’s revisions.

While implementing BIM takes time in the beginning of a project, 
it is usually a very successful tool in eliminating construction 
issues. DEN also uses this tool for tracking installed equipment and 
maintenance requirements. One example of success for BIM is the 
Concourse C Expansion Phase II project. While not a contractual 
requirement on the project, FCI chose to use BIM to coordinate all 
of the HVAC, Plumbing, Electrical, and Fire Sprinkler installations.  
After generating a model for the project, FCI and our subcontractors 
met on several occasions prior to construction to locate and ana-
lyze the design for these systems. During these meetings, several 
“clashes” and issues were found and resolved.  This process led to 
a near issue free installation of these systems.  Due to a little time 
spent up front, the team saved DEN money and time on the project. 
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DEN On-Call General Construction
February 2, 2016  •  Contract No. 201525269

BIM AND SCHEDULING ABILITIES

SCHEDULING
One of the most critical pieces to a successful construction project 
is the construction schedule. A project can be taken from success 
to failure in a matter of a few hours. Scheduling at Denver Inter-
national Airport presents several unique challenges, and without 
prior experience at DEN, a project may be set up for failure before 
construction begins. Knowing the airport’s specific procedures and 
intricacies allows FCI to continually outperform the competition.  
FCI works hand in hand with our experienced subcontractors and 
DEN project management to build realistic, cost effective sched-
ules, within critical deadlines.  

Scheduling at Denver International Airport requires an intimate 
knowledge of airport procedures and operations. While building 
a construction schedule for a DEN project, several factors such 
as life safety inspection requirements must be taken into account.  
While on the surface this doesn’t seem like a particularly challeng-
ing item, once properly investigated, it is an extremely detailed 
process. To meet the requirements for this type of inspection, there 
are several steps  First, all construction work must be complete. At 
that point, a systems shutdown must be scheduled 5 days in ad-
vance for the engineer of record to verify all systems are function-
ing as designed. This inspection must be completed at night as the 
system can only be tested during night hours.  After the engineer 
of record produces a letter of acceptance on the system, a 10 day 
notice must be given to the Denver Fire Department for their sign 
off. Which again, requires a systems shutdown request, which must 
occur at night to not affect airport operations. This is one small 
example of a seemingly simple activity that adds as much as 15 
working days to a construction schedule. Keep in mind, this is for 
only one required inspection. Activities such as these require the 
prior experience at DEN to progress smoothly.  

An example of FCI’s scheduling techniques on complex projects is 
the schedule we developed for the Concourse C Expansion Phase 
II project. Building this project schedule was a monumental effort 
in of itself. The project documents required a cost and resource 
loaded P6 schedule that corresponded to all of the items on the 
Schedule of Values for the project. While not a time consuming 
process for a small task, Concourse C had several hundred activi-
ties that had to be loaded. Each subcontractor had to be contacted 
and consulted as to costs, durations, and man-hours for every 
line item on the schedule. After consultation and input from the 
subcontractors, the sequencing and completion of activities was 
set. After careful review of the schedule by DEN management, FCI 
put the plan in motion. Throughout the project, FCI was required to 
update the schedule to correspond to each pay application submit-
ted. Costs and durations were compared on a daily basis to make 
sure the project was completed as planned.  In this particular case, 
detailed planning, scheduling, and execution led to a great project.  
Every task on the On Call construction contracts requires a level 
of expertise and intimate knowledge of the Airport.  Without this 
knowledge and careful consideration of many factors, no schedule 
built will lead to a successful project. FCI Constructors brings over 
10 years of airport experience with us to every Task, and that’s what 
makes our projects at DEN stand apart from our competition.
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Proposal Data Forms 

INFORMATION ABOUT CONTRACTOR 

1. Name of Proposer/Contractor:  ________________________________________________

2. Type of business entity:  _________________________________________________
NOTE:  If Proposer is a partnership or joint venture, give full names of all partners or

joint ventures.  Proposal must be signed by all joint ventures.  If Proposer is a limited liability 
company, Proposal must be signed by authorized manager (may be signed by member-manager 
if LLC is organized to allow management by members).

3. Prequalified by City and County
of Denver as Construction Contractor : Categories:

Monetary Limit:

4. Address of Contractor: __________________________________________

__________________________________________

__________________________________________

Telephone:_________________ Fax: ________________________

5. Established where and when: __________________________________________

6. Contractor’s Banks: __________________________________________

__________________________________________

7. Principal Officers of Contractor (managers and members if LLC):

Name: ___________________________

Title: ____________________________

Name: ___________________________

Title: ____________________________

Name:__________________________

Title:____________________________

Name: ___________________________

Title: ____________________________
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8. Proposer’s/Contractor’s City and
County of Denver Contractor License if
it has obtained one:

License No.: _____________________________

Class:  __________________________________

A contractor license is required prior to start of construction but not prior to Proposal
submittal.

9. Proposer’s/Contractor’s state of incorporation (state of organization if an LLC or
partnership):  __________________________

10. Proposer’s Surety: __________________________________________

11. Surety’s State of Incorporation: __________________________________________

12. Address of Contractor in other
areas (if different from No. 4):

__________________________________________

__________________________________________

__________________________________________

13. Name and address of person to
receive payments:

________________________________________ 

__________________________________________

__________________________________________

__________________________________________

14. If the Proposer/Contractor is a joint venture, it shall attach a certified copy of the joint
venture agreement.  The joint venture agreement will not be included as a Contract Document.

15. The Proposer/Contractor shall identify all applicable labor agreements (if any) to be used
in the performance of the Work:

 Jeff Erker
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On-Call General Construction Contract NO. 201525269 
Page 41 of 108 December 2015 

Proposer_________________________________ 

Proposal Data Forms 

EQUAL OPPORTUNITY REPORT STATEMENT 

Each Proposer shall complete and sign the Equal Opportunity Report Statement.  A Proposal may 
be considered unresponsive and may be rejected, in the Owner's sole discretion, if the Proposer 
fails to provide the fully executed Statement or fails to furnish required data.  The Proposer shall 
also, prior to award, furnish such other pertinent information regarding its own employment 
policies and practices as well as those of its proposed subcontractors as the FAA, the Owner, or 
the Executive Vice Chairman of the President's Committee may require. 

The Proposer shall furnish similar Statements executed by each of its first-tier and second-tier 
subcontractors and shall obtain similar compliance by such subcontractors, before awarding 
subcontracts.  No subcontract shall be awarded to any non-complying subcontractor. 

Equal Opportunity Report Statement as Required in 41 CFR 60-1.7(b) 

The Proposer shall complete the following statements by checking the appropriate blanks.  Failure 
to complete these blanks may be grounds for rejection of Proposal: 

1. The Proposer has ___ has not ___ developed and has on file at each establishment
affirmative action programs pursuant to 41 CFR 60-1.40 and 41 CFR 60-2.

2. The Proposer has ___ has not ___ participated in any previous contract or subcontract
subject to the equal opportunity clause prescribed by Executive Order 11246, as amended.

3. The Proposer has ___ has not ___ filed with the Joint Reporting Committee the annual
compliance report on Standard Form 100 (EEO-1 Report).

4. The Proposer does ___ does not ___ employ fifty or more employees.

Dated:_______________________ 

(Name of Proposer) 

By: 

Title: 

Jeff Erker
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Proposer________________________________ 

Proposal Data Forms 

CERTIFICATION OF NON-SEGREGATED FACILITIES 
(Must be completed and submitted with the Proposal) 

The Proposer certifies that it does not maintain or provide for its employees any segregated 
facilities at any of its establishments, and that it does not permit its employees to perform their 
services at any location under its control where segregated facilities are maintained.  The Proposer 
certifies further that it will not maintain or provide for its employees segregated facilities at any of 
its establishments, and that it will not permit its employees to perform their services at any location 
under its control, where segregated facilities are maintained.  The Proposer agrees that a breach of 
this certification is a violation of the equal opportunity clause in this contract.  As used in this 
certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and 
washrooms, restaurants and other eating areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation and housing facilities provided for employees which are 
segregated by explicit directive or are in fact segregated on the basis of race, color, religion, or 
national origin, because of habit, local custom, or any other reason.  The Proposer agrees that 
(except where it has obtained identical certification from proposed subcontractors for specific time 
period) it will obtain identical certifications from proposed subcontractors prior to the award of 
subcontracts exceeding $10,000 which are not exempt from the provisions of the equal opportunity 
clause, and that it will retain such certification in its files. 

DATED: _________________ 

(Name of Proposer) 

By: 

Title: 

Jeff Erker

p )
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COMMITMENT TO MINORITY AND WOMEN BUSINESS ENTERPRISE 
PARTICIPATION 

The undersigned has satisfied the MBE/WBE participant requirements in the following manner: 
(please check the appropriate space) 

The Proposer is committed to a minimum of 30% MBE/WBE utilization on the Project, 
and will submit Letters of Intent for each MBE/WBE listed in the Proposal Forms.  

The Proposer is unable to meet the project goal of 30% MBE/WBE and is committed to a 
minimum of _________% MBE/WBE utilization on this project.  The Proposer understands that 
it must submit a detailed statement of its good faith efforts, which occurred prior to the Proposal 
opening, to meet the project goal, and must submit Letters of Intent for each MBE/WBE listed in 
the Proposal Forms.

Proposer: 
Name of Firm 

By: 
Signature Title 

Address: 
Street 

City / State / Zip Code 

Telephone: 
Phone Fax 

SiSiSiSiSignature
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DIVERSITY AND 
INCLUSIVENESS IN 

CITY
SOLICITATIONS 

Using the attached form, entitled "Diversity and Inclusiveness in City Solicitations Information 
Request Form", please state whether you have a diversity and inclusiveness program for 
employment and retention, procurement and supply chain activities, or customer service and 
provide the additional information requested on the form. The information provided on the 
Diversity and Inclusiveness in City Solicitations Information Request Form will provide an 
opportunity for City contractors/consultants to describe their own diversity and inclusiveness 
practices. Contractors/consultants are not expected to conduct intrusive examinations of its 
employees, managers, or business partners in order to describe diversity and inclusiveness 
measures. Rather, the City simply seeks a description of the contractor/consultant's current 
practices, if any. Diversity and Inclusiveness information provided by City contractors/consultants 
in response to City solicitations for services or goods will be collated, analyzed, and made available 
in reports consistent with City Executive Order No. 101. However, no personally identifiable 
information provided by or obtained from contractors/consultants will be in such reports. 

The Diversity And Inclusiveness In City Solicitations Form pages immediately following 
this page are not included in the page numbering of this contract document. 

24



OOffice of Economic Development  
Division of Small Business Opportunity 

201 W. Colfax Ave, Dept. 907 
Denver, CO 80202 

p: 720.913.1999 
f: 720.913.1809 

www.denvergov.org/dsbo 

DDiversity and Inclusiveness* in City Solicitations 
Information Request Form 

Type in your response, print out, sign and date; or print out and complete manually. Please 
print legibly. 

Denver Executive Order No. 101 establishes strategies between the City and private industry 
to use diversity and inclusiveness to promote economic development in the City and County 
of Denver and to encourage more businesses to compete for City contracts and 
procurements. The Executive Order requires, among other things, the collection of certain 
information regarding the practices of the City’s contractors and consultants toward diversity 
and inclusiveness and encourages/requires City agencies to include diversity and 
inclusiveness policies in selection criteria where legally permitted in solicitations for City 
services or goods. 

Answer each item below. Missing or incomplete responses will be recorded as “no” or 
“none””. A proposal or response to a solicitation by a contractor/consultant that does not 
include this completed form shall be deemed non-responsive and rejected. 

Project Name:   
___________________________________________________________________________ 

BID / RFP  No.:  ____________________________________________________________ 
__________________________________________________________________________ 

Name of Contractor/Consultant: ______________________________________________  

Address: 
__________________________________________ 
__________________________________________ 
__________________________________________ 

Email: _____________________________________ 

Business Phone No.: _________________________ 

Business Facsimile No.:  ______________________ 

OED – Executive Order No. 101 
Diversity and Inclusiveness in City Solicitations Information Request Form 

Rev. 3/16/2015 

 jerker
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1. Do you have a Diversity and Inclusiveness Program?     Yes     No 

If NNo, and your company size is less than 10 employees continue to question 11. Complete 
and sign the form. 

 If YYes, does it address: 
1a. Employment and retention?       Yes     No 
1b. Procurement and supply chain activities?     Yes     No 
1c. Customer service?      Yes     No 

2. Provide a detailed narrative of your company’s diversity and inclusiveness principles and
programs. Attach any written material for your program.(This may include, for example, (i)
diversity and inclusiveness employee training programs, equal opportunity policies, and
the budget amount spent on an annual basis for workplace diversity; or (ii) diversity and
inclusiveness training and information to improve customer service.)

3. How many employees does your company employ?

11-50 over 100 

51-100

3a. How many of your company’s employees are: 

Full-time ________  Part-Time ________ 

4. How does your company regularly communicate its diversity and inclusiveness policies to
employees?

Employee Training 

Pamphlets  

Public EEO postings 

Other 

Not Applicable 
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5. If you responded that you do not have a diversity and inclusiveness program, describe any
plans your company may have to adopt such a program.

6. How often do you provide training in diversity and inclusiveness principles?

Monthly   Annually 

Quarterly   Not Applicable Other_______________ 

6a. What percentage of the total number of employees generally participate? 

0 – 25% 50 – 75% 

23 – 50% 76 – 100%  Not Applicable 

7. State how you achieve diversity and inclusiveness in supply and procurement activities.
(This may include, for example, narratives of training programs, equal opportunity
policies, diversity or inclusiveness partnership programs, mentoring and outreach
programs, and the amount and description of budget spent on an annual basis for
procurement and supplier diversity and inclusiveness.)

8. Do you have a diversity and inclusiveness committee? Yes No 
8a. If so, how often does it meet?

Monthly Annually   No Committee 

Quarterly Other _______________________________ 

8b. If you responded that you do not have a diversity and inclusiveness committee, describe 
any plans your company may have to establish such a committee. 
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9. Do you have a budget for diversity and inclusiveness efforts? Yes           No 

10. Does your company integrate diversity and inclusion competencies
into executive/manager performance evaluation plans? Yes           No 

11. Would you like information detailing how to implement a Diversity and Inclusiveness
program?

If yes, send an email to XO101@denvergov.org with your contact 
information. 

Yes No 

I attest that the information represented herein is true, correct and complete, to the best of 
my knowledge. 

______________________________________________ ____________________________ 
Signature of Person Completing Form      Date 

______________________________________________ 
Printed Name of Person Completing Form 

NOTE:  Attach additional sheets or documentation as necessary for a complete response. 

*“Diversity and inclusiveness program” means a program that invites values, perspectives and contributions of 
people from diverse backgrounds, and integrates diversity into its hiring and retention policies, training 
opportunities, and business development methods to provide an equal opportunity for each person to 
participate, contribute, and succeed within the organization’s workplace. “Diversity” encompasses a wide 
variety of human differences, including differences such as race, age, gender, gender identity, sexual 
orientation, ethnicity, physical disabilities, appearance, historically underutilized and disadvantaged persons, 
as well as social identities such as religion, marital status, socio-economic status, lifestyle, education, parental 
status, geographic background, language ability, and veteran status.” 

- 4 -

____________ _________________
SiSSSS gnature of Person Com
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Diverse Business Outreach
Denver County Jail East Housing Addition
Denver, Colorado 

 FCI 
our third project at the Denver 

County Jail, the $24,576,840 East Housing 
Addition. This seven level, pre-stressed concrete 
structure has four of the seven floors finished, 
with three shelled for future buildout. The new 
building  LEED Silver upon completion. 
This fully automated and highly secure facility is 
operational 24/7. FCI reached 17% M/WBE 
participation on this City & County of Denver 
project. 

Owner: Denver Sheriff’s Department, Chief 
Elias Diggins, (720) 913-3728

Diverse Business Participation 

consult published databases of small and diverse 
business contractors and vendors, such as the 
State of Colorado, the City & County of Denver, the 
National Association of Women in Construction, 
Denver Public Schools, and the Department of 
Transportation, among others.   

After consulting our sources, any subcontractors 
that are compatible with bidding the project will be 
contacted by fax or email at least two weeks before 
the bid day.  This is an Invitation to Bid offering 
information about the project and a contact name 

of any further information.  It requests a reply from 
the receiver to help us determine the amount of 
interested subcontractors we may expect a bid from, 
which help us calculate an expected percentage of 
diverse participation on bid day.  Using this method 
allows all interested subcontractors contacted an 
equal chance to participate in bidding.

FCI tracks diverse and small business participation 
by logging the response of those subcontractors 
contacted that meet the criteria.  If a business does 
not use a fax machine or have access to email, 
FCI’s estimators will contact the company by phone 
and determine their interest in the project. This will 
eventually narrow down the selections by trade, by 
geographical area or simply to those companies 
that are interested in bidding on the project. FCI will 
use the services of publications such as The Daily 

Journal, local print media, as well as online plan 
rooms and our website to advertise for bids from 
small and diverse businesses.  Often, FCI will email 
personal letters to businesses that we have worked 
with before asking them to bid on certain projects.   

Previous Small and Diverse Business Utilization
Denver International Airport Mod 4 West Parking Structure Goal: 7.85%

Actual: 9.01%

Denver International Airport On-Call Services 2005-5 Goal: 17.0%
Actual: 18.05%

Denver International Airport On-Call Services III Goal: 12.0%
Actual:  16.95%

Denver County Jail Production Kitchen Goal: 10.0%
Actual:  33.46%

Denver County Jail Additions/Renovations Goal: 17.0%
Actual:  18.88%
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In order to assure that all subcontractors 
have equal opportunity to compete on the 
project, we advertise, and make information 
about the project known to the general 
public. A pre-bid meeting may be held, open 
to all interested bidders, to explain bid 
procedures and requirements throughout 
the project.  Documentation procedures and 

be discussed. 

FCI can also make the project more 

determining the company’s compatibility 
with the particular project.  If a potential 
subcontractor cannot handle the size of the 
project, and if it is feasible, FCI will try to help 
by breaking the job into smaller units to allow 
for accommodation of smaller companies.  

For instance, on the recently completed 
Denver County Jail East Housing Addition 
project, three of our larger trades, Detention 
Equipment, Electrical, and MEP all teamed 

they submitted base bids with an add-
alternate price for the joint venture. In these 

challenging scopes to capable companies 
whose strategic partnerships achieved the 
economic development goals of the City 
and County of Denver. FCI will encourage 
our skilled trades subcontractors to pursue 
teaming arrangements and partnerships that 
involve both M/WBE and small and diverse 

As part of the bid documents, FCI develops 
a Bidder’s Book and issues it during the 
bidding process.  This book details out all 
the special instructions to bidders, project 
requirements (including diverse business 
requirements), acknowledgments, bid forms 
(including the percentage of participation 
per each trade), preliminary schedule, 
FCI’s subcontract forms and exhibits, 

information.  FCI will assist bidders as 
necessary in complying with provided bid 

Above: A page of FCI’s  M/WBE outreach log tracking all attempts 

Denver County Jail East Housing Project. A page of FCI’s 

best course of action in subcontracting the project. 

Potential M/WBE Participation Tracking

forms and ensuring complete information is submitted in 
accordance with bid instructions.

During our solicitation process, any subcontractors 
contacted who decline to participate will be logged.  

bid.  If negotiations with a particular subcontractor are 
not successful, written documentation will be provided 
explaining the circumstances of the negotiations. The bid 
forms in the previously mentioned Bidder’s Book assist in 
the counting of diverse bidders and other subcontractor’s 
and supplier’s participation levels.  This information is 
easily conveyed to the contract buyout stage.
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EXHIBITS K & L
Core Staff Rates and 

Mark Ups
Documents produced by Contractor for the Request for Proposal 201525269 are 

incorporated and herein by reference.
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NOTICE TO PROCEED 

TO: Date: 

Ladies and Gentlemen: 

You are hereby authorized and directed to proceed on this date with the work of constructing the 
work in Task Order No. _______, Contract 201525269 On-Call General Construction, Denver 
International Airport, Denver, CO, as set forth in detail in the Contract Documents for the City and 
County of Denver. 

CITY AND COUNTY OF DENVER 

By_______________________________ 
Senior Vice President 
Airport Infrastructure Management 

By_______________________________ 
Chief Executive Officer 
Denver International Airport 

cc: List 
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CITY AND COUNTY OF DENVER 

DEPARTMENT OF AVIATION 

FINAL RECEIPT 

Denver, Colorado 

, 201_

Received this date from the City and County of Denver, as full and final payment of the cost of 
construction pursuant to Task Order ________ under Contract No. 201525269, On-Call General 
Construction, Denver International Airport, Denver, Colorado, provided for in the foregoing 
Contract,  

Dollars and       Cents 
($     ), in cash, being the remainder of the full amount accruing to the 
undersigned by virtue of said Contract; said  cash also covering and including full payment for the 
cost of all extra work and material furnished by the undersigned in the construction of said 
improvements, and all incidentals thereto, and the undersigned hereby releases said City and 
County from all  claims whatsoever growing out of said Work Order under said Contract.  

And these presents are to certify that all persons doing work upon or furnishing materials for said 
improvements under the forgoing Work Order under said Contract have been paid in full.  



CONTRACT

THIS CONTRACT, made and entered into as of the date indicated on the City signature page 
below, by and between the CITY AND COUNTY OF DENVER, a municipal corporation of the 
State of Colorado, hereinafter referred to as the "CITY", and FCI CONSTRUCTORS, INC. a
Colorado corporation, hereinafter referred to as the "CONTRACTOR".

W I T N E S S E T H

WHEREAS, the City, for at least three (3) consecutive days, advertised that proposals would be 
received for furnishing all labor, tools, supplies, equipment, materials and everything necessary 
and required for the construction and installation of task orders issued under Contract No. 
201525269, 2016 On-Call Construction Services, Denver International Airport; and

WHEREAS, proposals to said advertisement have been received by the Chief Executive Officer 
of the Department of Aviation, who has recommended that a contract for said work be made and 
entered into with the above named Contractor who was the best, responsive, qualified proposer 
therefore; and

WHEREAS, said Contractor is now willing and able to perform all of said work in accordance 
with the Contract Documents and its proposal;

NOW, THEREFORE, for and in consideration of the compensation to be paid the Contractor, 
the mutual agreements hereinafter contained, and subject to the terms hereinafter stated, it is 
mutually agreed as follows:

ARTICLE I - CONTRACT DOCUMENTS:  It is agreed by the parties hereto that the 
following list of instruments, drawings and documents which are attached hereto and bound
herewith or incorporated herein by reference constitute and shall be referred to either as the 
Contract Documents or the Contract, and all of said instruments, drawings and documents taken 
together as a whole constitute the Contract between the parties hereto, and they are as fully a part 
of this Contract as if they were set out verbatim and in full herein:

Advertisement of Notice of Invitation for Proposals 
Instructions to Proposers 
Addenda (if any) 
Proposal Forms 
Proposal letter
Schedule of Prices and Quantities 
Proposal Data Forms
Notice to Apparent Selected Proposer 
Contract
Appendix 1
Compliance Plan
Payment & Performance Bond

Contract No. 201525269
Contract Name: 2016 On-Call Construction Services
May 2016
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Notice to Proceed
Form of Final Receipt
Construction Contract General Conditions 
Special Conditions
Prevailing Wage Schedules
Insurance requirements
Equal Employment Opportunity Provisions
Technical Specifications (to be provided and incorporated per task order)
Contract Drawings (to be provided and incorporated per task order)
Approved Shop Drawings (to be provided and incorporated per task order)
Approved Task Orders (to be provided and incorporated per task order)
Approved Task Order Directives (to be provided and incorporated per task order)
Approved Change Orders (to be provided and incorporated per task order)
Approved Change Order Directives (to be provided and incorporated per task order)

In the event of an irreconcilable conflict between a provision of Articles I through XIV of this 
Contract and any other provisions of the Contract Docukments such that it is impossible to give 
effect to both, the order of precedence to determine which document shall control to resolve such 
conflict is as follows, in descending order:

Appendix No. 1 
Articles I through XIV of this Contract with all Exhibits, as modified by any City-
authorized Amendments, City-authorized Change Orders and Task Orders.  

The remaining order of precedence is established in General Conditions Title 4.

ARTICLE II - SCOPE OF WORK:  The Contractor agrees to and shall furnish all labor and 
tools, supplies, equipment, superintendence, materials and everything necessary for and required 
to do, perform and complete all of the work described, drawn, set forth, shown and included in 
said Contract Documents.  

ARTICLE III - TERMS OF PERFORMANCE:  The Contractor agrees to begin the 
performance of the work required under this Contract within ten (10) days after being notified to 
commence work by the Senior Vice President of Airport Infrastructure Management and agrees 
to fully complete the Work in its entirety within the time frame established for each Task Order. 
The entire contract shall be completed June 30, 2019. This period of performance is also 
referred to as Contract Time.  The Contractor is not authorized to commence work prior to its 
receipt of the Notice to Proceed.

If, at the end of the Contract Time, there remains any outstanding Work to be completed under a 
validly issued Task Order, the Senior Vice President of Airport Infrastructure Management, in 
his or her sole discretion, may direct the Contractor to complete the Work in accordance with the 
terms and conditions of the Task Order and this Contract.

Contract No. 201525269
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ARTICLE IV - LIQUIDATED DAMAGES:  It is understood and agreed by and between the 
City and the Contractor that, if the Contractor fails to achieve Substantial Completion of the 
Work within the time set forth in the Task Order or fails to substantially complete the Milestones 
or Phases described in a Task Order within the time set forth in the Task Order, the City will 
suffer substantial damages, which damages would be difficult to accurately determine.  The 
parties hereto have considered the possible elements of damages and have agreed that the amount 
of liquidated damages for the Contractor's failure to substantially complete the work within the 
Task Order, or to substantially complete the work described in Milestone Areas within the time 
set forth in the Special Conditions, shall be those amounts listed in the Special Conditions.  If the 
Contractor shall fail to pay such liquidated damages promptly upon demand therefor, the Surety 
on its Performance Bond and Payment Bond shall pay such damages.  Also, the City may 
withhold all, or any part of, such liquidated damages from any payment due the Contractor.  
Additional provisions relating to liquidated damages are set forth in the Construction Contract 
General Conditions and Special Conditions. 

ARTICLE V - TERMS OF PAYMENT:  The City agrees to pay the Contractor for the 
performance and completion of all of the Work required under each authorized Task Order, in 
accordance with the Contract Documents.  The Contractor acknowledges that this Contract is an 
On-Call Contract, and that there is no obligation on the City to issue any Task Orders under this 
Contract.

The maximum amount to be paid by the City to the Contractor for satisfactory completion of all 
Task Orders authorized by the City and performed by the Contractor under this Contract shall in 
no event exceed Twenty Five Million Dollars and NO Cents ($25,000,000.00) (“Maximum 
Contract Amount”). In no event, however, shall the total amount of compensation paid to the 
Contractor by the City exceed the Maximum Contract Amount, as modified by any duly 
authorized Change Order, specified herein.

Payments will be made to the Contractor in accordance with the City's Prompt Payment 
Ordinance, D.R.M.C., Section 20-107, et. seq., subject to the maximum contract amount stated 
above.  Contractor agrees that interest and late fees shall be payable by the City hereunder only 
to the extent authorized and provided for in the City’s Prompt Payment Ordinance.

Payment hereunder will be in accordance with the provisions of the Contract Documents, 
including Title 9 of the General Conditions, and will be made solely and exclusively from funds 
appropriated and otherwise lawfully made available for the purposes of this Contract from the 
City and County of Denver Airport System, Operations and Maintenance and Capital 
Improvement funds. The City has no obligation to make payments from any other fund or source 
or to make additional appropriations or allocations to such fund to satisfy such costs or other 
obligations.

In accordance with DRMC 20-109(e) and GC 909.1(h), Contractor agrees to waive prompt 
payment interest for any invoices which are not timely submitted and accepted by the City in 
their final, complete and responsive form.  All invoices which are not submitted in their 
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complete and responsive form within sixty (60) days of the completion of the Work included on 
the invoice shall be deemed untimely.

ARTICLE VI - DISPUTES:  It is agreed and understood by the parties hereto that disputes 
regarding this contract shall be resolved by administrative hearing under procedures described in 
Revised Municipal Code Section 5-17.

ARTICLE VII - CONTRACT BINDING:  It is agreed that this Contract shall be binding on 
and inure to the benefit of the parties hereto, their heirs, executors, administrators, assigns and 
successors.

ARTICLE VIII - SEVERABILITY:  If any part, portion or provision of this Contract shall be 
found or declared null, void, or unenforceable for any reason whatsoever by any court of 
competent jurisdiction or any governmental agency having authority thereover, only such part, 
portion, or provision shall be affected thereby and all other parts, portions and provisions of this 
Contract shall remain in full force and effect.

ARTICLE IX - ASSIGNMENT: The Contractor shall not assign the whole or any part of its 
duties, rights, and interests in this Contract without first obtaining the written consent of the 
CEO.

ARTICLE X - APPROVALS:  In the event this Contract calls for the payment by the City of 
Five Million Dollars ($5,000,000.00) or more, approval by the Board of Councilmen of the City 
and County of Denver, acting by Ordinance in accordance with Section 3.2.6 of the Charter of 
the City and County of Denver, is and shall be an express condition precedent to the lawful and 
binding execution and performance of this Contract.

ARTICLE XI - JOINT VENTURE:  If the Contractor is a Joint Venture, the partners to the 
Joint Venture shall be jointly and severally liable to the City for the performance of all duties and 
obligations of the Contractor which are set forth in the Contract.

ARTICLE XII - NO DISCRIMINATION IN EMPLOYMENT:  In connection with the 
performance of work under this Contract, the Contractor agrees not to refuse to hire, discharge, 
promote or demote, or to discriminate in matters of compensation against any person otherwise 
qualified, solely because of race, color, religion, national origin, gender, age, military status, 
sexual orientation, gender variance, marital status, or physical or mental disability; and the 
Contractor further agrees to insert the foregoing provision in all subcontracts hereunder.

ARTICLE XIII - WAIVER OF CRS 13-20-801, et seq.: Notwithstanding any other provision 
of this Contract, the Contractor specifically waives all of the provisions of Colorado Revised 
Statutes §§ 13-20-801 – 80 as they may relate to the Contractor’s performance under this 
Contract.

ARTICLE XIV - COORDINATION OF SERVICES: The Contractor agrees to perform its 
work under this Contract in accordance with the operational requirements of DIA, and all work 
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and movement of personnel or equipment on areas included within the DIA site shall be subject 
to the regulations and restrictions established by the City or its authorized agents. 

ARTICLE XV - COMPLIANCE WITH ALL LAWS AND REGULATIONS: All of the 
work performed under this Contract by the Consultant shall comply with all applicable laws, 
rules, regulations and codes of the United States and the State of Colorado, and with the charter, 
ordinances and rules and regulations of the City and County of Denver. 

ARTICLE XVI – PROMPT PAY: The Contractor is subject to D.R.M.C. Section 20-112 
wherein the Contractor is to pay its subcontractors in a timely fashion.  A payment is timely if it 
is mailed to the subcontractor no later than seven days after receipt of any payment from City. 
Any late payments are subject to a late payment penalty as provided for in the prompt pay 
ordinance (Section 20-107 through 20-118). 

ARTICLE XVII – COLORADO OPEN RECORDS ACT: The Contractor acknowledges 
that the City is subject to the provisions of the Colorado Open Records Act, Colorado Revised 
Statutes §24-72-201 et seq., and the Contractor agrees that it will fully cooperate with the City in 
the event of a request or lawsuit arising under such act for the disclosure of any materials or 
information which the Contractor asserts is confidential and exempt from disclosure.  Any other 
provision of this Contract notwithstanding, including exhibits, attachments and other documents 
incorporated into this Contract by reference, all materials, records and information provided by 
the Contractor to the City shall be considered confidential by the City only to the extent provided 
in the Open Records Act, and the Contractor agrees that any disclosure of information by the 
City consistent with the provisions of the Open Records Act shall result in no liability of the 
City.

ARTICLE XVIII – COMPLIANCE WITH MINORITY/WOMEN BUSINESS 
ENTERPRISE REQURIEMENTS:  This Contract is subject to all applicable provisions of 
Chapter 28, Denver Revised Municipal Code (D.R.M.C.), and referred to in this Contract as the 
“M/WBE Ordinance”.  In accordance with the requirements of the M/WBE Ordinance, the 
Contractor is committed to, at a minimum, meet the participation goal of Thirty percent (30%) 
established for this Project utilizing properly certified M/WBE subcontractors and suppliers.  In 
addition to the applicable provisions of the M/WBE Ordinance, the Contractor agrees, as an 
express condition of its performance hereunder, to comply with the requirements of the approved 
Small Business Enterprise Compliance Plan.  Such plan shall, at a minimum, include a narrative 
regarding compliance with the goal; a list of committed M/WBE participants along with dollar 
and percent participation for each evidencing compliance with the overall goal, and fully 
executed letters of intent for each listed participant, all in a form satisfactory to the City.   
Without limiting the general applicability of the foregoing, the Contractor acknowledges its 
continuing duty, pursuant to Sections 28-72, 28-73 and 28-75 D.R.M.C. and the M/WBE 
Program, to meet and maintain throughout the duration of this Construction Contract its 
participation and compliance commitments and to ensure that all Subcontractors subject to the 
M/WBE Ordinance or the M/WBE Program also maintain such commitments and compliance. 
Failure to comply with these requirements may result, at the discretion of the Director of the 
Division of Small Business Opportunity (“DSBO”), in the imposition of sanctions against the 
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Contractor in accordance with Section 28-77, D.R.M.C.  Nothing contained in this Paragraph or 
in the referenced City ordinance shall negate the City’s right to prior approval of Subcontractors, 
or substitutes therefore, under this Construction Contract.

ARTICLE XIV – ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS:
Contractor consents to the use of electronic signatures by the City. The Contract, and any other 
documents requiring a signature hereunder, may be signed electronically by the City in the 
manner specified by the City. The Parties agree not to deny the legal effect or enforceability of 
the Contract solely because it is in electronic form or because an electronic record was used in its 
formation.  The Parties agree not to object to the admissibility of the Contract in the form of an 
electronic record, or a paper copy of an electronic document, or a paper copy of a document 
bearing an electronic signature, on the ground that it is an electronic record or electronic 
signature or that it is not in its original form or is not an original. 

[END OF PAGE]
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Contract Control Number:

 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of

SEAL      CITY AND COUNTY OF DENVER 
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SPECIAL CONDITIONS 

 

SC-1 CONSTRUCTION CONTRACT GENERAL CONDITIONS 
The Construction Contract General Conditions which constitute a part of the Contract 
Documents are set forth in a separately published document, entitled “City and County 
of Denver, Department of Aviation and Department of Public Works, Standard 
Specifications for Construction, General Contract Conditions,” 2011 Edition, the Table 
of Contents to which is bound herein (which may be informally referred to as the 
Yellow Book).  The General Conditions book is available for purchase for $12.00 per 
copy at the following location during the business hours stated, Monday through 
Friday, excluding holidays: 

 
Office of the Cashier 
Wellington E. Webb Municipal Office Bldg. 
201 West Colfax Avenue 
Denver, CO 80202 
7:30 A.M. to 4:30 P.M. 
 
The City will not supply any copies of the General Contract Conditions to the 
Contractor at City expense; however, the Contractor may access the General 
Conditions on the Internet at: 

 
http://www.denvergov.org/constructioncontracts/ContractAdministration/ContractorR
esources/tabid/443154/Default.aspx 
 

SC-2 CONSTRUCTION DOCUMENTS 
The City will provide the following Contract Documents to the Contractor in electronic 
format at no expense to the Contractor:  
 
Document 
Volumes 1 – 2 (See the “Master Table of Contents,” page TOC-ii, for the content of 
these volumes) 
Contract Drawings  
Change Orders and Change Order Directives  
Task Orders 

 
Additional copies of the foregoing documents will be furnished to the Contractor at the 
Contractor’s expense.  The Contractor will be responsible for supplying all 
subcontractors with copies of the Contract Documents at its expense. 

 
In addition, any proposal requests (Task Order) submitted hereunder, including any 
plans, specifications, drawings or other documents attached thereto and any Contractor 
Pricing Proposals submitted in response to a Task Order and any Final Task Order 
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issued hereunder shall be included as Contract documents and incorporated herein by 
reference as they may be hereinafter generated. 
 
If Sensitive Security Information (“SSI”) is provided to the Contractor, the Contractor 
shall be required to comply with Department of Aviation, Standard Policies and 
Procedures No. 6003, “Contractor Protection of Sensitive Security Information,” or its 
successor, and 49 C.F.R. § 1520, or its successor. 

 

SC-3 REVISIONS TO G.C. 201 
The second sentence of GC 201 is amended to read:  “The unit responsible for this 
management and control is the Airport Infrastructure Management Offices under the 
supervision of the Senior Vice President - Airport Infrastructure Management.” 

 

SC-4 CITY LINE OF AUTHORITY AND CONTACTS 
In accordance with General Condition 212, the City’s line of authority for 
administration of this Contract is: 

 
Chief Executive Officer (CEO).  Executive Office, 9th Floor, Airport Office Building, 
8500 Peña Boulevard, Denver, CO 80249.  Any reference to the Manager of Aviation 
shall also mean Chief Executive Officer (CEO). 
 
Senior Vice President - Airport Infrastructure Management (SVP-AIM) who reports to 
the CEO.  Airport Infrastructure Management office, 7th Floor, Airport Office 
Building, 8500 Peña Boulevard, Denver, CO 80249. 
 
Director of Infrastructure and Quality Assurance, reports to the SVP-AIM.  The Project 
Manager reports to the Director of Infrastructure and Quality Assurance. Airport 
Infrastructure Management Division, 7th Floor, Airport Office Building, 8500 Peña 
Boulevard, Denver, CO 80249.  
 
Project Manager, the City representative who has day to day administrative 
responsibility of this Contract, and who reports to the SVP-AIM. All notices, requests, 
pay applications (pursuant to G.C. 902), and other correspondence from the Contractor 
shall be sent to the assigned Project Manager unless otherwise provided in this 
Contract.  The Project Manager for this Contract is: Frank Palumbo Airport 
Infrastructure Management Office, 7th Floor, Airport Office Building, 8500 Peña 
Boulevard, Denver, CO 80249, phone 303-342-2639 
 
The CEO may from time to time substitute a different City official as the designated 
“SVP-AIM” hereunder, and any such change will be effective upon the issuance of 
written notice to the Contractor which identifies the successor SVP-AIM.  The SVP-
AIM may from time to time change the assigned Project Manager, and any such change 
will be effective upon the issuance of written notice to the Contractor which identifies 
the successor Project Manager.. 
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SC-5 CONTRACTOR PERFORMANCE; SUBCONTRACTING 
With respect to General Condition 501, no more than 90% of the Work may be 
subcontracted. 

 

SC-6 COOPERATION WITH OTHERS 
The Technical Specifications describe the constraints on the physical work site areas.  
These descriptions are not exhaustive and the Contractor is required to coordinate its 
activities and work as may be required to meet FAA or City requirements while 
performing work on DIA. 

 

SC-7 PROSECUTION AND COMPLETION OF THE WORK: 
 

Any applicable Milestones will be established in each Task Order.  
 
The Work to be performed under the Contract is issued as Task Orders. Task #1 is 
identified in the plans and specifications attached and incorporated into this RFP-
Contract. The schedule for Task #1 is as set forth below.  
 
Work will be issued to the Contractor as Task Orders upon reaching a negotiated 
agreement between the Contractor and the City as to the cost of the work.  Markups on 
labor, materials, equipment, and subcontractors will be applied to the negotiated costs, 
in accordance with the contract terms.  All contractor proposals for Task Order work 
or Task Order Change Orders will be in a format as outlined in the Task Order Notice.  
Proposal line items will include quantities and units of work as well as man-hours and 
material cost per unit.  Work for which a negotiated cost agreement cannot be reached 
between the City and the Contractor may be, at the direction of the Assistant Manager, 
performed and compensated on a time and materials basis, with the associated markups 
applied. 
 
Since this is a contract for on-call services, the Contractor is not guaranteed nor entitled 
to the issuance of any Task Orders.  Task Orders may be negotiated with this or another 
existing On Call Contractor, or bid between existing On Call Contractors and/or other 
active airport contractors. Bids for such Task Orders should be submitted per the 
requirements provided by the City, and may not necessarily require utilization of the 
rates and markups submitted in the initial On Call Construction contract.  Changed 
work in competitively bid Task Orders will utilize the rates and markups submitted in 
the initial On Call Construction contract. 
 
The Contractor shall (a) commence work under any issued Task Order within ten (10) 
calendar days after the date of the Notice to Proceed, (b) prosecute said work diligently, 
and (c) complete the entire work ready for use no later than the number of calendar 
days required in the Task Order.  The time stated for completion shall include final 
cleanup of the premises or work site plus such extension or extensions of time as may 
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be granted by the Manager in accordance with the provisions of these General Contract 
Conditions and Special Contract Conditions. 

With respect to any work that is authorized by a Task Order issued prior to the contract 
completion date, but not completed by that date, the City shall have the option to 
terminate the work in progress and pay only for that portion of the work satisfactorily 
completed within the period of performance specified herein or to provide for, in 
writing, a limited extension of the contract completion date to complete the remaining 
work.  In the event the completion date for a particular Task Order is extended as 
provided for herein, it shall only allow for consideration of costs that were already 
agreed upon in a previously issued Task Order(s), and shall not include any 
modifications to the proposal unit prices or Task Order estimates except those required 
by Prevailing Wage law, or any additional compensation for extended overhead or 
impact costs. 

For each Task Order submitted to the Contractor for pricing, the Contractor agrees to 
review and price the Task Order within fourteen (14) consecutive calendar days of the 
date of such Task Order. 

SC-8 TASK ORDER NOTICE TO PROCEED 
Following the issuance of any fully executed Task Order hereunder, the Contractor 
shall commence work in accordance with the Notice to Proceed date established in the 
Task Order.  In the event the Task Order does not include a Notice to Proceed date, the 
City will issue a separate Notice to Proceed, and  Contractor shall commence work 
within ten (10) consecutive calendar days of the date of the Task Order Notice to 
Proceed; however, no work will commence on any project until such time as the 
Contractor has complied with all administrative requirements for that particular project 
and the Contractor has satisfied all bonding requirements for the particular Task Order 
(SC-25 PERFORMANCE AND PAYMENT BOND). Thereafter the Contractor 
shall prosecute the work to be accomplished under the Task Order at such time and 
place as the Task Order directs and shall fully complete in every detail all specified 
work in accordance with the terms and conditions of the Task Order and the provisions 
of these General Contract Conditions and Special Contract Conditions. 

SC-9 LIQUIDATED DAMAGES 

. For Disruption of Airport Activities for Any and All Task Orders.
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If DIA determines that the Contractor has disrupted the Airport Operations as 
described below and in the Technical Specifications, the Contractor shall be liable 
to the City for liquidated damages at the rates noted below per incident per day or 
per hour for each incident until the issue is corrected. 

Contractor caused disruptions of Airport Operations and the required Liquidated 
Damages are as follows: 

Amount per incident 
1. Disruption of Fire Alarm – First Incident $ 000.00
2. Disruption of Fire Alarm – All other incidents $ 000.00
3. Disruption of Airline Baggage Operations– First Incident - $ 000.00 per hour
4. Disruption of Airline Baggage Operations -All other incidents $ 000.00 per

hour.
5. Disruption of Airport Operations by introduction of dust, smoke, noise, water,

chemicals or any offensive odors or fumes or any other disruption from the
construction activity into the Terminal, any outdoor public area or baggage area
that causes complaints from the building occupants, operations or the customers

First Incident $1000.00/ incident

6. Should any of the disruptions described in items 5 or 6 above result in the
evacuation or unplanned closure of a portion of the building or outdoor public
space or baggage handling area, this would result in a First Incident  Liquidated
Damage of $5,000 per hour.

At any time after the occurrence of the first incident, DIA may determine that by 
causing any of these disruptions, the Contractor is not properly managing the work 
and DIA may, in its sole discretion, terminate the entire Contract for Cause under 
General Contract Condition section 2201. In the event of such termination, the
Contractor shall not be entitled to any cancellation penalty or additional 
compensation, and the Contractor shall be liable to DIA for all costs and expenses 
of taking over and completing the work as provided in General Contract Condition 
section 2201. 
Article IV of the Contract and General Contract Condition 602 provide additional 
terms and conditions regarding payment and withholding of liquidated damages. 

SC-10 PRECONSTRUCTION MEETING 

Prior to the issuance of the first Task Order and the start of such work, the Contractor, 
and the City shall meet and resolve any and all issues that may pertain to the 
understanding of the terms and conditions of the contract.  Individual pre-construction
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SC-11 SECURITY AND PERSONNEL ACCESS 
The Contractor shall conduct all its activities at the Airport in compliance with the
Airport security system rules and regulations, which are administered by the Airport 
Operations Division. The Contractor shall obtain the proper access authorizations for 
its employees, subcontractors and suppliers (i.e., Badges and Permits), and shall be
responsible for such persons' compliance with all the Airport rules and regulations.  A 
copy of the Contractors' section of the Airport Security rules and regulations are 
available for Contractor review at the Airport Access Services Office, Concourse A 
East Subcore, 4th Level.  Persons regularly entering the construction areas must obtain 
personnel access badges from the Airport Access Services Office and must display 
badges , at all times, upon entering the construction, restricted and sterile areas of the 
airport.. Any employee, subcontractor or supplier who violates such rules may be 
subject to revocation of his access authorization, including authorization for access to 
the construction site and all other restricted and sterile areas. 

The security status of the Airport is subject to change without notice.  These contract 
Special Conditions are applicable to the current security status of the Airport. Should 
the security status of the Airport change at any time during the term of this Contract, a 
written notice shall be issued to the Contractor detailing all applicable security 
modifications from the airport’s current security status.  The Contractor shall take 
immediate steps to comply with those security modifications as directed in the written 
notice.

If these security modifications involve any additional project cost, the Contractor shall 
submit a Contractor Change Request in accordance with the General Conditions for the 
additional cost.  The Contractor Change Request shall outline in specific detail the 
effects of the security modifications on the Contractor's performance of the Contract, 
and shall provide a detailed cost breakdown for each item for which the Contractor is 
requesting reimbursement. 

The Contractor shall return to the City, at contract completion or termination, or upon 
demand by the City, all access keys issued to it by the City to all areas of the Airport.  
If the Contractor fails to return any such key or keys at contract completion or 
termination or upon demand by the City, the Contractor shall be liable to the City for 
all the City's costs, including the City's labor costs for employees, incurred in re-coring 
doors and any other work which is required to prevent compromise of the Airport 
security system.  In order to collect such costs hereunder, the City may withhold funds 
in such amount from any amounts due and payable to the Contractor under this 
Contract. 

The construction of all the Project / Task Items that involve the breaching of any airport 
perimeter security boundary or continued access to restricted access rooms or areas will 
require the posting of authorized contract security personnel to maintain required 
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security controls. The Contractor’s Guarantee Maximum Price / Total Contract BID 
Amount / Task Order Proposal shall include the cost of providing security services 
to maintain control and supervision of any and all airport perimeter security boundary 
breaches and for the duration of work activities where access to restricted areas is 
required and until the airport perimeter security boundaries are reestablished. 
 
When security boundaries are opened for any reason, the Contractor must maintain one 
hundred percent (100%) control and supervision for the entire time that the openings 
are present to prevent unauthorized access to the secure / restricted access areas. 

 
The importance of this special condition cannot be over-emphasized. Severe 
financial penalties as well as contract termination could result if airport perimeter 
security requirements are not strictly followed. The requirement to provide one 
hundred percent (100%) control and SUPERVISION of breaches in the airport’s 
perimeter security boundary is absolute. At no time, during work and non-work 
hours shall any breaches in the airport’s security PERIMETER be 
UNSUPERVISED and / or UNSECURED.  

 
For off-hours of construction, the Contractor may choose to erect a temporary wall to 
close all perimeter openings. The wall construction shall be of sufficient materials and 
strength to prevent access to the airport’s Sterile/Restricted Areas. The Contractor shall 
submit for review and approval, the details and materials for the temporary closure of 
security perimeter breaches for review and approval. 
 
The Contractor will provide contract security guard services to maintain supervision of 
these openings. The security services must provide coverage to allow for lunch breaks, 
comfort breaks and etc. The security services must the obtained from the following 
contract security guard company: 
 
HSS 
900 S. Broadway, Suite 100 
Denver, Colorado 80209 
 
DIA Contact: Glenn Spies 
(303) 342-4323 
All security guards provided for this project must have a Denver Airport SIDA Badge. 
 
The DIA Security Guard Contractor may change between the bidding or proposal phase 
of this contract from Notice to Proceed to closure of all security perimeter breaches. 
The Contractor shall maintain a contractual relationship with the Security Guard 
Contractor holding the most current contract with Denver International Airport. 
 
The Contractor shall continue to provide security of these areas until such time that the 
breaches in the airport’s security perimeter have been permanently secured. 
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The Contractor shall submit a written security plan for approval to the Director of 
Airport Security prior to the start of construction on any work where a breach of the 
perimeter security boundaries is required. 

 

SC-12 CONSTRUCTION ACCESS 
The work sites may be located at the Denver International Airport Terminal Parking 
Garages. The Contractor shall have access to the work site via DIA Revenue Control 
System. 
 
The City will not provide parking spaces for the Contractor's employees or 
subcontractor employees at the Airport.  Arrangements for transportation and parking 
for all of its and its subcontractors employees will be the responsibility of the 
Contractor.  The Task Order amount shall include any and all costs associated with the 
Contractor's and subcontractors' employee parking.   
 
Unless specifically required by the Contract Documents, the Contractor shall install no 
fences or other physical obstructions on or around any project work area without the 
approval of the City. 

 

SC-13 VEHICLE PERMITTING 
Vehicle access on the Airport Operation Area (“AOA”) is controlled by and requires 
permission from the Airport Access Services Office.  It is not anticipated that the 
Contractor will need to operate vehicles on the AOA to perform the Work. It is 
anticipated that access will be required to the secure baggage handling area of the 
Terminal. Only direct construction support vehicles and/or equipment will be allowed 
in the contractor's work areas or sites. 

 

SC-14 VENDORS AND SUPPLIERS 
The Contractor shall provide the Project Manager's office with a list of its 
equipment/material vendors and suppliers for each Task Order.  Vendors or suppliers 
shall access the construction work areas via the Contractor’s access route, described in 
SC-12 above. All delivery vehicles are subject to search. 

 

SC-15 COMMUNICATION DEVICES 
Any site communications devices, mobile communication devices or internet data 
devices used at DIA must be approved by DIA Technologies. 

 

SC-16 USE, POSSESSION OR SALE OF ALCOHOL OR DRUGS 
The Contractor and its officers, agents, and employees shall cooperate and comply with 
the provisions of Executive Order No. 94 and Attachment A thereto concerning the use, 
possession, or sale of alcohol or drugs.  Violation of these provisions or refusal to 
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cooperate with implementation of the policy can result in the City’s barring the 
Contractor from City facilities or participating in City operations. 

 

SC-17 ATTORNEY’S FEES 
Colorado Revised Statute 38-26-107 requires that in the event any person or company 
files a verified statement of amounts due and unpaid in connection with a claim for 
labor and materials supplied on this project, the City shall withhold from payments to 
the Contractor sufficient funds to insure the payment of any such claims.  Should the 
City and County of Denver be made a party to any lawsuit to enforce such unpaid 
claims or any lawsuit arising out of or relating to such withheld funds, Contractor 
agrees to pay to the City its costs and a reasonable attorney’s fee.  Because the City 
Attorney Staff does not bill the City for legal services on an hourly basis, Contractor 
agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour 
of City Attorney time. 

 

SC-18 INSURANCE TO BE PROVIDED BY THE CONTRACTOR 
In accordance with the provisions of Title 16 of the General Conditions, the minimum 
insurance requirements for this contract are set forth in the Sample Insurance 
Certificate attached to these Special Conditions. The Contractor specifically agrees to 
comply with each condition, requirement or specification set forth in the attachment 
for each required coverage during all periods when the required coverage’s are in 
effect. 
 
Contractor and sub-contractors shall procure and maintain until all of their obligations 
have been discharged, including any warranty periods under this Contract are satisfied, 
insurance against claims for injury to persons or damage to property which may arise 
from or in connection with the performance of the work hereunder by the Contractor, 
his agents, representatives, employees or sub-contractors.  
 
The insurance requirements herein are minimum requirements for this Contract and in 
no way limit the indemnity covenants contained in this Contract. 
 
The City and County of Denver in no way warrants that the minimum limits contained 
herein are sufficient to protect the Contractor from liabilities that might arise out of the 
performance of the work under this Contract by the Contractor, his agents, 
representatives, employees or sub- contractors.  The Contractor shall assess its own 
risks as it deems appropriate and/or prudent, maintain higher limits and/or broader 
coverages.  The Contractor is not relieved of any liability or other obligations assumed 
or pursuant to the Contract by reason of its failure to obtain or maintain insurance in 
sufficient amounts, duration or types. 
 
Contractor shall furnish the City and County of Denver with certificates of insurance 
(ACORD form or equivalent approved by CCD) as required by this Contract.  The 
certificates for each insurance policy are to be signed by a person authorized by the 
insurer to bind coverage on its behalf. 
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All certificates and any required endorsements are to be received and approved by the 
City before work commences.  Each insurance policy required by this Contract must 
be in effect at or prior to commencement of work under this Contract and remain in 
effect for the duration of the project.  Failure to maintain the insurance policies as 
required by this Contract or to provide evidence of renewal is a material breach of the 
Contract. All insurance coverages for sub-contractors shall be subject to the minimum 
requirements identified in the Exhibit. All sub-contractors certificates and 
endorsements shall be received and approved by the Contractor before work 
commences.   The City reserves the right to request copies of these certificates at any 
time.  
 
All certificates required by this Contract shall be sent directly to Denver International 
Airport, Business & Technologies, Airport Office Building, Room 8810, 8500 Pena 
Boulevard, Denver, Colorado 80249.  The City project/Contract number and project 
description shall be noted on the certificate of insurance.  The City reserves the right to 
require complete, certified copies of all insurance policies required by this Contract at 
any time.   
 
The parties hereto understand and agree that the City and County of Denver, its officers, 
officials and employees, are relying on, and do not waive or intend to waive by any 
provisions of this Contract, the monetary limitations or any other rights, immunities 
and protections provided by the Colorado Governmental Immunity Act, §§ 24-10-101 
- 120, C.R.S., or otherwise available to the City and County of Denver, its officers, 
officials and employees. 

 

SC-19 SUBCONTRACTOR RELEASES 
The release form referred to in General Condition 907 is attached to these Special 
Conditions.  It is entitled "Denver International Airport Partial Lien Release." 

 

SC-20 ADDITIONAL AFFIRMATIVE ACTION REQUIREMENTS, FEDERAL 
PROVISIONS 
This contract is subject and subordinate to the terms, reservations, restrictions, and 
conditions of any existing or future agreements between the City and the United States, 
the execution of which has been or may be required as a condition precedent to the 
transfer of federal rights or property to the City for airport purposes, and the 
expenditure of federal funds for airport purposes.  Any “Federal Requirements” section 
attached hereto or to any individual Task Order is made a part of this Contract. 

SC-21 APPLICATIONS FOR AND PROGRESS PAYMENTS TO CONTRACTORS 
General Condition 902.3 is amended by the addition of the following: 
 
Where applicable, with respect to any Task Order issued hereunder, progress payments 
for performance of any work shall be based on completed work estimates and shall be 
subject to the following requirements: 
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1. The Contractor shall submit a complete and separate application for payment 

for the work estimates of each Task Order performed during the specified 
billing period. 

 
2. Each submitted estimate shall specify the percent of the work complete.  This 

percentage shall be certified by the Project Engineer/Manager or the Consulting 
Architect or Engineer, as appropriate. 

 
3. Each estimate of work completed shall also specifically identify those 

MBE/WBE Subcontractors or Suppliers that the Contractor is utilizing on the 
Project pursuant to the requirements of Article VII, Division 1 and 3 of Chapter 
28, of the D.R.M.C. 

 
4. Each estimate of work for each Task Order performed shall be submitted using 

a separate Application for Progress Payment Task Order Contracts (Form CM-
18A), accompanied by either duplicate sets of verified Contractor’s 
Certifications of Payment (Form CM-19), or by verified Partial Release of 
Contractor forms from each subcontractor and supplier (Form CM-26).  Each 
estimate of work completed shall also be accompanied by: 

 
a. A written schedule of values, which set out the quantities and costs for 

the Project and 
 
b. The Project Engineer/Manager’s, or as applicable, Consulting 

Architect’s or Engineer’s estimated statement of the percentage of work 
completed for each line item of cost for which he City has promised to 
pay the Contractor.  The Contractor shall also submit to the Auditor and 
other appropriate officials of the City, in a timely fashion, all 
information required by General Conditions Title 10.  

 
5. The estimate of the percentage of estimate of work completed shall constitute a 

representation by the Contractor to the City that the work has progressed to the 
point indicated; that the quality of the work covered by the estimate is in 
accordance with the Contract Documents; that each obligation covered by the 
estimate (except as otherwise noted), and the payments required will be used to 
discharge such obligation unless previously discharged; and that the Contractor 
is entitled to payment in the amount requested.  The Project Engineer/Manager 
or the Consulting Architect or Engineer, as appropriate, with the assistance of 
input from the Project Construction Manager, in the event that such has been 
retained, will also verify the estimate of work completed prior to any acceptance 
by the City. 

 
 
6. The Contractor warrants that: 
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a. Title to work covered by an estimate of work completed will pass to the 
City by incorporation into the completed work; 

 
b. Work covered by previous estimates of work completed is free and clear 

of liens, claims, security interests or encumbrances, hereinafter referred 
to as “liens”, except for any interest created by retainage;  and 

 
c. No work covered by an estimate of work completed will have been 

acquired by the Contractor, or any other person or entity performing 
work at the work site or furnishing materials or equipment for the 
Project and that no work covered by any estimate is subject to an 
agreement under which an interest therein or an encumbrance thereon is 
retained by the seller or otherwise imposed by the Contractor or such 
other person or entity. 

 
7. Approval of an estimate of work completed or actual payment shall not 

foreclose the right of the City to examine the books and records of the 
Contractor to determine the correctness and accuracy of any estimate item. 

 
8. Pursuant to General Condition 908, applications for a reduction in retainage 

must be accompanied by Partial Release of Contractor forms from each 
subcontractor or supplier (Form LR-1). 

 
9. The final estimate for payment shall also be accompanied by Final Lien Release 

forms from each subcontractor and supplier (Form CM-70). 
 
10. Receipt of Contractor’s Certifications of Payment or Partial Lien Release forms 

by the City hereunder shall not act to impair the City’s Obligations imposed by 
C.R.S. 38-26-107 or successor statute. 

 
11. If the Contractor disputes a subcontractor’s and/or supplier’s entitlement to a 

portion of the previous month’s payment, the Contractor need not submit a 
Contractor’s Certificate of Payment or Partial Release for Contractors from 
such subcontractor and/or supplier.  However, in lieu of such submittal, the 
Contractor shall submit to the City copies of a written communication from the 
Contractor to such subcontractor and/or supplier explaining the Contractor’s 
determination not to render payment to such subcontractor or supplier, together 
with proof of service of such written communication upon such subcontractor 
and/or supplier. 

 

SC-22 REVISIONS TO G.C. 1102 
G.C. 1102.2 is amended by replacing the phrase “Change Request” in all its 
occurrences in such G.C. with the phrase “Change Notice.”  
 
G.C. 1102.3 is amended by replacing the phrase “Field Order/Change Directive” in all 
its occurrences in such G.C. with the phrase “Change Order Directive.” 



 
On-Call General Construction Contract NO. 201525269 
 Page 81 of 108 December 2015 

 

SC-23 DESCRIPTION OF TASK ORDER 
The Project Manager will provide the Contractor with a Task Notice for Proposal 
(TNP) describing the services/work to be provided for any Task Order.   The Contractor 
shall respond to the City’s request for TNP within 2 working days by (1) visiting the 
proposed work site in the company of the Project Manager or the Project Manager’s 
authorized representative, or (2) establishing verbal contact with the Project Manager 
or the Project Manager’s authorized representative to further define the scope of the 
work.  The Contractor shall then furnish a work plan and price proposal to the Project 
Manager for all work described in the TNP.  Time for the submittal of the work plan 
and proposal shall be identified on the TNP.  The Contractor shall submit to the Project 
Manager requests for site inspections and other investigations as necessary for its 
preparation of a work plan and proposal.   
 
The work plan and proposal shall indicate, but not be limited to: 

 a statement of the work to be accomplished 
 discussion of the implementation process to include the method of operation, 

type of equipment, key personnel and subcontractors 
 how quality of materials and workmanship will be established and maintained 
 any additional design requirements 
 special considerations 
 schedule and keep milestones 

 
The work shall be broken down according to CSI Divisions.  Proposal line items will 
include quantities and units of work as well as man-hours and material cost per unit.  It 
shall be subject to negotiation with the Project Manager.  Mark-ups on labor, material, 
equipment, and subcontractors will be applied to agreed to amounts.  Costs for 
performance and payment bonds will be included as a separate item.  The City will 
review the work plan proposal for completeness and negotiate conditions of 
performance with the Contractor.  If suitable conditions of performance including price 
and time cannot be negotiated, a Task Order and Notice to Proceed will not be executed 
or if critical, may be performed on a time and material basis with the mark-ups included 
with this proposal applied.  The City may utilize other means to procure the required 
work at any time. 
 
Prior to submitting a work plan and price proposal, the Contractor shall inspect the 
work site and its surroundings.  Requests for site visits shall be submitted to the Project 
Manager.  For purposes of the contract, it shall be conclusively presumed that the 
Contractor has made a thorough inspection of the site and has waived the right to claim 
extra payment or time extensions for conditions which would have been evident during 
that inspection.  Because the Proposal information cannot be guaranteed, the Contractor 
shall have assumed the risks attendant to successful performance of the work except 
for the risk of encountering differing site conditions which are defined in the General 
Conditions, and shall never make claim for additional payments or time extensions on 
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the grounds that the nature or amount of work to be done was not understood by the 
Contractor at the time of submittal of the work plan and price proposal.   

 

SC-24 FUND AVAILABILITY 
Task Order approval and acceptance is contingent upon the availability of funding.  
Approved Task Orders issued under this contract will obligate funds.   
 

SC-25 PERFORMANCE AND PAYMENT BOND 
Delete the requirements of General Contract Conditions 1501, 1502 and 1503 for 
separate bonds.  Combined Performance and Payment Bonds in the total amount of all 
issued Task Orders, provided in the precise form contained in these documents, shall 
be furnished before any work is undertaken in connection with any Task Order.  All 
other terms and conditions of General Contract Conditions 1501, 1502 and 1503 shall 
remain in effect. 
 
Additionally, General Contract Condition 1501 shall be amended as follows: 
 

“Before this Contract is executed, the Contractor shall have paid for and 
furnished to the City a properly completed and executed Combined 
Performance and Payment Surety Bond, in an amount not less than One 
Hundred Thousand Dollars and No Cents ($100,000.00).  The Combined Surety 
Bond shall guarantee the faithful performance of the Contract and shall also 
guarantee the payment of bills for labor and materials under the Contract. 

 
In the event that the cumulative dollar value of all Task Order(s) issued under 
the Contract exceeds the amount of the Combined Surety Bond furnished prior 
to the execution of the Contract, the Contractor shall procure, pay for and 
furnish to the City a Combined Surety Bond Change Rider, in the proper form, 
for an amount which is One Hundred percent (100%) of the dollar value of the 
specified Task Order, that exceeds $100,000.00.  All subsequent Task Orders 
contemplated under the Contract shall require separate Combined Surety Bond 
Change Riders for One Hundred percent (100%) of the dollar value of each 
Task Order before a Task Order is issued and any work under the Task Order 
commences. 

 
Any combined Surety Bond Change Riders furnished by the Contractor after 
the execution of the Contract must be reviewed and approved by the City 
Attorney prior to issuance of a Task Order and before any work commences. 

 

SC-26 TASK ORDER PROCESS 

TASK ORDERS 
Upon review of any Contractor pricing submittal made pursuant to a Task Notice for 
Proposal, the City may, at its sole discretion, direct that the work described in the Task 
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Notice for Proposal and priced by the Contractor be completed by issuance of a Task 
Order to the Contractor or reject the pricing submittal.   
 
The City reserves the right to issue such a Task Order, at the price (either lump sum or 
time and material) and under the terms of the Contractor’s pricing submittal, at any 
time before the expiration 120 consecutive calendar days from the date the pricing 
submittal was received by the City.  If no Task Order is issued and the pricing submittal 
is not rejected within this period, the Contractor’s pricing Proposal shall be deemed 
rejected by the City. 
 
A Task Order shall not be issued and no work shall commence until such time as the 
Task Order is signed by the Contractor and all designated City officials and the 
Contractor has submitted a Payment and Performance Bond or Bond Change Rider for 
the work satisfactory to the City Attorney and the CEO. 
 
Upon issuance of a Task Order, the Contractor agrees to satisfactorily perform and 
complete all work or effort described in each issued Task Order or any subsequently 
issued Task Order Changes within the period of performance specified in the Task 
Order and Notice to Proceed plus such extensions of time as may be granted by the 
Manager in accordance with the provisions of this contract. 
 
TASK ORDER CHANGES 
In accordance with all terms and conditions provided for standard change orders under 
General Contract Conditions 1101 et seq. CHANGE ORDERS and ADJUSTMENT 
TO CONTRACT AMOUNT, the City may issue Change Orders providing for 
deletions, additions and modifications to the work under a duly issued Task Order. 
Change Orders must be issued on the Change Order or Change Order Directive Form, 
samples of which are included herein in the Contract Forms Section.  In the event of a 
conflict between GC 1104.2 and the markups submitted by the Contractor identified in 
the Schedule of Prices and Quantities, regarding any pay item identified in GC 1104.2, 
the markups and rates submitted by the Contractor in the Schedule of Prices and 
Quantities shall prevail.   

 
TASK ORDER CLOSEOUT 
After all work performed under each Task Order has been accepted hereunder, final 
payment and Task Order closeout shall be made in accordance with the terms and 
conditions of General Contract Condition 910 FINAL ESTIMATE AND PAYMENT.  
Except that, with the consent of the contractor, legal advertisement, pursuant to Article 
26, Colorado Revised Statutes as amended may be held for Task Orders which do not 
exceed Fifteen Thousand Dollars ($15,000.00) until such time as several such projects 
are completed and eligible for legal advertisement. 

 
CONTRACT CLOSE-OUT 
Following final closeout of all Task Orders performed hereunder, the Contract shall 
proceed to final contract closeout.  Final contract closeout shall be completed in 
accordance with all procedures, terms and conditions set forth in the General 
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Conditions except that final settlement and release or retention will be made upon 
completion of each Task Order rather than contract completion.  In addition, Contractor 
shall execute a Final Receipt and provide a final contract closeout.  

 

SC-27  TASK ORDER DIRECTIVE 
A Task Order Directive is a written order, signed by the Manager or the Manager’s 
designated representative, which directs the Contractor to commence a Task Order 
prior to complete agreement on or execution of a Task Order. 
 
Upon receipt of a Task Order Directive, the Contractor shall immediately sign the Task 
Order Directive and return it to the Project Manager, and shall immediately proceed 
with performing the work.  The Contractor, within fifteen (15) days after receiving the 
Task Order Directive, shall provide the Project Manager with a complete and itemized 
proposal which includes the estimated increase or decrease in the Contract Amount 
and/or Contract Time attributable to the planned work.   
 
Time and Materials 
a. The City will identify a cost estimate or a Not to Exceed lump sum for the work 

described in the Task Order Directive.  If the maximum cost of the work to be 
performed under the Task Order Directive has not been agreed upon and 
reduced to writing in the actual Task Order Directive, the Contractor shall 
proceed with such Work on a Time and Material basis through completion of 
the Task Order Directive or until the cost of the work has been agreed upon for 
the Task Order Directive. 

b. Whenever Work is performed on a Time and Material basis, the Contractor shall 
fully document all costs associated with such work.  Beginning with the first 
Day such Work is performed, and on a daily basis thereafter, the Contractor 
shall submit to the Project Manager a daily itemization of all such costs in such 
form as the Project Manger may require.   

c. The final Task Order Directive amount performed on a Time and Material basis 
shall be calculated in accordance with the Schedule of Prices and Quantities 
indicated in this contract. 

 

SC-28 TASK ORDER DIRECTIVES AND CHANGE ORDER DIRECTIVES 
“Work”, as defined in the General Conditions, shall include all work under any Task 
Order or Task Order Directive.  Any reference in the General Conditions to “Change 
Directive” shall mean “Change Order Directive”. 
 

SC-29 SUBCONTRACTOR 
The term “subcontractor” includes a labor pool. 

 

SC-30 NOTICE TO PROCEED AND COMPLETION OF THE WORK 
GC 302 is hereby deleted and replaced with the following: 
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.1 A written Initial Notice to Proceed will be issued by the Deputy Manager to 

initiate the Contract only, and such Initial Notice to Proceed is not authorization 
for the Contractor to proceed with the Work or to proceed with mobilization.  
Thereafter, the Deputy Manager may issue a Task Order and subsequent NTP 
authorizing Work and/or mobilization. 

 
.2 Upon issuance of the Initial Notice to Proceed, the Contractor is allowed and 

authorized to incur reimbursable costs related to insurance, payment and 
performance bonds, and such other essential activities such as security access 
(vehicular access and personnel badging).  Home office overhead, core staff 
and other allowable general conditions costs are not authorized under the initial 
Notice to Proceed. 

 
.3 Core staff and agreed upon general conditions’ costs are authorized and allowed 

only for the time Work is authorized pursuant to a Second or subsequent Notice 
to Proceed and Task Order issued by the Project Manager.  These costs, in part, 
are identified on Schedule of Prices and Quantities attached hereto, related to 
the rates and charges mutually agreed upon by City and Contractor. Requests 
for Task Order pricing proposals will not authorize the contractor to accumulate 
reimbursable costs.  Costs for Task Order proposal preparation and Task Order 
negotiation will not be reimbursable. Upon the substantial completion of Work 
under any subsequent Notice to Proceed, including a Second Notice to Proceed 
and/or Work Order, whichever is applicable, reimbursement for these costs 
expires unless otherwise agreed to in writing and authorized by the Project 
Manager, limited to the sole and only purpose of facilitating Final Completion 
of the authorized Work.  Any costs the Contractor incurs, except for those costs 
allowed under the Initial Notice to Proceed, after substantial completion 
without written authorization by the Project Manager shall be absorbed by the 
Contractor and shall be at the Contractor’s own risk. 

 
.4 If any milestones are described in the Contract Documents, the Work described 

by each milestone shall be accomplished in accordance with the Contract 
Documents within the specified Contract Time, or in the alternative, if a Task 
Order is issued for Work, than the Work shall be accomplished in accordance 
with the Task Order and completed within the time set forth by said Task Order. 

 

SC-31 MOBILIZATION  
The Contractor, upon issuance of a Task Order, shall submit a detailed mobilization 
plan to the Deputy Manager, or the Deputy Manager’s designee, setting forth the 
proposed location for mobilization, mobilization costs and equipment to be rented or 
purchased for the specific Work authorized.  All such costs are subject to the approval 
of the Deputy Manager, or the Deputy Manager’s designee, and any equipment 
purchase or rental costs wherein the value of such equipment is paid for in excess of 
90% of such value, then such equipment may, at the end of the Contract Time or Final 
Completion, whichever occurs earlier, become subject to ownership by the City 
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(Airport) at City’s option.  Further, such equipment shall be used solely by the 
Contractor for Work under this Contract unless otherwise authorized by the Deputy 
Manager.   Such equipment shall not be used for personal uses or activities.   

 

SC-32 BONDS, SALES TAX AND INSURANCE 
Bonds, sales and use tax and insurance shall be paid at cost without mark up. 

 

SC-33 SUBCONTRACTOR PAYMENTS AND SUBCONTRACTOR RELEASES – 
REQUIRED USE OF THE B2G CONTRACT MANAGEMENT SYSTEM 
The Contractor is required to use the City B2G Contract Management System to report 
all subcontractor payments and shall adhere to the City’s Procedure for Reporting 
Subcontractor Payments.  It is the Contractor’s obligation to ensure that complete 
subcontractor information is entered into the B2G System prior to submission of the 
first application for payment in order to avoid any delays in payment.  The Contractor 
shall, prior to the submission of each subsequent invoice, ensure payments to 
subcontractors have been entered into the B2G System, including subcontractor 
confirmation of amount of payment received, for services performed during the prior 
billing period. 

 

SC-34 CHANGE ORDER DIRECTIVE 
Any reference in the General Conditions to “Change Order” shall mean “Change Order 
Directive”. 

 

SC-35 PROJECT CONTROLS REQUIREMENTS 
  

The Contractor will be required to use the designated Project Management Information 
System (PMIS) and Primavera P6 compatible to comply with the requirements of 
DIA’s Project Controls System.  The PMIS is Airport Infrastructure Management’s 
tool for project and information management, data analysis and document control. 
Denver International Airport will be responsible for providing the licensing and 
training for PMIS. The Contractor will be responsible for providing a compatible 
Primavera P6. The Contractor will also be responsible for providing and maintaining 
the computer hardware, software and system environment capable of supporting 
Project Controls System requirements including as the minimum: internet connection; 
Microsoft Internet Explorer 8 or better; Microsoft Office 2010; Oracle Java JRE 1.7.0 
Update 5 and Adobe Acrobat X Pro. This is the only project management system that 
will be accepted.  

 
SC-36 PAYMENTS TO CONTRACTORS 

  
The Contractor recognizes and agrees that applications for payment shall be submitted 
using the Textura® Construction Payment Management System (CPM System), which 
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will also be the payment mechanism to disburse payments to sub-contractors used on 
this Project.  
 
The Contractor further agrees that, to the fullest possible within the CPM System, the 
City shall be entitled to all non-Confidential records, reports, data and other 
information related to the project that are available to Contractor through the CPM 
System, including, but not limited to, information related to Contractor and 
subcontractor billings.  To that end, Contractor agrees that it will activate any available 
settings within the CPM System that are necessary to grant the City access to such non-
Confidential information related to the contract and the project.  Applications for 
payment shall be based on the Contract Unit Prices or the approved Schedule of Values 
of each Task Order described in GC 903.1 
 
In accordance with General Contract Condition 902, PAYMENT PROCEDURE, The 
party(ies) responsible for review of all Pay Applications shall be:  
 
Agency/Firm    
DEN Division CA    
DEN Division PM    
DEN Division Director   
DEN Contract Svcs CA   
DEN Contract Svcs Supervisor   
C&C Denver Prevailing Wage  
 
In accordance with General Contract Condition 906, APPLICATIONS FOR 
PAYMENT, each Application submitted shall include the following: 
 
The estimate of Work completed shall be based on the approved schedule of values or 
unit prices, as applicable, and the percent of the Work complete. 
 
Each Application for Payment shall include each and every independent 
subcontractor’s payroll information including pay dates and pay amounts. 
The Contractor shall also submit to the Auditor and other appropriate officials of the 
City in a timely fashion, information required by General Contract Condition 1004, 
REPORTING WAGES PAID.   
 
In accordance with General Contract condition 907, RELEASES AND 
CONTRACTORS CERTIFICATION OF PAYMENT, applications for Payment must 
be accompanied by completed Partial or Final Claim Release Form, as appropriate, 
from EACH subcontractor and supplier, AND the Contractor’s Certification of 
Payment Form.   
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INSURANCE 
CERTIFICATE 

 
 

The Insurance Certificate which applies to this contract is  
contained in the pages immediately following this page. 

These pages are not included in the page numbering of this contract document. 
 

 
Do not submit the insurance form with the Proposal. This form outlines the insurance coverages 
and minimum limits of liability for the contract which must be in place and maintained for the 
duration of this contract.  
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CITY AND COUNTY OF DENVER 

INSURANCE REQUIREMENTS FOR THE DEPARTMENT OF AVIATION  
 
             

Certificate Holder Information: 
 

 

CITY AND COUNTY OF DENVER 
Attn: Risk Management, Suite 8810 
Manager of Aviation 
Denver International Airport 
8500 Peña Boulevard 
Denver CO  80249 

 
 
 
 

 
CONTRACT NAME & NUMBER TO WHICH THIS INSURANCE APPLIES: 201525269 – On Call Construction 
 
I. MANDATORY COVERAGE 
 
Colorado Workers’ Compensation and Employer Liability  
 

      
Minimum Limits of Liability (In Thousands)   $100, $500, $100 
    

1. Contractor expressly represents to the City, as a material representation upon which the City is relying in entering into this 
Agreement, that none of the Contractor’s officers or employees who may be eligible under any statute or law to reject Workers’ 
Compensation Insurance shall effect such rejection during any part of the term of this Agreement.  Any such rejections 
previously effected, must have been revoked as of the date Contractor executes this Agreement.    

 
2. If the contractor/consultant is a sole proprietor, Workers’ Compensation is waived per State of Colorado law. 
 

 
Commercial General Liability  
 
 

Minimum Limits of Liability (In Thousands): 
 
         Each Occurrence:     $1,000 
         General Aggregate Limit:     $2,000 
         Products-Completed Operations Aggregate Limit:  $2,000 
         Personal & Advertising Injury:     $1,000 
          

The policy must provide the following: 
1. That this Agreement is an Insured Contract under the policy. 
2. Defense costs are outside the limits of liability. 
3. A severability of interests or separation of insureds provision (no insured vs. insured exclusion). 
4. A provision that coverage is primary and non-contributory with other coverage or self-insurance maintained by the City. 
5. The full limits of coverage must be dedicated to apply to each project/location.  
6. If liquor is to be sold or distributed, then Liquor Liability, ($1,000,000 per claim and $1,000,000 policy aggregate limit) with 

the City as an additional insured is required. 
 
Business Automobile Liability  
          
         Minimum Limits of Liability (In Thousands):    
 
         Combined Single Limit     $1,000 
 
         The policy must provide the following:  

1. Coverage applicable to all owned, hired and non-owned vehicles used in performing services under this Agreement.  
2. If transporting wastes, hazardous material, or regulated substances, Contractor shall carry a pollution coverage 

endorsement and an MCS 90 endorsement on their policy.   
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II. ADDITIONAL COVERAGE 
 
Excess/Umbrella Liability  
  
         Minimum Limits of Liability (In Thousands): 
   
         Umbrella Liability Controlled Area   Each Occurrence and aggregate                    $9,000 
                 The policy must provide the following:  

1. Coverage must be written on a “follow form” or broader basis. 
2. Any combination of primary and excess coverage may be used to achieve required limits. 
3. If operations include unescorted airside access at DIA, then a $9 million Umbrella Limit is required. 

 
 
Professional Liability, Design, Engineering and Construction Supervision 

 
Minimum Limits of Liability (In Thousands)    
 
Per Claim       $1,000 
Aggregate       $1,000 
 
The policy must provide the following: 

1. Coverage shall extend to cover the full scope of all cost estimating work performed under the insured's contract with City. 
2. Coverage shall apply for three (3) years after project is complete. 
3. Coverage is to be on a primary basis, if other professional coverage is carried. 

 
     
Builders' Risk Insurance or Installation Floater  

 
          Minimum Limits of Liability (In Thousands)                     
 
         Special Completed Value Basis 
 
       The policy must provide the following: 

1. The insurance must be in the amount of the initial Contract Sum, plus value of subsequent modifications, change orders, 
and cost of material supplied or installed by others, comprising total value of the entire Project at the site on a replacement 
cost basis.  
2. The insurance shall be written on a Special Completed Value Covered Cause of Loss form and shall include theft, 
vandalism, malicious mischief, collapse, false-work, temporary buildings, transit, debris removal, demolition, increased cost of 
construction, flood (including water damage), earthquake, and if applicable, all below and above ground structures, piping, 
foundations including underground water and sewer mains, pilings including the ground on which the structure rests and 
excavation, backfilling, filling and grading.  
3. The Policy shall remain in force until formal acceptance of the project by the City or the placement of permanent property 
insurance coverage whichever is later.         
4. The Builders’ Risk shall include a Beneficial Occupancy Clause.  The policy shall specifically permit occupancy of the 
building during construction.  Contractor shall take reasonable steps to obtain consent of the insurance company and delete 
any provisions with regard to restrictions within any Occupancy Clauses within the Builder’s Risk Policy. 
5.  Equipment Breakdown Coverage (a.k.a. Boiler & Machinery) shall be included as required by the Contract Documents or 
by law, which shall specifically covers insured equipment during installation and testing (including cold and hot testing). 

 
 
III. ADDITIONAL CONDITIONS  
  

 It is understood and agreed, for the benefit of the City, that the following additional conditions shall apply to all                         
 coverage specified herein: 
 

1. For Commercial General Liability, Auto Liability and Excess Liability/Umbrella (if required), Contractor and subcontractor’s 
insurer(s) shall include the City and County of Denver, its elected and appointed officials, employees and volunteers as 
additional insured. 

2. All coverage provided herein shall be primary and any insurance maintained by the City shall be considered excess. 
3. For all coverages required under this Agreement, Contractor’s insurer shall waive subrogation rights against the City.  
4. The City shall have the right to verify or confirm, at any time, all coverage, information or representations contained 

herein, and the insured and its undersigned agent shall promptly and fully cooperate in any such audit the City may elect 
to undertake.  
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5. The required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated by 
A.M. Best Company as “A-”VIII or better.  

6. For claims-made coverage, the retroactive date must be on or before the contract date or the first date when any goods or 
services were provided to the City, whichever is earlier 

7. No changes, modifications or interlineations on this document shall be allowed without the review and approval of the Risk 
Administrator prior to contract execution.   

 
    
   NOTICE OF CANCELLATION 
 

It is understood and agreed that should any Policy issued hereunder be cancelled or non-renewed before the expiration date 
thereof, or sustain a material change in coverage adverse to the City, the issuing company or its authorized Agent shall give 
notice to the Department of Aviation in accordance with policy provisions. 
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Project:       Date:        
 
City Contract No.      Current Subcontract 
       Amount: $      
 
FROM:       (1) Last Progress Payment for 
billing 
Subcontractor       period ending      20   
Address:       $       
City/State:        (2) Progress invoiced for previous billing 
       period (if unpaid)      20  
Telephone:       $       
 
TO:        (3) Progress invoiced for current billing 
Contractor       period ending       20  
 
Address:       $       
 
City/State:           (4) Total Paid to Date: 
       $       
 

 MBE/WBE      SBE      DBE      Non 
 
The undersigned Subcontractor hereby (1) acknowledges receipt of the progress payment referred 
to above as the Last Progress Payment which, when added to the total of all previous progress 
payments, constitutes full payment, less retainage, for all labor, services, material and supplies 
which the undersigned has provided for use in and upon the project described above through  
            , 20  and, (2) hereby releases the Contractor, surety, the City and County of 
Denver, and any intermediate subcontractor or supplier of any tier from any and all claims prior to 
the above mentioned date, except for the withheld retainage. 
 
The Subcontractor also hereby agrees that the Contractor, Surety, the City and County of Denver, 
and any intermediate subcontractor or supplier of any tier shall be released from any and all claims 
arising out of its performance or non-performance of any contract associated with the above project 
through      , 20   ,   except for withheld retainage after it has received full payment, less 
retainage, of the amount invoiced for the current billing period. 
 
Subcontractor:   
 
Certified by:   
 

DENVER INTERNATIONAL AIRPORT 
PARTIAL LIEN RELEASE – CONSTRUCTION 

(Subcontractor) 
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Title:   
 
Date:   
(Form: CM-26   Revised: Feb 2007) 
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Project:        Date:       
 
City Contract No.       Subcontractor Contract No.    
 
        Dated:     ,  20   
FROM: 
Subcontractor:       (1) Last Progress Payment for 
billing 
        period ending    ,  20   
 
Address:        $      
 
City/State:       (2) Does not apply 
 
Telephone:       
 
 
TO: 
Contractor:       (3) Does not apply 
 
Address:       
 
City/State:       (4) Total Paid to Date: 
 
        $      
 

 SBE      DBE      MBE      WBE      Non 
 
The undersigned Subcontractor hereby (1) acknowledges receipt of the progress payment referred 
to above as the Last Progress Payment which, when added to the total of all previous progress 
payments, constitutes full payment for all labor, services, materials and supplies which the 
undersigned has provided for use in and upon the project described above through   
  , 20  and, (2) hereby releases the Contractor, Surety, the City and County of 
Denver, and any intermediate subcontractor or supplier of any tier from any and all claims prior to 
the above mentioned date. 
 
The Subcontractor also hereby agrees that the Contractor, Surety, the City and County of Denver, 
and any intermediate subcontractor or supplier of any tier shall be released from any and all claims 
arising out of its performance or non-performance of any contract associated with the above 
project. 
 

DENVER INTERNATIONAL AIRPORT 
FINAL LIEN RELEASE – CONSTRUCTION 

(Subcontractor) 
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Subcontractor:   
 
 
Certified by:   
 
Title:   
 
Date:   
(Form: CM-70   Revised: Aug 2008) 
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CITY AND COUNTY OF DENVER 
RULES AND REGULATIONS AND PROPOSAL CONDITIONS 

OF THE 
MANAGER OF PUBLIC WORKS 

 
PERTAINING TO EQUAL EMPLOYMENT OPPORTUNITY 

IN THE CITY AND COUNTY OF DENVER 
 
 
 
 

APPROVED FOR LEGALITY 
 
 
                /s/ 
____________________________________ 
Attorney for the City and County of Denver 

APPROVED AND ADOPTED: 
 
 
                /s/ 
__________________________________ 
Manager of Public Works 

 
 
 
 

Adopted and Published Pursuant to Article III, Division 2 of Chapter 28 
of the 

Revised Municipal Code 
of the 

City and County of Denver 
 
 
 

These Rules and Regulations cancel 
and supersede any and all previously 

issued Rules and Regulations on the Subject. 
 
 
 
 

Revised November 1, 1990 
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RULES AND REGULATIONS 
REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 
 
Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article 
III, Division 2, Chapter 28 of the Revised Municipal Code of the City and County of Denver, and 
for the purpose of insuring that contractors, subcontractors and suppliers soliciting and receiving 
compensation for contract work from or through the City and County of Denver provide equal 
opportunity in employment without regard to race, color, creed, sex, national origin, age religion, 
material status, political opinion or affiliation or mental or physical handicap and meet certain 
requirements for the hiring, training, promotion, and treatment during employment of members of 
ethnic groups subject to differential treatment, including persons of African descent (Black), 
Spanish-surnamed (Hispanic), Asian-American and American Indian Groups. 
 
RULE I – DEFINITIONS 
 

A. “City” means the City and County of Denver. 
 
B. “Manager means the Manager of Public Works for the City and County of 

Denver. 
 
C. “Contract” means a contract entered into with the City and County of Denver, 

financed in whole or in part by local resources or funds of the City and County 
of Denver, for the construction of any of any public building or prosecution or 
completion of any public work. 

 
D. “Contractor” means the original party to a contract with the City and County of 

Denver, also referred to as the "general" or "prime" contractor. 
 
E. “Director” means the Director of Contract Compliance. 
 
F. “Subcontractor” means any person, company, association, partnership, 

corporation, or other entity which assumes by subordinate agreement some or 
all of the obligations of the general or prime contractor. 

 
G. “Bidding Specifications” as used in Article III, Division 2 of Chapter 28 of the 

Revised Municipal Code shall include BID CONDITIONS, INVITATION TO 
BID, and NOTICE OF PROPOSAL. 

 
H. “Affirmative Action Program” means a set of specific and result-oriented 

procedures or steps to which a contractor commits himself to apply every good 
faith effort to employ members of ethnic minority groups, to include persons of 
African descent (Black), Spanish surnamed (Hispanic), Asian-American, 
American Indians, and persons with mental or physical handicap. 

I. “Office of Contract Compliance” means the City agency established pursuant 
to Article III, Division 1 of Chapter 28 of the Denver Revised Municipal Code. 
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RULE II – NOTICE OF HEARING 

 
When results of conciliation efforts are unsatisfactory to the Manager and he is informed in 
accordance with Article III, Division 2 of Chapter 28 of the Denver Revised Municipal code that 
a contractor or subcontractor has apparently failed to meet affirmative action and equal 
employment opportunity requirements after a reasonable period of notice to correct deficiencies, 
the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in 
order to determine whether the contractor or his subcontractors have failed to comply with the 
affirmative action and equal employment opportunity requirements of Article III, Division 2 of 
Chapter 28 of the Denver Revised Municipal Code or of the contract. Written notice of such 
hearing shall be delivered personally or sent by certified mail, return receipt requested, to the 
contractor and to any subcontractor involved, at least ten (10) days prior to the date scheduled for 
the hearing. 

 
RULE III – HEARING 

 
A. Contractors will appear at hearings and may be represented by counsel, and may present 
testimony orally and other evidence. 
 
B. Hearings shall be conducted by one or more hearing examiners designated as such by the 
Manager. 
 
C. The Director of Contract Compliance may participate in hearings as a witness. 
 
D. Hearings shall be held at the place specified in the notice of hearing. 
 
E. All oral testimony shall be given under oath or affirmation and a record of such proceedings 
shall be made. 
 
F. All hearings shall be open to the public. 
 
G. The hearing officer shall make recommendations to the Manager, who shall make a final 
decision. 
 

REGULATIONS 
 
REGULATION NO. 1 - ORDINANCE 
 
The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every 
contract for which bidding is required. 
 
REGULATION NO. 2 - EXEMPTIONS 
Each contract and subcontract, regardless of the dollar amount, shall be subject to affirmative 
action requirements unless specifically exempted in writing individually by the Manager.  
Exemptions apply only to "affirmative action" in equal employment opportunity, and are not to be 
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construed as condonation in any manner of "discrimination" or "discriminatory practices" in 
employment because of race, color, creed, sex, age, national origin, religion, marital status, 
political opinion or mental or physical handicap. 
 
REGULATION NO. 3 - DIRECTOR OF CONTRACT COMPLIANCE 
 
The Director of Contract Compliance shall perform the duties assigned to such official by Article 
III, Division 2 Chapter 28 of the Denver Revised Municipal Code and by the Manager. The 
Director of Contract Compliance or designated representatives shall inform bidders and 
contractors of affirmative action procedures, programs, and goals in accordance with the 
Ordinance at pre-bid and pre-construction conference; (2) make regular on-site inspections; (3) 
supply contractors and subcontractors with report forms to be completed by them when requested, 
and furnished to the Director of Contract Compliance; and (4) review payroll records, employment 
records and practices of general contractors and their subcontractors and suppliers during the 
performance of any contract. The Director of Contract Compliance shall promptly report apparent 
affirmative action deficiencies to the Manager. 
 
REGULATION NO. 4 - GOALS AND TIMETABLES 
 
In general, goals and timetables should take into account anticipated vacancies and the availability 
of skills in the market place from which employees should be drawn. In addition, where 
discrimination in employment by a general contractor or any of his subcontractors is indicated, a 
corrective action program will take into account the need by the general contractor and his 
subcontractors to correct past discriminatory practices and reach goals of minority manpower 
utilization on a timely basis through such recruiting and advertising efforts as are necessary and 
appropriate. 
 
REGULATION NO. 5 - AWARD OF CONTRACTS. 
 
It shall be the responsibility of the Director of Contract Compliance to determine the affirmative 
action capability of proposers, contractors and subcontractors and to recommend to the Manager 
the award of contracts to those proposers, contractors and subcontractors and suppliers who 
demonstrate the ability and willingness to comply with the terms of their contract. 
 
REGULATION NO. 6 - PUBLICATION AND DUPLICATION. 
 
Copies of these Rules and Regulations as amended by the Manager from time to time, shall as 
soon as practicable and after Notice being published will be made a part of all City Contracts. 
 
REGULATION NO. 7 - NOTICE TO PROCEED. 
 
Prior to issuance of the Notice to Proceed, a sign-off will be required of the Director of Contract 
Compliance or his designee. 
 
REGULATION NO. 8 - CONTRACTS WITH SUBCONTRACTORS. 
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To the greatest extent possible, the contractor shall make a good faith effort to contract with 
minority contractors, subcontractors and suppliers for services and supplies by taking affirmative 
actions which include but are not limited to the following: 
 

1. Advertise invitations for subcontractor proposals in minority community news 
media. 

 
2. Contact minority contractor organizations for referral of prospective 

subcontractors. 
 
3. Purchase materials and supplies from minority material suppliers. 

 
REGULATION NO. 9 - AGENCY REFERRALS. 
 
It shall be no excuse that the union with which the contractor or subcontractor has an agreement 
providing for referral, exclusive or otherwise, failed to refer minority employees. 
 
REGULATION NO. 10 - CLAUSES. 
 
The Manager shall include the appropriate clauses in every contract, and the contractor shall cause 
to be inserted in every subcontract the appropriate clauses: 
 

1. APPENDIX A: City and County of Denver Equal Opportunity Clause - ALL 
CONTRACTS funded only with City and County of Denver monies. 

 
2. APPENDIX B: Equal Opportunity Clause (11246) - ALL FEDERAL 

ASSISTED. 
 
3. APPENDIX C: Section 3 - Assurance of Compliance - HUD ASSISTED 

PROJECTS. 
 
4. APPENDIX D: Section 3 - Clause - HUD ASSISTED PROJECTS. 

 
REGULATION NO. 11 - SHOW CAUSE NOTICES. 
 
When the Manager has reasonable cause to believe that a contractor has violated Article III, 
Division 2 of Chapter 28 of the Denver Revised Municipal Code, he may issue a notice requiring 
the contractor to show cause within 15 days why enforcement procedures, or other appropriate 
action to insure compliance, should not be instituted. 
REGULATION NO. 12 - PROPOSAL CONDITIONS - AFFIRMATIVE ACTION 
REQUIREMENTS - EQUAL EMPLOYMENT OPPORTUNITY. 
 

1. APPENDIX E:  The Proposal Conditions - Affirmative Action Requirements - 
Equal Employment Opportunity as amended and published by the U.S. 
Department of Labor Employment Standards Administration, Office of Federal 



 
On-Call General Construction Contract NO. 201525269 
 Page 98 of 108 December 2015 

Contract Compliance, shall be inserted verbatim for bidding specification in 
every non-exempt contract involving the use of federal funds. 

 
2. APPENDIX F:  The Proposal Conditions - Affirmative Action Requirements - 

Equal Employment Opportunity as published by the Department of Public 
Works, City and County of Denver, shall be inserted verbatim as bidding 
specifications for every non-exempt contract using City funds. 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

DESIGN AND CONSTRUCTION MANAGEMENT DIVISION 
 
 

APPENDIX A 
CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE 

ALL CONTRACTS 
 

 
1. The Contractor will not discriminate against any employee or applicant for employment 
because of race, creed, color, sex, age, national origin, religion, marital status, political opinion or 
affiliation, or mental or physical handicap. The Contractor will take affirmative action to ensure 
that applicants are employed, and that employees are treated during employment without regard 
to their race, creed, color, sex, age, national origin, religion, marital status, political opinion or 
affiliation, or mental or physical handicap. Such action shall include, but not be limited to the 
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions of 
this nondiscrimination clause. 
 
2. The Contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of the contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, creed, color, sex, age, national origin, religion, marital status, 
political opinion or affiliation, or mental or physical handicap. 
 
3. The Contractor will send to each labor union or representative of workers with which he 
has a collective bargaining agreement or other contract or understanding, a notice to be provided, 
advising the said labor union or workers' representatives of the contractor's commitments under 
this section, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. 
 
4. Each Contractor will comply with all provisions of Article ,Division 2 of Chapter 28 of the 
Denver Revised Municipal Code, and the rules, regulations, and relevant orders of the Manager of 
Public Works and the Director of the Mayor's Office of Contract Compliance. 
 
5. The Contractor will furnish all information and reports required by Article m, Division 2 
of Chapter 28 of the Denver Revised Municipal Code, and by rules, regulations and orders of the 
Manager and Director or pursuant thereto, and will permit access to the Contractors books, records, 
and accounts by the Manager, Director, or their designee for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders. 
 
6. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this 
contract or with any of the said rules, regulations or orders, this contract may be canceled, 
terminated, or suspended in whole or in part and the Contractor may be declared ineligible for 



 
On-Call General Construction Contract NO. 201525269 
 Page 100 of 108 December 2015 

further City contracts in accordance with procedures authorized in Article m, Division 2 of Chapter 
28 of the Denver Revised Municipal Code, or by rules, regulations, or order of the Manager of 
Public Works. 
 
7. The Contractor will include Regulation 12, Paragraph 2 and the provisions of paragraphs 
(1) through (6) in every subcontract of purchase order unless exempted by rules, regulations, or 
orders of the Manager issued pursuant to Article III, Division 2 of Chapter 28 of the Denver 
Revised Municipal Code, so that such provisions will take such action with respect to any 
subcontractor or supplies. The Contractor will take such action with respect to any subcontract or 
purchase order as the administering agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance. 
 
 The applicant further agrees to be bound by the above equal opportunity clauses with 
respect to its own employment practices when it participates in City contracts. The Contractor 
agrees to assist and cooperate actively with the Manager of Public Works and the Director of 
Contract Compliance in obtaining compliance of subcontractors and suppliers with the equal 
opportunity clause and the rules, regulations and relevant orders of the Manager of Public Works, 
and will furnish the Manager of Public Works and the Director of Contract Compliance such 
information as they may require for the supervision of compliance, and will otherwise assist the 
Manager and Director in the discharge of the City's primary responsibility for securing compliance. 
The Contractor further agrees to refrain from entering into any contract or contract modification 
subject to Article III, Division 2 of Chapter 28 of the Denver Revised Municipal Code with a 
contractor debarred from, or who has not demonstrated eligibility for, City contracts. 
 
 The Contractor will carry out such sanctions and penalties for violation of the equal 
opportunity clause as may be imposed upon contractors and subcontractors by the Manager of 
Public Works and Director of Contract Compliance. In addition, the Contractor agrees that failure 
or refusal to comply with these undertakings the Manager of Public Works may take any or all of 
the following actions: 
 

A. Cancellation, termination, or suspension in whole or in part of this contract. 
 
B. Refrain from extending any further assistance to the applicant under the 

program with respect to which the failure occurred until satisfactory assurance 
of future compliance has been received from such applicant. 

 
C. Refer the case to the City Attorney for appropriate legal proceedings. 

 
SUBCONTRACTS - Each prime Contractor or Subcontractor shall include the equal opportunity 
clause in each of its subcontracts. 
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APPENDIX F 
AFFIRMATIVE ACTION REQUIREMENTS 

EQUAL EMPLOYMENT OPPORTUNITY 
 
 

For all Non-Exempt Construction Contracts to be awarded 
by the City and County of Denver, Department of Public Works 

 
NOTICE 

 
EACH PROPOSER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE 
CONTRACTOR) MUST FULLY COMPLY WITH THE REQUIREMENTS OF THESE 
PROPOSAL CONDITIONS AS TO EACH CONSTRUCTION TRADE IT INTENDS TO USE 
ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER CONSTRUCTION WORK 
(BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE PERFORMANCE 
OF THIS CONTRACT OR SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO 
THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL 
OTHER REQUIREMENTS, TERMS AND CONDITION OF THESE PROPOSAL 
CONDITIONS BY SUBMITTING A PROPERLY SIGNED BID. THE CONTRACTOR SHALL 
APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY FOR THE 
IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE 
PROPOSAL CONDITIONS. 
 
 

Manager of Public Works 
City and County of Denver 
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A. REQUIREMENTS - AN AFFIRMATIVE ACTION PLAN: 
 
Contractors shall be subject to the provisions and requirements of these bid conditions including 
the goals and timetables for minority* and female utilization, and specific affirmative action steps 
set forth by the Mayor's Office of Contract Compliance. The contractor's commitment to the goals 
for minority, and female utilization as required constitutes a commitment that it will make every 
good faith effort to meet such goals. 
 

1. GOALS AND TIMETABLES: 
 

The goals and timetables for minority and female participation, expressed in percentage 
terms for the contractor's aggregate workforce in each trade are as follows: 

 
GOALS FOR MINORITY 
PARTICIPATION FOR EACH 
TRADE 

GOALS FOR FEMALE 
PARTICIPATION FOR EACH 
TRADE 
 

From January 1, 1982 
to 
Until Further Notice 

From January 1, 1982 
to 
Until Further Notice 
 

21.7% - 23.5% 6.9% 
 

The goals for minority and female utilization above are expressed in terms of hours of 
training and employment as a proportion of the total number of hours to be worked by 
the contractor's aggregate workforce, which includes all supervisory personnel, in each 
trade, on all projects for the City and County of Denver during the performance of its 
contract (i.e., The period beginning with the first day of work on the City and County 
of Denver funded construction contract and ending with the last day of work). 

 
The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract in each trade and minorities and females 
must be employed evenly on each of a contractor's projects. Therefore, the transfer of 
minority or female employees from contractor to contractor or from project to project 
for the purpose of meeting the contractor's goals shall be a violation of these Bid 
Conditions. 

 
If the Contractor counts the nonworking hours of apprentices they must be employed 
by the Contractor during the training period; the Contractor must have made a 
commitment to employ apprentices at the completion of their training subject to the 
availability of employment opportunities; and the apprentices must be trained pursuant 
to training programs approved by the Bureau of Apprenticeship and Training. 

 
* “Minority” is defined as including, Blacks, Spanish Surname Americans, Asian 
Americans, and American Indians, and includes both minority men and women. 

 
2. SPECIFIC AFFIRMATIVE ACTION STEPS: 
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If contractor shall be found to be in noncompliance solely on account of its failure to 
meet its goals, but will be given an opportunity to demonstrate that the contractor has 
instituted all the specific affirmative action steps specified and has made every good 
faith effort to make these steps work toward the attainment of its goals within the 
timetables, all to the purpose of expanding minority and female utilization in its 
aggregate workforce A contractor, who fails to comply with its obligation under the 
Equal Opportunity Clause of its contract and fails to achieve its commitments to the 
goals for minority and female utilization has the burden of proving that it has engaged 
in an Affirmative Action Program directed at increasing minority and female utilization 
and that such efforts were at least as extensive and as specific as the following: 

 
a. The Contractor should have notified minority and female organizations when 

employment opportunities were available and should have maintained records 
of the organization's response. 

 
b. The Contractor should have maintained a file of the names and addresses of 

each minority and female referred to it by any individual or organization and 
what action was taken with respect to each such referred individual, and if the 
individual was not employed by the Contractor, the reasons. If such individual 
was sent to the union hiring hall for referral and not referred back by the union 
or if referred, not employed by the Contractor, the file should have documented 
this and their reasons. 

 
c. The Contractor should have promptly notified the Department of Public Works, 

and the Mayor's Office of Contract Compliance when the union or unions with 
which the Contractor has collective bargaining agreements did not refer to the 
contractor a minority or female sent by the contractor, or when the Contractor 
has other information that the union referral process has impeded efforts to meet 
its goals. 

 
d. The Contractor should have disseminated its EEO policy within its organization 

by including it in any employee handbook or policy manual; by publicizing it 
in company newspapers and annual reports and by advertising such policy as 
reasonable intervals in union publications. The EEO policy should be further 
disseminated by conducting staff meetings to explain and discuss the policy; by 
posting of the policy; and by review of the policy with minority and female 
employees. 

 
e. The Contractor should have disseminated its EEO policy externally by 

informing and discussing it with all recruitment sources; by advertising in news 
media, specifically including minority and female news media; and by notifying 
and discussing it with all subcontractors. 

 
f. The Contractor should have made both specific and reasonably recurrent 

written and oral recruitment efforts. Such efforts should have been directed at 
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minority and female organizations, schools with substantial minority and 
female enrollment, and minority and female recruitment and training 
organizations within the Contractor's recruitment area. 

 
g. The Contractor should have evidence available for inspection that all tests and 

other selection techniques used to select from among candidates for hire, 
transfer, promotion, training, or retention are being used in a manner that does 
not violate the OFCCP Testing Guidelines in 41 CFR Part 60-3.  

 
h. The Contractor should have made sure that seniority practices and job 

classifications do not have a discriminatory effect. 
 
i.  The Contractor should have made certain that all facilities are not segregated 

by race. 
 
j. The Contractor should have continually monitored all personnel activities to 

ensure that its EEO policy was being carried out including the evaluation of 
minority and female employees for promotional opportunities on a quarterly 
basis and the encouragement of such employees to seek those opportunities. 

 
k. The Contractor should have solicited bids for subcontracts from available 

minority and female subcontractors engaged in the trades covered by these Bid 
Conditions, including circulation of minority and female contractor 
associations. NOTE:  The Director and the Mayor's Office of Contract 
Compliance will provide technical assistance on questions pertaining to 
minority and female recruitment sources, minority and female community 
organizations, and minority and female news media upon receipt of a request 
for assistance from a contractor. 

 
3. NONDISCRIMINATION: 

 
In no event may a contractor utilize the goals and affirmative action steps required in 
such a manner as to cause or result in discrimination against any person on account of 
race, color, religion, sex, marital status, national origin, age, mental or physical 
handicap, political opinion or affiliation. 

 
4. COMPLIANCE AND ENFORCEMENT: 

 
In all cases, the compliance of a contractor will be determined in accordance with its 
obligations under the terms of these Bid Conditions. All contractors performing or to 
perform work on projects subject to these Bid Conditions hereby agree to inform their 
subcontractors in writing of their respective obligations under the terms and 
requirements of these Bid Conditions, including the provisions relating to goals of 
minority and female employment and training. 

B. CONTRACTORS SUBJECT TO THESE BID CONDITIONS: 
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In regard to these Bid Conditions, if the Contractor meets the goals set forth therein or can 
demonstrate that it has made every good faith effort to meet these goals, the Contractor shall be 
presumed to be in compliance with Article m, Division 2 of Chapter 28 of the Denver Revised 
Municipal Code, the implementing regulations and its obligations under these Bid Conditions. In 
the event, no formal sanctions or proceedings leading toward sanctions shall be instituted unless 
the contracting or administering agency otherwise determines that the contractor is violating the 
Equal Opportunity Clause.  
1. Where the Mayor's Office of Contract Compliance finds that a contractor failed to comply 
with the requirements of Article III, Division 2 of Chapter 28 of the Denver Revised Municipal 
Code or the implementing regulations and the obligations under these Bid Conditions, and so 
informs the Manager, the Manager shall take such action and impose such sanctions, which include 
suspension, termination, cancellation, and debarment, as may be appropriate under the Ordinance 
and its regulations. When the Manager proceeds with such formal action it has the burden of 
proving that the Contractor has not met the goals contained in these Bid Conditions. The 
Contractor's failure to meet its goals shall shift to it the requirement to come forward with evidence 
to show that it has met the good faith requirements of these Bid Conditions. 
 
2. The pendency of such proceedings shall be taken into consideration by the Department of 
Public Works in determining whether such contractor can comply with the requirements of Article 
III, Division 2 of Chapter 28 of the Denver Revised Municipal Code, and is therefore a 
"responsible prospective contractor". 
 
3. The Mayor's Office of Contract Compliance shall review the Contractor's employment 
practices during the performance of the contract, If the Mayor's Office of Contract Compliance 
determines that the Contractor's Affirmative Action Plan is no longer an acceptable program, the 
Director shall notify the Manager. 
 
C. OBLIGATIONS APPLICABLE TO CONTRACTORS: 
 
It shall be no excuse that the union with which the Contractor has a collective bargaining agreement 
providing for exclusive referral failed to refer minority or female employees, Discrimination in 
referral for employment, even if pursuant to provisions of a collective bargaining agreement, is 
prohibited by the National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 
1964, as amended, and Article Division 2 of Chapter 28 of the Denver Revised Municipal Code. 
It is the policy of the Department of Public Works that contractors have a responsibility to provide 
equal employment opportunity, if they wish to participate in City and County of Denver contracts. 
To the extent they have delegated the responsibility for some of their employment practices to a 
labor organization and, as a result, are prevented from meeting their obligations pursuant to Article 
m, Division 2 of Chapter 28 of the Denver Revised Municipal Code, such Contractors cannot be 
considered to be in compliance with Article m, Division 2 of Chapter 28 of the Denver Revised 
Municipal Code, or its implementing rules and regulations. 
 
 
D. GENERAL REQUIREMENTS: 
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Contractors are responsible for informing their subcontractors in writing regardless of tier, as to 
their respective obligations. Whenever a Contractor subcontracts a portion of work in any trade 
covered by these Bid Conditions, it shall include these Bid Conditions in such subcontractors and 
each subcontractor shall be bound by these Bid Conditions to the full extent as if it were the prime 
contractor. The Contractor shall not, however, be held accountable for the failure of its 
subcontractors to fulfill their obligations under these Proposal Conditions. However, the prime 
contractor shall give notice to the Director of any refusal or failure of any subcontractor to fulfill 
the obligations under these Bid Conditions. A subcontractor's failure to comply will be treated in 
the same manner as such failure by a prime contractor. 
 

1. Contractors hereby agree to refrain from entering into any contractor contract 
modification subject to Article III, Division 2 of Chapter 28 of the Denver 
Revised Municipal Code with a contractor debarred from, or who is determined 
not to be a "responsive" bidder for the City and County of Denver contracts 
pursuant to the Ordinance. 

 
2. The Contractor shall carry out such sanctions and penalties for violation of these 

Bid Conditions and the Equal Opportunity Clause including suspension, 
termination and cancellation of existing subcontracts and debarment from 
future contracts as may be ordered by the Manager pursuant to Article III, 
Division 2 of Chapter 28 of the Denver Revised Municipal Code and its 
implementing regulations. 

 
3. Nothing herein is intended to relieve any contractor during the term of its 

contract from compliance with Article m, Division 2 of Chapter 28 of the 
Denver Revised Municipal Code, and the Equal Opportunity Clause of its 
contract with respect to matters not covered in these Bid Conditions. 

 
4. Contractors must keep such records and file such reports relating to provisions 

of these Bid Conditions as shall be required by the Mayor's Office of Contract 
Compliance. 

 
5. Requests for exemptions from these Proposal Conditions must be made in 

writing, with justification, to the Manager of Public Works, City and County 
Building, Room 379, Denver, Colorado 80202, and shall be forwarded through 
and with the endorsement of the Director of the Mayor's Office of Contract 
Compliance. 
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Appendix No. 1

Standard Federal Assurances and Nondiscrimination
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APPENDIX 1(A) 
COMPLIANCE WITH NONDISCIRIMINATION REQUIREMENTS 

NOTE:  As used below the term "Contractor" shall mean and include Concessionaire, and the term 
"sponsor" shall mean the "City." During the term of this Contract, the Contractor, for itself, its assignees 
and successors in interest (hereinafter referred to as the "Contractor") agrees as follows: 

 1. Compliance with Regulations.  The Contractor will comply with the Title VI List of 
Pertinent Non-Discrimination Statutes and Authorities, as they may be amended from time to time, 
which are herein incorporated by reference and made part of this Agreement.   

 2. Nondiscrimination.  The Contractor, with regard to the work performed by it during this 
Agreement, will not discriminate on the grounds of race, creed, color, national origin, or sex in the 
selection and retention of subcontractors, including procurements of materials and leases of equipment.  
The Contractor will not participate directly or indirectly in the discrimination prohibited by the Acts and 
Regulations, including employment practices when the Agreement covers any activity, project, or 
program set forth in Appendix B of 49 CFR Part 21.  

 3. Solicitations for Subcontractors, Including Procurements of Materials and 
Equipment.  In all solicitations, either by competitive bidding or negotiation, made by the Contractor 
for work to be performed under a subcontract, including procurements of materials or leases of 
equipment, each potential subcontractor or supplier will be notified by the Contractor of the Contractor's 
obligations under this Agreement and the Acts and Regulations relative to nondiscrimination on the 
grounds of race, color, or national origin. 

 4. Information and Reports.  The Contractor will provide all information and reports 
required by the Acts, Regulations or directives issued pursuant thereto and will permit access to its 
books, records, accounts other sources of information, and its facilities as may be determined by the 
sponsor or the Federal Aviation Administration (FAA) to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions.  Where any information required of a Contractor is in the exclusive 
possession of another who fails or refuses to furnish this information, the Contractor shall so certify to 
the sponsor or the FAA, as appropriate, and will set forth what efforts it has made to obtain the 
information.

 5. Sanctions for Noncompliance.  In the event of a Contractor's noncompliance with the 
nondiscrimination provisions of this Agreement, the sponsor will impose such Contract sanctions as it or 
the FAA may determine to be appropriate, including, but not limited to: 

a. Withholding of payments to the Contractor under this Agreement until the 
Contractor complies, and/or; 

b. Cancelling, terminating, or suspending this Agreement, in whole or in part. 

 6. Incorporation of Provisions.  The Contractor will include the provisions of paragraphs 
one (1) through six (6) in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Acts, the Regulations or directives issued pursuant thereto.  The 
Contractor will take action with respect to any subcontract or procurement as the sponsor or the FAA 
may direct as a means of enforcing such provisions including sanctions for noncompliance.  Provided, 
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that if the Contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier 
because of such direction, the Contractor may request the sponsor to enter into such litigation to protect 
the interests of the sponsor. In addition, the Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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APPENDIX 1(C) 
STANDARD FEDERAL ASSURANCES AND NONDISCRIMINATION IN CONSTRUCTION, 

MAINTENANCE, OPERATION OF FACILITIES 

As used below, the term “sponsor” will mean City. 
Concessionaire, for himself/herself, his/her heirs, personal representatives, successors in interest, and 
assigns, as part of consideration hereof, does hereby covenant and agree, as a covenant running with the 
land that: 

1. In the event facilities are constructed, maintained, or otherwise operated on the property 
described in this Agreement for a purpose for which a FAA activity, facility, or program is 
extended or for another purpose involving the provision of similar services or benefits, the 
Concessionaire will maintain and operate such facilities and services in compliance with all 
requirements imposed by the Nondiscrimination Acts and Regulations listed in the Pertinent 
List of Nondiscrimination Authorities, as may be amended from time to time, such that no 
person on the grounds of race, color, or national origin, will be excluded from participation 
in, denied the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to this Agreement, in the event of breach of any of the above Nondiscrimination 
covenants, sponsor will have the right to terminate this Agreement, and to enter, re-enter, and 
repossess said lands and facilities thereon, and hold the same as if this Agreement had never 
been made or issued.  
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APPENDIX 1(D) 
STANDARD FEDERAL ASSURANCES AND NONDISCRIMINATION IN CONSTRUCTION, 

USE, OR ACCESS TO FACILITES 

As used below, the term “sponsor” will mean City. 

A. Concessionaire for himself/herself, his/her heirs, personal representatives, successors in 
interest, and assigns, as part of the consideration hereof, does hereby covenant and agree, as 
a covenant running with the land, that (1) no person on the ground of race, color, or national 
origin, will be excluded from participation in, denied the benefits of, or be otherwise 
subjected to discrimination in the use of said facilities, (2) that in the construction of any 
improvements on, over, or under such land, and the furnishing of services thereon, no person 
on the ground of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or otherwise be subjected to discrimination, (3) that the Concessionaire will 
use the Premises in compliance with all other requirements imposed by or pursuant to the 
List of Pertinent Nondiscrimination Authorities. 

B. With respect this Agreement, in the event of breach of any of the above nondiscrimination 
covenants, sponsor will have the right to terminate this Agreement and to enter, re-enter, and 
repossess said land and the facilities thereon, and hold the same as if this Agreement had 
never been made or issued.  
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APPENDIX 1(E) 
TITLE VI LIST OF PERTINENT NONDISCRIMINATION AUTHORITIES 

As used below, the term "Contractor" will mean and include Concessionaire and the term "sponsor" will 
mean City. 

During the performance of this Agreement, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "Contractor") agrees to comply with the following 
nondiscrimination statutes and authorities; including but not limited to: 

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits' 
discrimination on the basis of race, color, national origin); 

49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of 
Transportation-Effectuation of Title VI of The Civil Rights Act of 1964); 

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601 ), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

 Section 504 of the Rehabilitation Act of 1973, (29 U.S. C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR part 27; 

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

Airport and Airway Improvement Act of 1982, (49 USC§ 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

The Civil Rights Restoration Act of 1987, (PL 1 00-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-recipients 
and Contractors, whether such programs or activities are Federally funded or not); 

Titles II and Ill of the Americans with Disabilities Act of 1990, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation systems, 
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 -12189) as 
implemented by Department of Transportation regulations at 49 CFR parts 37 and 38; 

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex);  

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures discrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations; 
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Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S. C. 1681 et seq). 
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APPENDIX 2 
DISADVANTAGED BUSINESS ENTERPRISES- REQUIRED STATEMENTS 

As used below, the term "Contractor" will mean and include Concessionaire and the term "sponsor" will 
mean City. 

Contract Assurance (§ 26.13) – The Contractor or subcontractor will not discriminate on the basis of 
race, color, national origin, or sex in the performance of this Contract. The Contractor will carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT assisted Contracts. 
Failure by the Contractor to carry out these requirements is a material breach of this Contract, which 
may result in the termination of this Contract or such other remedy, as the recipient deems appropriate. 

Prompt Payment (§26.29) – The prime Contractor agrees to pay each subcontractor under this prime 
Contract for satisfactory performance of its Contract no later than thirty (30) days from the receipt of 
each payment the prime Contractor receives from Contractor. The prime Contractor agrees further to 
return retainage payments to each subcontractor within thirty (30) days after the subcontractor's work is 
satisfactorily completed. Any delay or postponement of payment from the above referenced time frame 
may occur only for good cause following written approval of the sponsor. This clause applies to both 
DBE and non-DBE subcontractors. 


