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ON-CALL LANDSCAPE ARCHITECTURAL PLANNING, DESIGN, AND RELATED 
CONSULTING SERVICES AGREEMENT 

 THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the 
"City"), a municipal corporation of the State of Colorado, and DIG STUDIO, INC. a Colorado 
corporation, whose mailing address is 1521 15th Street, Denver, Colorado 80202 (the "Design 
Consultant"), collectively “the Parties”.  

RECITALS: 

 1. The City, through its Department of Parks and Recreation (“DPR”), seeks “readily 
available” professional landscape architectural planning and design services and related consulting 
services to support DPR and other divisions as necessary on an as needed basis; and 

 2.  The Design Consultant represents that its staff includes a duly-licensed landscape 
architect in the State of Colorado, who is in responsible charge of all projects undertaken under this 
Agreement, and that the Design Consultant has the capacity, experience and qualifications to 
perform such professional services for the City in connection with the planning, design and 
construction observation of various City projects, as specified in this Agreement; and 

 3. In response to the City’s Request for Qualifications and Proposal, the Design 
Consultant has submitted a Proposal for such services to the City.  The Design Consultant and the 
City have negotiated a Scope of Services for such professional services, a copy of which is attached 
hereto and incorporated herein as Exhibit A. 

 NOW, THEREFORE, in consideration of the premises and the mutual covenants and 
obligations herein set forth, the parties hereto mutually agree as follows: 

SECTION 1 – ENGAGEMENT 

 1.01 Engagement. The City engages the Design Consultant with respect to the 
furnishing of professional design services on an on-call basis, as set forth in this Agreement.  The 
Design Consultant accepts such engagement upon, subject to and in accordance with the terms, 
conditions and provisions of this Agreement. 

 1.02 Line of Authority for Contract Administration. The City’s Executive Director of 
DPR (“Manager”) is the City's representative responsible for authorizing and approving the work 
performed under this Agreement. The Manager designates a DPR Project Manager as the 
Manager’s authorized representative for the purpose of designating a Project Manager, for the 
purpose of issuing a written Notice to Proceed and for purposes of administering, coordinating and 
finally approving the work performed by the Design Consultant under this Agreement.  The Project 
Manager shall be responsible for the day-to-day administration, coordination and approval of work 
performed by the Design Consultant, except for approvals which are specifically identified in this 
Agreement as requiring the Manager's approval.  The Manager expressly reserves the right to 
designate another authorized representative to perform on the Manager’s behalf by written notice 
to the Design Consultant. 

 1.03 Independent Contractor. The Design Consultant is an independent contractor 
retained to perform professional or technical services for limited periods of time. Neither the Design 
Consultant nor any of its employees are employees or officers of the City under Chapter 18 of the 
Denver Revised Municipal Code, or for any purpose whatsoever.  
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 1.04 Scope of Design Consultant’s Authority. The Design Consultant shall have no 
authority to act on behalf of the City other than as expressly provided in this Agreement.  The 
Design Consultant is not authorized to act as a general agent for or to undertake, direct or modify 
any contracts on behalf of the City.  The Design Consultant lacks any authority to bind the City on 
any contractual matters.  Final approval of all contractual matters that purport to obligate the City 
must be executed by the City in accordance with the City’s Charter and the D.R.M.C.  

1.05 Task Order.  As the Manager determines the need and availability of funding for 
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature 
and extent of services to be provided and the timeframes for the Work Project, with a projected 
amount to be paid to the Design Consultant (the “Work Project Amount”) based on the Work items 
contained in the scope of services in Exhibit A. Exhibit B attached to this Agreement and 
incorporated herein by reference contains the Rate Schedules, which the Design Consultant 
acknowledges and affirms that the City may rely upon in the preparation of Task Orders as provided 
herein. Exhibit C attached to this Agreement and incorporated herein by reference substantially 
reflects the form of the Task Order to be issued by the City. Following receipt of the issued Task 
Order, the Design Consultant shall, within two (2) business days and in good faith, confirm the 
scope of services detailed therein and the associated Work Project Amount, all of which must be in 
accordance with the terms and conditions of this Agreement, and respond back to DPR as to the 
Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified 
in the Task Order. The Design Consultant assumes all responsibility and risks, including any 
additional work or additional costs, for failure to confirm the completeness and accuracy of the 
Task Order and the Work Project Amount, including any inquiries with the Project Manager as to 
any directions or specifications in the Task Order which are not clear. If the Design Consultant fails 
to contact DPR within two (2) business days following receipt of the issued Task Order and state 
unequivocally that the Design Consultant is ready and willing to perform the Work Project in the 
manner and timeframes indicated on the Task Order, the City reserves the right to immediately 
withdraw the issued Task Order. Upon the Design Consultant executing the Task Order, the City 
shall finalize and execute the Task Order for the Work Project and return a copy of the executed 
Task Order to the Design Consultant. The City will not execute the Task Order unless any material 
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions 
to the Work Project Amount are deemed acceptable by the Manager and incorporated into the Task 
Order and until funding adequate to cover the entire Work Project Amount is available. 
 

1.06  Task Order Change. If, after execution of a Task Order and commencement on the 
Work Project, additions, deletions or modifications to the Work described in the Task Order, along 
with any associated changes in the Work Project Amount, are required by the City or are requested 
by the Design Consultant and approved in advance by the Manager, a Task Order Change, in 
substantially the form as set forth in Exhibit D attached to this Agreement and incorporated herein 
by reference, may be issued in accordance to the same standards and procedures prescribed for 
Task Orders. The Design Consultant shall promptly and thoroughly review and respond to the 
proposed changes, in accordance to the same standards and procedures prescribed for Task Orders, 
and notify the Department that the Design Consultant is ready and willing to perform the Work 
Project in the manner and timeframes as modified by the Task Order Change. The City will not 
execute the Task Order Change unless any material changes proposed by the Design Consultant to 
the terms of the issued Task Order and/or additions to the Work Project Amount are deemed 
acceptable by the Manager and incorporated into the Task Order Change and until funding adequate 
to cover the entire Work Project Amount, if modified, is available. 
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SECTION 2 – DESIGN CONSULTANT’S SERVICES 

 2.01 General. The Design Consultant shall provide professional design services for any 
assigned project, on an as-needed basis, in accordance with the terms and conditions of this 
Agreement.  

 2.02 Professional Responsibility; Project Requirements. 

(a) All of the work performed by the Design Consultant under this Agreement 
shall be performed in accordance with the standards of care, skill and 
diligence provided by competent professionals who perform work of a 
nature similar to the Work described in this Agreement. 

(b) The Design Consultant agrees to strictly conform to and be bound by 
written standards, criteria, budgetary considerations and memoranda of 
policy furnished to it by the City and further agrees to design each project 
in compliance with applicable laws, statues, codes, ordinances, rules and 
regulations, and industry standards. 

(c)  All professional services, plans and specifications and other work, or 
deliverables provided under this Agreement for the Project shall be 
adequate and sufficient for the proper construction of the Project and its 
intended purpose. 

(d) All drawings, specifications and other products shall be prepared so the 
Project, when constructed in accordance with such drawings and 
specifications, is in compliance with all applicable laws, statutes, codes, 
ordinances, rules and regulations and executive orders of the City, the 
State and the Federal government. 

(e) Any design changes required by changes in such applicable laws, statutes, 
codes, ordinances or rules and regulations of the City, the state or the 
federal government, which are enacted after the City’s acceptance of 
Construction Documents, defined herein, will be outside the scope of the 
Design Consultant’s basic services and basic fee, and will be compensated 
for approval as an additional service, subject to the additional services 
budget for that project. 

(f) The Design Consultant shall prepare the plans, specifications and other 
projects for each Task Order in a format that complies with all City 
requirements as well as all state and federal requirements for that project.  
No funds will be paid to the Design Consultant for the preparation of 
contract documents in a form other than that considered usual and 
customary by DPR. It shall be the responsibility of the Design Consultant 
to contact the reviewing agencies and determine the acceptable format for 
the final documents.  No documents will be considered final until 
approved by the City, even though any responsible federal and state 
agencies have approved such documents.  

(g) Without limiting the foregoing, unless it is specifically directed otherwise 
in writing by the Deputy Manager, the Design Consultant shall comply 
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with DPR Standards for the final deliverable Record Documents.  Final 
payment will be held until the receipt of the Record Documents. 

(h) The City reserves the right to proceed with the construction of each project 
using either the City's standard general contractor bidding approach, on 
call contractors or using construction management techniques. The Design 
Consultant agrees to organize its Contract Documents for either 
construction technique and to coordinate the construction documents into 
selected bid packages, as appropriate. The City will notify the Design 
Consultant prior to the completion of the Preliminary Design Phase which 
method will be used and the amount of work or the limits of construction 
to be included in the proposed bid package(s).   

(i) The reports, studies, drawings and specifications and other products 
prepared by the Design Consultant under this Agreement, when submitted 
by the Design Consultant to the Manager and the user agency for any 
identified phase of a project, must represent a thorough study and 
competent solution for the project as per usual and customary professional 
standards and shall reflect all architectural and engineering skills 
applicable to that phase of the project. 

(j) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence 
on the site of any agent, consultant or subconsultant, or an employee of the 
City. 

(k) The Design Consultant shall provide all professional services required by 
the City in defending all claims against the City which relate in any way 
to alleged default hereunder, errors or omissions of the Design Consultant 
or its subconsultants, without additional compensation. 

 2.03 Program and Budget. 

(a) The Design Consultant agrees to review the City's program and budget for 
each assigned Task Order and further agrees, unless it has timely notified 
the City that the project cannot be accomplished within such budget, to 
accomplish the project within the intent of the program and established 
budget. Should the Design Consultant determine that an assigned Task 
Order cannot be accomplished within the established budget, the Design 
Consultant shall immediately notify the City, in writing, so that the project 
scope or project budget can be reviewed and modified if necessary. 

(b) The term "Project Construction Cost" shall mean the estimated cost to the 
City of actually constructing an assigned project, but such cost shall not 
include any Design Consultant's or special consultant's fees or 
reimbursements or the cost of equipment installed by the City under 
separate contract, unless the Design Consultant is required by the City to 
prepare drawings and specifications for such equipment.  The initial 
Project Construction Cost for the project to which the Design Consultant 
is assigned shall be provided to the Design Consultant at the time the 
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Design Consultant prepares its proposal for that project.  Such cost shall 
be subject to increase or decrease at the sole option of the Manager. 

(c) If the City requires the Design Consultant to prepare a formal cost estimate 
for a particular Task Order, the Design Consultant agrees to design the 
project within the project’s estimated Project Construction Cost.  Should 
all responsive bids or proposals received for the project work provided for 
in the design exceed such cost, the Design Consultant agrees to redesign 
the Project at no additional cost to City and, in a manner acceptable to the 
City. 

 2.04 Coordination and Cooperation. 

(a) The Design Consultant agrees to perform under this Agreement in such a 
manner and at such times that the City or any Contractor who has work to 
perform, or contracts to execute, can do so without unreasonable delay. 

(b) Coordination with the City and other involved agencies shall be a 
continuing work item through all phases of each assigned Task Order. 
Such coordination shall consist of regular progress and review meetings 
with the City, work sessions with DPR, or as otherwise directed by the 
City.  Such coordination may also include field and office reviews of plans 
and documents as required during the development of the design for any 
specific project.  The Design Consultant shall document all such 
conferences and distribute notes to the City upon request. 

 2.05 Personnel Assignments. 

(a) The key professional personnel identified in Exhibit B will be assigned 
by the Design Consultant or its subconsultants to perform the services 
required under this Agreement, as appropriate. 

(b) The Design Consultant’s services shall be diligently performed by the 
regular professional and technical staff of the Design Consultant.  In the 
event the Design Consultant does not have as part of its regular staff 
certain professional consultants, then such consulting services shall be 
performed, with City approval, by practicing professional consultants 
outside of the employ of the Design Consultant. 

(c) The Design Consultant agrees, at all times during the term of this 
Agreement, to maintain on its payroll or to have access to through outside 
subconsultants, professional design personnel and technicians in sufficient 
strength to meet the requirements of the City.  Such personnel and 
technicians shall be of the classifications referenced in Exhibit B.  The 
hourly rates specified therein include all costs except those specifically 
referenced as reimbursables in the appropriate hourly rate schedule. 

(d) Prior to designating an outside professional to perform subconsultant 
work, the Design Consultant shall submit the name of such subconsultant, 
together with a résumé of training and experience in work of like character 
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and magnitude of the project being contemplated, to the Project Manager 
and receive prior approval in writing. 

(e) It is the intent of the Parties hereto that all key professional personnel be 
engaged to perform their specialty for all such services required by this 
Agreement and that the Design Consultant's and the subconsultant's key 
professional personnel be retained for the life of this Agreement to the 
extent practicable and to the extent that such services maximize the quality 
of work performed hereunder. 

(f) If the Design Consultant or a subconsultant decides to replace any of its 
key professional personnel, the Design Consultant shall notify the Project 
Manager in writing of the desired change.  No such changes shall be made 
until replacement personnel are recommended by the Design Consultant 
and approved in writing by the Project Manager, which approval shall not 
be unreasonably withheld. 

(g) If, during the term of this Agreement, the Manager determines that the 
performance of approved key personnel or a subconsultant is not 
acceptable, the Manager shall notify the Design Consultant and give the 
Design Consultant the time which the Manager considers reasonable to 
correct such performance.  Thereafter, the Manager may require the 
Design Consultant to reassign or replace such key personnel.  If the 
Manager notifies the Design Consultant that certain of its key personnel 
or a subconsultant should be replaced, Design Consultant will use its best 
efforts to replace such key personnel or a subconsultant within ten (10) 
days from the date of the Manager's notice. 

(h) Neither the Design Consultant nor any subconsultant shall have other 
interests which conflict with the interests of the City, including being 
connected with the sale or promotion of equipment or material which may 
be used on a Task Order to which they may be assigned, and the Design 
Consultant shall make written inquiry of all of its subconsultants 
concerning the existence of a potential for such conflict.  In unusual 
circumstances, and with full disclosure to the City of such conflict of 
interest, the City, in its sole discretion, may grant a written waiver for the 
particular consultant or subconsultant. 

(i) Actions taken by the City under this Article shall not relieve the Design 
Consultant of its responsibility for contractual or professional deficiencies, 
errors or omissions.  

(j) The Design Consultant shall submit to the Project Manager a list of any 
additional key professional personnel who will perform work under this 
Agreement within thirty (30) days after this Agreement has been executed, 
together with complete résumés and other information describing their 
ability to perform the tasks which may be assigned. Such additional 
personnel must be recommended by the Design Consultant and approved 
by the Project Manager before they are assigned to a specific Task Order. 
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(k) The Project Manager shall respond to the Design Consultant's written 
notice regarding replacement of key professional personnel within fifteen 
(15) days after the Project Manager receives the list of changes.  If the 
Project Manager does not respond within that time, the changes shall be 
deemed to be approved. 

 2.06 Basic Services – General. 

(a) The Design Consultant shall, under the general direction of and at the 
written request of the Manager, furnish experienced architectural 
personnel to support the Department’s existing personnel.  Subject to an 
express, agreed upon limitation of such duties set forth in any approved 
Task Order proposal for the particular project assigned to the Design 
Consultant under this Agreement, the Design Consultant agrees to perform 
all of the services and duties set forth in this Agreement in regard to each 
project to which it is assigned and its proposal is approved. 

(b) When directed by the Manager to perform under this Agreement on a 
particular Task Order, the Design Consultant shall prepare a project-
specific proposal in accordance with the provided scope or description of 
Work for that project.  A separate project-specific proposal shall be 
prepared for each Task Order for which the Design Consultant’s services 
are required and shall set forth, at a minimum all of the following: 

(1) The maximum fee for the Design Consultant’s basic services. 

(2) The additional services budget, if any, for the Project. 

(3) The budget for reimbursable expenses if applicable. 

(4) A description of the project and requested scope of work (the “Work”). 

(5) An agreed upon schedule for the Design Consultant’s performance. 

(6) A lump sum maximum price for all of the Design Consultant’s Work.   

(7) An Itemized Hourly Estimate per the Key Personnel and Rate Schedule 
in Exhibit B, unless waived by the Manager. 

(c) Upon approval by the Manager of a Task Order proposal, the approval and 
appropriation of funding for such Task Order, and the issuance of a written 
Notice to Proceed, the Design Consultant shall proceed to perform 
required Work. 

(d) The assigned Work shall be performed in conformance with the approved 
Task Order-specific proposal upon approval of the Proposal. 

(e) The Design Consultant's basic services for each Task Order to which it is 
assigned may consist of any one or combination of the phases described 
below and shall include, but are not limited to the architectural, civil, 
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structural, mechanical and electrical services appropriate to each phase of 
each project and the services described in Exhibit A. 

(f) The Design Consultant shall obtain written authorization from the City 
before proceeding with each phase of each assigned Task Order. 

(g) Nothing in this Agreement shall be construed as placing any obligation on 
City to proceed with any phase beyond the latest phase authorized in 
writing by City for each assigned Task Order.  Further, nothing in this 
Agreement shall be construed as guaranteeing the Design Consultant any 
minimum amount of Work or number of projects assigned under this 
Agreement. 

(h) If a Task Order which is assigned to the Design Consultant under this 
Agreement is funded in whole or part by federal funds, each of the 
applicable terms set forth in any funding arrangement for such funds shall 
be, and by this reference is incorporated into the project-specific proposal 
for such project, and included in the Design Consultant's basic services 
responsibilities for such project. 

(i) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence 
on the site of any agent, consultant, subconsultant, or employee of the City. 

 2.07 Basic Services - Phase Specific. All of the services described in this Section 2.07, 
unless specifically noted as omitted in the project-specific proposal or Task Order for a specific 
project, are included in the Design Consultant Basic Fee for each project to which the Design 
Consultant is assigned. 

(a) Programming and Investigation Phase: 

(1) The Design Consultant shall attend such conferences as may be 
required for a complete understanding of each project, and the 
Design Consultant shall document all such conference notices and 
distribute minutes of such conferences to the City upon request. 

(2) If construction, design or document standards have been adopted by 
the City, the State, or the Federal Government for the Project, the 
Design Consultant shall comply with all such standards when 
applicable. 

(3) The Design Consultant shall perform all additional research or 
investigation it deems necessary to a complete understanding of the 
project. 

(4) The Design Consultant shall review the needs and requirements of 
the City and affected agencies to determine the specific 
requirements of the specific project based on the information 
provided by the City. 
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(5) The Design Consultant shall then review the project requirements 
with the City to confirm its understanding of the project program, 
budget and any applicable limitations. 

(6) The Design Consultant shall review and coordinate with all plats, 
special studies and engineering data necessary to properly 
investigate and report on the project.  

(7) The Design Consultant shall then review with the City alternate 
methods or approaches to the design and construction of the project 
and recommend those methods or approaches best suited to program 
needs and budget of City. 

(8) The Design Consultant shall also include as part of this phase all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

(b) Schematic Design Phase: 

(1) The Design Consultant shall not begin work on the Schematic 
Design Phase of any project unless and until written notice to 
proceed with such phase is received from the Project Manager. 

(2) During the Schematic Design Phase for each Task Order, the Design 
Consultant shall, in response to the City's requirements, the budget 
restrictions of the project and the format of design and construction 
selected by City, prepare for the City's approval schematic design 
documents including, but not limited to, drawings and other 
documents demonstrating and illustrating the scope and scale of the 
project and the relationship of the project components.  Such 
documents shall be in sufficient detail so as to allow the City to make 
knowledgeable and informed decisions as to the selection of 
alternates and resolution of other scope and budget questions. 

(3) The Design Consultant shall also provide a preliminary Statement 
of Probable Construction Cost of the project for the City, taking into 
account the City's project budget prior to payment for this phase of 
the work. 

(4) The Design Consultant shall also include as part of this phase all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

(c) Design Development Phase: 

(1) Prior to beginning the Design Development Phase of each Task 
Order, the Design Consultant shall obtain written approval of its 
final Schematic Design Documents and the Statement of Probable 
Cost. 
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(2) The Design Consultant shall prepare Design Development 
Documents based upon the approved schematic design documents 
and any adjustments in the program and budget authorized by the 
Manager. 

(3) The Design Development Documents shall include but not be 
limited to sufficient data, information and material to define the 
scope of the project and to demonstrate the general design of the 
project, including the size and character of the project as to 
architectural, structural, mechanical and electrical systems, 
materials, and any other project elements appropriate under each 
project scope and design. 

(4) As required, the Design Consultant shall prepare Design 
Development drawings which shall include but not be limited to: 

(i) Drawings which show existing topographic features and 
improvements affecting or relating to the proposed project.  
The Design Consultant shall indicate revisions to be made to 
existing topographic features and improvements such as 
grading and construction of drainage facilities.  Where 
drainage facilities are to be provided, the Design Consultant 
shall indicate direction of flow and point of discharge by 
appropriate symbol or notes. 

(ii) Drawings setting forth the basic information necessary to 
establish space requirements and functional arrangement. 

(iii) Drawings which demonstrate the functional layout of 
mechanical, electrical and electronic features, special 
equipment and, plumbing and heating, where applicable. 

(iv) Drawings demonstrating the location, dimension, sections, 
areas and capacities applicable to parking areas, access roads, 
driveways, walks, and similar features. 

(v) Drawings demonstrating the location and size of existing or 
proposed storm or sanitary sewers, water mains, gas main and 
electrical services as needed for the construction of the 
project, as well as elevations of gravity lines and location of 
proposed building connections with notations showing which 
of which of the necessary utility extensions or connections 
will be provided by others.  

(vi) Drawings showing simplified schematic electrical diagrams 
for each electronic or instrumentation system for any required 
system functions. 

(5) The Design Consultant shall also prepare preliminary specifications 
which shall include but not be limited to a proposed project time 
schedule. 
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(6) The Design Consultant shall then prepare a Statement of Probable 
Construction Cost which shall be calculated by the Design 
Consultant to a uniform and detailed level, based on the drawings 
and the preliminary specifications for this phase of the project, 
reflecting the probable project construction costs and taking into 
account the building trades and construction components utilized in 
the project design. 

(7) The Design Consultant shall also provide, as part of this phase, all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

(8) The Design Consultant shall also provide outline specifications that 
include the use of LEED standards and contractor requirements for 
recycling and construction waste management. 

(d) Construction Documents Phase:   

(1) Prior to beginning the Construction Documents Phase, the Design 
Consultant shall obtain acceptance in writing of the Design 
Development Documents and the accompanying Statement of 
Probable Construction Cost.  Upon acceptance by the City, in 
writing, of the Statement of Probable Construction Cost, such 
statement shall become the City's Final Budget for Project 
Construction.  Acceptance of the Design Development Documents 
shall not be construed as approval of the adequacy of the Design 
Development Documents and shall not relieve the Design 
Consultant of any liability for any defaults, deficiencies, errors or 
omissions contained therein. 

(2) The Design Consultant shall prepare the Construction Documents 
from the approved Design Development Documents and by 
incorporation of any further changes authorized by the City and 
agreed to by the Design Consultant.  The Construction Documents 
shall set forth in detail the requirements for the completion of the 
entire project.  At a minimum, these documents must include 
complete information necessary to bid the project, and shall contain 
complete bidding documents meeting all City and, as applicable, 
State and Federal requirements.  

(3) The Construction Documents shall include, but not be limited to, 
complete drawings and specifications, compliant with the City’s 
Construction General Conditions, setting forth the requirements for 
the completion of the project in adequate, reasonable, reliable and 
final detail. 

(4) The Design Consultant shall file all documents necessary and 
required for the approval of the project design by governmental 
authorities having jurisdiction over the project.  The City will lend 
any required assistance, such as signing application(s) and paying 
any permit or other fees. 
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(5) Acceptance of the Construction Documents shall not relieve the 
Design Consultant of any responsibility for design deficiencies, 
omissions or errors. 

(6) All final plans and specifications shall bear the signature(s) and 
seal(s) of Design Consultant and/or the responsible subconsultant, 
in conformity with the requirements of Articles 4 and 25 of title 12, 
C.R.S.  It is intended by the parties that the Construction 
Documents, including all plans and specifications, will be signed 
and sealed, in whole or in part as appropriate, by the licensed 
professional engineer and/or architect in responsible charge of the 
preparation of such plans and specifications or parts thereof.  The 
Design Consultant shall be ultimately responsible for all design 
work provided under this Agreement. 

(7) The Design Consultant shall make available for review, by the City, 
all design data forming the basis for drawings and specifications. 

(8) The Design Consultant shall provide a list of long lead items to the 
Project Manager. 

(9) The Design Consultant shall provide the City with a Final Statement 
of Construction Cost based upon the submitted Design Documents 
for the City’s consideration. 

(10) The Design Consultant shall also include as part of this phase all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

(11) If the Cost estimate indicates a budget shortfall, the Design 
Consultant shall assist the City by identifying items that could be 
bid as add alternates and identifying those items on the construction 
documents.  

(e) Bidding Phase: 

(1) Prior to beginning the Bidding Phase of the Task Order, the Design 
Consultant shall obtain the City's acceptance, in writing, of the 
Construction Documents.  Such acceptance shall not be construed 
as approval of the adequacy of the Construction Documents. 

(2) The time schedule for work under this phase shall be governed by 
the times shown in the printed project bid package(s), as modified 
by any addenda.   

(3) During this phase, the Design Consultant's duties shall include, but 
not be limited to: 

(i) Preparing and submitting the project documents, bid 
documents for the written acceptance of City prior to the 
advertising by the City and solicitation of bids.  Such 
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acceptance shall not be construed as approval of the adequacy 
of the documents and shall not relieve the Design Consultant 
of the responsibility for design deficiencies, errors, or 
omissions; 

(ii) Preparation and submittal to the City of a tentative pre-bid 
project schedule, in a form approved by the City, in sufficient 
detail to show the major completion milestones required by 
the City, and appropriate to the size, complexity and scope of 
the project; 

(iii) Providing the City with bid documents in accordance with the 
format required by the City; 

(iv) Assisting the Project Manager with answering questions by 
bidders and approving “equals” to specified materials.  Lists 
of those materials approved as equals shall be prepared as an 
addendum item, with explanatory notes if necessary; 

(v) Assisting the Project Manager with the preparation of any 
necessary addenda, and participating in the pre-bid 
conference with prospective bidders; 

(vi) Reviewing all bids for the reasonableness of the bid price and 
the qualifications of the lowest responsive bidders; and 

(vii) Performing all services included in the applicable portions of 
the applicable approved project-specific proposal. 

(4) Value Engineering: The Design Consultant will lead the exercise to 
reduce costs by preparing a list of substitutions that can be accepted 
by the City to bring the project back into budget if there is a budget 
shortfall. 

(f) Construction Administration Phase: 

(1) The Construction Administration Phase shall commence with 
execution of the Construction Contract(s) and the issuance of the 
Notice to Proceed to the Project Contractor(s), or the first of them, 
by the City. 

(2) The time schedule for Design Consultant's Work under this phase 
shall be set and governed by the approved project schedule.  
However, the Design Consultant's schedule for this phase may be 
changed due to project change orders or due to time extensions to 
such schedule, and will in any event be extended until all project 
documents (original and record drawings, specifications, test 
reports, surveying notes, design calculations and other pertinent 
information) have been received by the City and the final payment 
for services is paid.   
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(3) The Design Consultant shall assist at a pre-construction conference 
with the Contractor and shall take and distribute to the City and the 
Contractor, upon request, written minutes of the pre-construction 
conference and of all meetings conducted. 

(4) The Design Consultant shall take written minutes of all project 
meetings and shall distribute such minutes to the City for review 
upon request. 

(5) The Design Consultant shall attend Owner, Architects, Contractor 
(OAC) meetings when requested by the Project Manager. The 
Design Consultant may be called upon to assist with procedures, job 
progress, construction problems, scheduling or other matters 
relating to the timely and successful completion of the project in 
accordance with the contract requirements.   

(6) When requested by the Project Manager, the Design Consultant 
shall keep the City informed through a monthly written report of the 
progress and quality of work. 

(7) If, in the Design Consultant's opinion, the Contractor has fallen 
behind schedule, the Design Consultant shall immediately notify the 
City Project Manager.  If the Contractor refuses or fails to prosecute 
the work, or any part thereof, with such diligence as will insure its 
completion within the time specified in the Contract Documents, or 
any extension thereof, or fails to complete said work within such 
time, or refuses to correct defective work, the Design Consultant 
shall immediately notify the City Project Manager and recommend 
a course of action. 

(8) The Design Consultant will assist the City Project Manager with 
interpreting the requirements of the Project Plans and 
Specifications.  The Design Consultant will render written 
interpretations within ten (10) days of receipt of any written request 
or within an agreed upon time limit.   

(9) The Design Consultant shall notify the City’s Project Manager of 
unacceptable work which, in the Design Consultant's opinion, does 
not conform to the Contract Documents.  The Design Consultant 
shall review and approve all shop drawings, samples and other 
required submissions of the Contractor in a timely manner.  Such 
general submissions shall be approved for use on the project only if, 
and when, the Design Consultant has ascertained that they are in 
conformance with the design concept of the project and in 
compliance with contract documents.  Submissions of Contractor(s) 
shall be acted on and returned to the Contractor within ten (10) days 
of receipt thereof.  If review and return are delayed beyond the time 
set out above, the Design Consultant shall notify Contractor and 
City of such delay, in writing, before expiration of the approval date, 
stating the reason for the delay.  Resubmittals shall be acted on and 
returned to Contractor within five (5) days.  The Contractor shall 
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submit to the City Project Manager and Design Consultant prior to 
the beginning of construction, a schedule of submittals.  No shop 
drawing or submittal will be approved prior to the receipt of the 
submittal schedule. 

(10) The Design Consultant shall review and analyze all written requests 
for Change Orders, including any documents offered to substantiate 
such requests. The Design Consultant shall submit written 
recommendations to the City concerning all requests for Change 
Orders. 

(11) All change orders shall be on forms supplied by the City.  The 
Design Consultant shall keep a current record of all variations or 
departures from the drawings and specifications as originally 
approved and shall maintain careful supervision over all changes in 
final drawings in the course of the work. 

(12) The City will transmit a copy of all completed change orders to the 
Design Consultant for use in checking shop drawings and compiling 
record drawings for project construction. 

(13) The Design Consultant shall use reasonable efforts and professional 
judgement to ensure that no changes are made in the work, by any 
party, without prior written consent of the City except as hereinafter 
provided.  Only the City may authorize changes in the work.   

(14) The Design Consultant shall observe and systematically review the 
performance of the work or in such a manner and at such times as is 
necessary to determine that the work has been or is being installed 
in conformance with the Contract Documents.   If any work is not 
in conformance with the Contract Documents, the Design 
Consultant shall immediately make an oral report of such 
nonconformance to the City Project Manager, followed by a written 
report of such nonconformance to both the nonconforming 
Contractor and the City. The Design Consultant, however, does not 
assume and is not responsible for any of the Contractor's 
construction means, methods, techniques, or safety programs in 
constructing the project.  The on-site visits by the Design Consultant 
shall be made by members of the appropriate engineering or 
architectural discipline according to the status of the work and may 
vary with the progress of work from daily to weekly.  The frequency 
of on-site visits shall be that which the Project Manager considers 
necessary to safeguard the interests of the City through a 
determination that the Work is being performed in compliance with 
the Contract Documents, and with applicable laws, statutes, codes, 
ordinances, rules and regulations and standards. 

(15) On each visit to the site, the Design Consultant shall make, and file 
within seven (7) days with the City, a written field observation 
report detailing their observations. 
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(16) If the Design Consultant knows or reasonably should have known 
that the Contractor or any subcontractor fails to comply with the 
Contract Documents, drawings, specifications, designs and plans 
prepared by the Design Consultant, the Design Consultant shall 
report such failure to the City's Project Manager immediately.  The 
Design Consultant shall notify the Project Manager of specific 
critical observations it intends to carry out during the various phases 
of the project. 

(17) If the Design Consultant becomes aware of any condition or event 
constituting a material default by the Contractor or that otherwise 
justify termination of a Contractor for cause, the Design Consultant 
shall notify the City immediately. 

(18) Upon the completion of the entire work or a designated portion 
thereof, the Design Consultant shall, in consultation with the City, 
recommend issuance of a Certificate of Substantial Completion in 
accordance with the provisions of the construction contract and its 
General and/or Special Contract Conditions.  The referenced 
document will be issued by the City. 

(19) The Design Consultant shall, in consultation with the City, provide 
to the City a close-out program, including a comprehensive process 
to ensure timely, efficient and proper completion of all punch list 
items by the Contractor in accordance with the provisions of the 
Contract Documents. 

(20) Prior to Final Inspection, the Design Consultant shall obtain the 
original "Marked-up As Built" drawings and a conformed copy of 
the Project Specifications from each Contractor.  Based on these 
documents, the Design Consultant shall prepare, as necessary, and 
deliver to the Project Manager Record Drawings and a conformed 
copy of the Project Specifications showing all changes made during 
construction.  Such Record Drawings shall reflect all known 
modifications to the original drawings and shall be made from the 
"Marked-up As Built" sets of drawings prepared by Contractor.  The 
Record Drawings shall incorporate the Design Consultant's 
observations, shall be made in a professional manner and shall be 
stamped and signed by the Design Consultant as being Record 
Drawings.  These drawings shall be delivered on a CD in PDF and 
DWG format to the City Project Manager, together with all of the 
"Marked-up As Built" prints provided by the Contractor(s) from 
which they were derived. If requested by the City, the unstamped 
reproducibles shall be transmitted to the City with a letter, sealed by 
the Design Consultant, stating that as of the date of such transmittal, 
the reproducible drawings are identical to the Record Drawings 
except for such seals and stamping.   The last five percent (5%) of 
the Design Consultant's basic services fee for each project will not 
be paid until such Record Drawings and all Record Documents 
required are received. 
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(21) When requested, the Design Consultant shall attend the Final 
Inspection with the City to ascertain that all work performed by the 
Contractor has been performed in accordance with the Contract 
Documents.  At the time of such Final Inspection, a final punch list 
shall be agreed to by the Design Consultant and the City, and made 
in sufficient detail to fully outline to the Contractor: (1) any work to 
be completed; (2) any work not in compliance with the drawings or 
specifications; and (3) any unsatisfactory work. 

(22) Prior to final payment to the Contractor, the Design Consultant shall 
review final punch list work and shall prepare a written report 
outlining the deficient or outstanding work and making 
recommendations as to the ultimate disposition of such outstanding 
Work. 

(23) One month prior to the expiration of the warranty or other correction 
of work period provided for in the General and/or Special Contract 
Conditions to the Contract Documents, the Design Consultant shall 
inspect the project for any deficiencies that may have become 
apparent.  Upon completion of such inspection, a written report of 
the inspection shall be furnished by the Design Consultant to the 
City. 

(24) The Design Consultant shall also include as part of this phase all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

 2.08 Surveying and Testing. 

(a) The Design Consultant and its appropriate subconsultant shall review all 
survey and test results reports and shall follow the recommendation of the 
soils engineer or other subconsultant unless, in the exercise of appropriate 
professional judgment, the Design Consultant or appropriate 
subconsultant discovers, or should in the exercise of professional 
judgment discover, factors indicating the report or results are not reliable. 

(b) If any such inadequacy or any inconsistency, based upon such exercise of 
professional judgment, is noted the Design Consultant and/or its 
appropriate subconsultant shall report such inconsistency or inadequacy 
promptly of the City such that any inadequacy or inconsistency can be 
addressed by the soils engineer, testing laboratory or land surveyor before 
any further use is put to the data. 

(c) It is understood and agreed that this Agreement does not include the 
investigation, sampling, testing, planning, abatement design, and 
remediation management of asbestos or other hazardous waste material.   
Should the presence of asbestos or other hazardous waste material be 
known to exist on a specific project or if the Design Consultant shall 
observe the presence of asbestos or hazardous waste material on any 
project site during its performance of services under this Agreement, the 
Design Consultant shall notify the City in writing immediately. 
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 2.09 Compliance with M/WBE Requirements.  

(a) This Agreement is subject to all applicable provisions of Divisions 1and 3 
of Article III, of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), 
designated as Sections 28-31 – 29-36 and 28-52 – 28-90 D.R.M.C. and 
referred to in this Agreement as the “M/WBE Ordinance”. In accordance 
with the requirements of the M/WBE Ordinance, the Design Consultant is 
committed to, at a minimum, meet the participation goal of Nineteen 
Percent (19%) established for this Project utilizing properly certified 
M/WBE subcontractors and suppliers. Without limiting the general 
applicability of the foregoing, the Design Consultant acknowledges its 
continuing duty, pursuant to Sections 28-72, 28-73 and 28-75 D.R.M.C. 
and the M/WBE Program, to meet and maintain throughout the duration 
of this Agreement its participation and compliance commitments and to 
ensure that all subcontractors subject to the M/WBE Ordinance or the 
M/WBE Program also maintain such commitments and compliance. 
Failure to comply with these requirements may result, at the discretion of 
the Director of the Division of Small Business Opportunity (“DSBO”), in 
the imposition of sanctions against the Design Consultant in accordance 
with Section 28-77, D.R.M.C. Nothing contained in this Paragraph or in 
the referenced City ordinance shall negate the City’s right to prior approval 
of subcontractors, or substitutes therefore, under this Agreement. 

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING 

The City shall compensate the Design Consultant for its services performed and expenses incurred 
under this Agreement as follows. 

 3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for 
any basic services rendered for a particular Project, either a maximum basic services fee, to be set 
forth in each approved Project proposal prepared prior to commencement of any work under this 
Agreement, or an amount based on the Design Consultant's periodic invoices, whichever is less. 

 3.02 Reimbursable Expenses. Unless expressly authorized by the City as part of any 
approved Task Order, the City will not compensate the Design Consultant for expenses such as 
postage, travel, mileage (if the project is within the City and County of Denver boundary), 
telephone, reproduction and messenger service costs incurred in connection with Work performed 
under this Agreement.  Such costs are, in all such instances, included in the hourly rates paid by 
the City.  Reproduction of submittals requested by the City including such items as end-of-phase 
reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly 
rates, and will be itemized as part of each on-call Task Order as a not-to-exceed reproducible 
expense. 

 3.03 Additional Services. The Design Consultant shall be compensated for any 
additional services pre-approved in writing for any assigned Task Order, subject to the terms and 
conditions set forth herein and an additional services budget limits for that specific project. 

 3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion 
to the progress of the Work on each assigned Task Order.  Such invoices shall reflect the Design 
Consultant's actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall 
be based on the hourly rates or other rates for services contained in Exhibit B. The Design 
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Consultant shall maintain hourly records of the time worked by its personnel and subconsultants, 
records of all allowable reimbursable expenses, and records of expendable supplies and services as 
necessary to support any audits by the City, and shall bill the City monthly for fees and costs 
accrued during the preceding month.  The Design Consultant's invoice shall be separated as 
necessary to show direct charges to specific projects and to distinguish fees and expenses.  Upon 
submission of such invoices to the City, and approval by the City, payment shall issue.  Final 
payment to the Design Consultant, for each assigned Task Order, shall not be made until after the 
project is accepted, all guarantees, certificates of completion, and record drawings and reproducible 
copies are delivered to the City, and the duties agreed to in the approved project proposal for that 
project are otherwise fully performed by the Design Consultant.  No deductions shall be made from 
the Design Consultant's compensation on account of penalty, liquidated damages or other sums 
withheld from payments to any assigned project contractor.  

 3.05 Maximum Contract Amount; Funding.   

(a) It is understood and agreed by the parties hereto that payment or 
reimbursement of all kinds to the Design Consultant, for all Work 
performed under this Agreement, shall not exceed a maximum of ONE 
MILLION DOLLARS AND ZERO CENTS ($1,000,000.00).  In no 
event shall the maximum payment to the Design Consultant, for all work 
and services performed throughout the entire term of this Agreement 
exceed the contract maximum amount set forth above. 

(b) Notwithstanding any other term, provision, or condition herein, all 
payment obligations under this Agreement shall be limited to the funds 
duly and lawfully appropriated and encumbered or otherwise made 
available by the Denver City Council for the particular Task Orders 
assigned to the Design Consultant under this Agreement for the particular 
year(s) in which this Agreement is in effect and paid into the Treasury of 
the City.  As of the date of this Agreement, no funds have been 
appropriated for this Agreement.  Instead, it is the City's intent to 
appropriate the funds necessary to compensate the Design Consultant for 
the work it performs on any assigned Task Order, at the time it accepts 
each proposal for a specific project.  The Manager of DPR, upon 
reasonable written request, will advise the Design Consultant in writing of 
the total amount of appropriated and encumbered funds which are or 
remain available for payment for all work by the Design Consultant on a 
specific project. 

(c) The issuance of any form of order or directive by the City which would 
cause the aggregate amount payable to the Design Consultant for a specific 
Task Order to exceed the amount appropriated for the Design Consultant's 
work on a specific project is expressly prohibited.  In no event shall the 
issuance of any change order or other form of order or directive by the 
City be considered valid or binding if it requires additional compensable 
work to be performed, which work will cause the aggregate amount 
payable for such work to exceed the amount appropriated and encumbered, 
unless and until such time as the Design Consultant has been advised in 
writing by the Manager of DPR that a lawful appropriation sufficient to 
cover the entire cost of such additional work, has been made.  It shall be 
the responsibility of the Design Consultant to verify that the amounts 
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already appropriated for the Design Consultant's Work on a project are 
sufficient to cover the entire cost of such Work, and any work undertaken 
or performed in excess of the amount appropriated is undertaken or 
performed in violation of the terms of this Agreement, without the proper 
authorization for such work, and at the Design Consultant's own risk and 
sole expense. 

SECTION 4 – TERM AND TERMINATION 

4.01 Term. The initial term of this Agreement shall commence upon execution and shall 
end three years thereafter; provided, however, that any work in progress that was initiated during 
the term of this Agreement shall continue and be paid for hereunder until the completion thereof.  
All terms and conditions of the Agreement shall remain in full force and effect until such 
completion.   The term may be extended, at the sole option of the City by written amendment 
pursuant to Executive Order 8.  In no event, however, shall the Design Consultant’s performance 
under this Agreement, including any extension, exceed a five (5) year period ending on month and 
day of the execution of this Agreement.  In addition, nothing contained herein shall obligate the 
City to extend the Agreement beyond the initial term. 

4.02 Termination. 

(a) Nothing herein shall be construed as giving the Design Consultant the right 
to perform the services contemplated under this Agreement beyond the 
time when its services become unsatisfactory to the Manager. 

(b) The Manager may terminate this Agreement for cause at any time if the 
Design Consultant's services become unsatisfactory, in the sole discretion 
of the Manager.  The City shall have the sole discretion to permit the 
Design Consultant to remedy the cause of a contemplated termination for 
cause without waiving the City's right to terminate the Agreement. 

(c) In the event of a termination for cause, or in the event the Design 
Consultant becomes unable to serve under this Agreement, the City may 
take over work to be done under this Agreement and prosecute the work 
to the completion by contract or otherwise, and the Design Consultant 
shall be liable to City for all reasonable cost in excess of what the City 
would have paid the Design Consultant had there been no termination for 
cause. 

(d) The City may, for convenience, cancel and terminate this Agreement by 
giving not less than thirty (30) days' prior written notice to the Design 
Consultant, which notice shall state the date of cancellation and 
termination. 

(e) If the Design Consultant's services are terminated, postponed or revised, 
or if the Design Consultant shall be discharged before all the work and 
services contemplated have been completed, or if the project is, for any 
reason, stopped or discontinued, the Design Consultant shall be paid only 
for the portion of work or services which has been satisfactorily completed 
at the time of such dismissal, termination, cancellation, postponement, 
revision or stoppage. 
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(f) All drawings, specifications, and other documents relating to the design or 
administration of work completed or partially completed shall be delivered 
by the Design Consultant to the City in the event of any dismissal, 
termination, cancellation, postponement, revision or stoppage. 

(g) In the event of any dismissal, termination, cancellation, postponement, 
revision or stoppage, the Design Consultant shall cooperate in all respects 
with the City. Such cooperation shall include, but not be limited to, 
delivery of drawings, specifications, and other documents referred to 
herein, and assisting the City during a transition to another Design 
Consultant, if applicable. 

SECTION 5 – GENERAL PROVISIONS 

 5.01 City’s Responsibilities. 

(a) The City shall provide available information regarding its requirements for 
each Task Order, including related budgetary information, and shall 
cooperate fully with the Design Consultant at all times.   However, the 
City does not guarantee the accuracy of any such information and assumes 
no liability therefore.  The Design Consultant shall notify City in writing 
of any information or requirements provided by the City which the Design 
Consultant believes to be inaccurate or inappropriate to the design or 
construction of the project. 

(b) If the City observes or otherwise becomes aware of any fault or defect in 
the project or non-conformance with Contract Documents, it shall give 
prompt notice thereof to Design Consultant. 

 5.02 Ownership of Documents. 

(a) The City shall have title and all intellectual and other property rights, in 
and to all phased and final Design documents, and all data used in the 
development of the same, including the results of any tests, surveys or 
inspections at each project site, and all photographs, drawings, drafts, 
studies, estimates, reports, models, notes and any other materials or work 
products, whether in electronic or hard copy format, created by the Design 
Consultant pursuant to this Agreement, in preliminary and final forms and 
on any media whatsoever (collectively, the "Documents”), whether the 
project for which the Documents were created is executed or not.  The 
Consultant shall identify and disclose, as requested, all such Documents 
to the City.    

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., 
as the same may be amended from time to time, the Documents are a 
“work made for hire,” and all ownership of copyright in the Documents 
shall vest in the City at the time the Documents are created.  To the extent 
that the Documents are not a “work made for hire,” the Design Consultant 
hereby assigns and transfers all rights, title and interest in and to the 
Documents to the City, as of the time of the creation of the Documents, 
including the right to secure copyright, patent, trademark, and other 
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intellectual property rights throughout the world and to have and to hold 
such copyright, patent, trademark, and other intellectual property rights in 
perpetuity.  

(c) The Design Consultant shall provide (and cause its employees and 
subcontractors to provide) all assistance reasonably requested in securing 
for the City’s benefit any patent, copyright, trademark, service mark, 
license, right or other evidence of ownership of such Documents, and shall 
provide full information regarding the Documents and execute all 
appropriate documentation in applying for or otherwise registering, in the 
City’s name, all rights to such Documents. 

(d) The Design Consultant agrees to allow the City to review any of the 
procedures used in performing the work and services hereunder, and to 
make available for inspection the field notes and other documents used in 
the preparation for and performance of any of the services performed 
hereunder. 

(e) The Design Consultant shall be permitted to retain reproducible copies of 
all of the Documents for the information and reference, and the originals 
of all of the Documents, including all CAD disks, shall be delivered to the 
City promptly upon completion thereof, or if authorized by the City’s 
Project Manager, upon termination or expiration of this Agreement. 

(f) If the City reuses Design Documents prepared by the Design Consultant 
other than for their intended use or at a new location without the Design 
Consultant’s approval, the City will have no claim against the Design 
Consultant arising out of any alleged defects, deficiencies or flaws in the 
Design Documents. 

 5.03 Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, 
all taxes, excises, license fees and permit fees of whatever nature applicable to the work and 
services which it performs under this Agreement and shall take out and keep current all required 
municipal, county, state or federal licenses required to perform its services under this Agreement.  
The Design Consultant shall furnish the Manager, upon request, duplicate receipts or other 
satisfactory evidence showing or certifying to the proper payment of all required licenses and/or 
registrations and taxes.  The Design Consultant shall promptly pay all owed bills, debts and 
obligations it incurs performing work under this Agreement and shall not allow any lien, verified 
claim, mortgage, judgment or execution to be filed against land, facilities or improvements owned 
or beneficially owned by the City as a result of such bills, debts or obligations.   

 5.04 Design Consultant's Records. Records of the Design Consultant's direct personnel, 
consultant and reimbursable expenses pertaining to this Agreement and records of accounts 
between the City and the Design Consultant shall be kept on a generally recognized accounting 
basis. The Design Consultant agrees that any duly authorized representative of the City, including 
the City Auditor, shall, until the expiration of three (3) years after the final payment under this 
Agreement, have access to and the right to examine any books, documents, papers and records of 
the Consultant, involving transactions related to this Agreement. 

 5.05 Assignment and Subcontracting. The City is not obligated or liable under this 
Agreement to any party other than the Design Consultant named herein.  The Design Consultant 
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understands and agrees that it shall not assign or subcontract with respect to any of its rights, 
benefits, obligations or duties under this Agreement except upon prior written consent and approval 
of the City to such assignment or subcontracting.  Any attempt by the Design Consultant to assign 
or subcontract its rights hereunder without such prior written consent of the City shall, at the option 
of the City, automatically terminate this Agreement and all rights of the Design Consultant 
hereunder.  Such consent may be granted or denied at the sole and absolute discretion of the City.  
In the event any such subcontracting shall occur, with the City's approval, such action shall not be 
construed to create any contractual relationship between the City and such subcontractor, and the 
Design Consultant named herein shall in any and all events be and remain responsible to the City 
according to the terms of this Agreement.  

 5.06 No Discrimination in Employment. In connection with the performance of work 
under this Agreement, the Consultant may not refuse to hire, discharge, promote or demote, or 
discriminate in matters of compensation against any person otherwise qualified, solely because of 
race, color, religion, national origin, gender, age, military status, sexual orientation, gender identity 
or gender expression, marital status, or physical or mental disability. The Consultant shall insert 
the foregoing provision in all subcontracts. 

 5.07 Insurance. 

(a) General Conditions:  Design Consultant agrees to secure, at or before the 
time of execution of this Agreement, the following insurance covering all 
operations, goods or services provided pursuant to this Agreement.  
Design Consultant shall keep the required insurance coverage in force at 
all times during the term of the Agreement, or any extension thereof, 
during any warranty period, and for three (3) years after termination of the 
Agreement. The required insurance shall be underwritten by an insurer 
licensed or authorized to do business in Colorado and rated by A.M. Best 
Company as “A-VIII” or better.  Each policy shall contain a valid 
provision or endorsement requiring notification to the City in the event 
any of the required policies be canceled or non-renewed before the 
expiration date thereof.  Such written notice shall be sent to the parties 
identified in the Notices section of this Agreement. Such notice shall 
reference the City contract number listed on the signature page of this 
Agreement. Said notice shall be sent thirty (30) days prior to such 
cancellation or non-renewal unless due to non-payment of premiums for 
which notice shall be sent ten (10) days prior.  If such written notice is 
unavailable from the insurer, Design Consultant shall provide written 
notice of cancellation, non-renewal and any reduction in coverage to the 
parties identified in the Notices section by certified mail, return receipt 
requested within three (3) business days of such notice by its insurer(s) 
and referencing the City’s contract number.  If any policy is in excess of a 
deductible or self-insured retention, the City must be notified by the 
Design Consultant.  Design Consultant shall be responsible for the 
payment of any deductible or self-insured retention.  The insurance 
coverages specified in this Agreement are the minimum requirements, and 
these requirements do not lessen or limit the liability of the Design 
Consultant.  The Design Consultant shall maintain, at its own expense, any 
additional kinds or amounts of insurance that it may deem necessary to 
cover its obligations and liabilities under this Agreement.  
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(b) Proof of Insurance: Design Consultant shall provide a copy of this 
Agreement to its insurance agent or broker.  Design Consultant may not 
commence services or work relating to the Agreement prior to placement 
of coverages required under this Agreement. Design Consultant certifies 
that the certificate of insurance attached as Exhibit E, preferably an 
ACORD certificate, complies with all insurance requirements of this 
Agreement.  The City requests that the City’s contract number be 
referenced on the Certificate.  The City’s acceptance of a certificate of 
insurance or other proof of insurance that does not comply with all 
insurance requirements set forth in this Agreement shall not act as a 
waiver of Design Consultant’s breach of this Agreement or of any of the 
City’s rights or remedies under this Agreement. The City’s Risk 
Management Office may require additional proof of insurance, including 
but not limited to policies and endorsements.  

(c) Additional Insureds: For Commercial General Liability, Auto Liability 
and Excess Liability/Umbrella (if required), the Design Consultant and 
subcontractor’s insurer(s) shall include the City and County of Denver, 
its elected and appointed officials, employees and volunteers as 
additional insured. 

(d) Waiver of Subrogation: For all coverages required under this Agreement, 
with the exception of Professional Liability if required, the Design 
Consultant’s insurer shall waive subrogation rights against the City.    

(e) Subconsultants: All subconsultants (including independent contractors, 
suppliers or other entities providing goods or services required by this 
Agreement) shall be subject to all of the requirements herein and shall 
procure and maintain the same coverages required of the Design 
Consultant.  Design Consultant shall include all such subconsultants as 
additional insured under its policies (with the exception of Workers’ 
Compensation) or shall ensure that all such subconsultants maintain the 
required coverages.  Design Consultant agrees to provide proof of 
insurance for all such subconsultants upon request by the City. 

(f) Workers’ Compensation/Employer’s Liability Insurance: Design 
Consultant shall maintain the coverage as required by statute for each 
work location and shall maintain Employer’s Liability insurance with 
limits of $100,000 per occurrence for each bodily injury claim, $100,000 
per occurrence for each bodily injury caused by disease claim, and 
$500,000 aggregate for all bodily injuries caused by disease claims.  
Design Consultant expressly represents to the City, as a material 
representation upon which the City is relying in entering into this 
Agreement, that none of the Design Consultant’s officers or employees 
who may be eligible under any statute or law to reject Workers’ 
Compensation Insurance shall effect such rejection during any part of the 
term of this Agreement, and that any such rejections previously effected, 
have been revoked as of the date Design Consultant executes this 
Agreement. 
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(g) Commercial General Liability: Design Consultant shall maintain a 
Commercial General Liability insurance policy with limits of $1,000,000 
for each occurrence, $1,000,000 for each personal and advertising injury 
claim, $2,000,000 products and completed operations aggregate, and 
$2,000,000 policy aggregate.   

(h) Business Automobile Liability: Design Consultant shall maintain 
Business Automobile Liability with limits of $1,000,000 combined single 
limit applicable to all owned, hired and non-owned vehicles used in 
performing services under this Agreement. 

(i) Professional Liability (Errors and Omissions): Design Consultant shall 
maintain limits of $1,000,000 for each claim, and $1,000,000 aggregate 
limit for all claims.   

(j) Additional Provisions:  

(1) For Commercial General Liability, the policy must provide the 
following: 

(i) That this Agreement is an Insured Contract under the 
policy; 

(ii) Defense costs are outside the limits of liability; 

(iii) A severability of interests, separation of insureds (no 
insured vs. insured exclusion); and 

(iv) A provision that coverage is primary and non-
contributory with other coverage or self-insurance maintained by the 
City. 

(2) For claims-made coverage: 

(i) The retroactive date must be on or before the contract date 
or the first date when any goods or services were provided to the City, 
whichever is earlier. 

(ii) Contractor shall advise the City in the event any general 
aggregate or other aggregate limits are reduced below the required per 
occurrence limits.   At their own expense, and where such general 
aggregate or other aggregate limits have been reduced below the required 
per occurrence limit, the Contractor will procure such per occurrence 
limits and furnish a new certificate of insurance showing such coverage 
is in force. 

 5.08 Defense and Indemnification. 

(a)  To the fullest extent permitted by law, the Consultant agrees to defend, 
indemnify, reimburse and hold harmless City, its appointed and elected officials, 
agents and employees for, from and against all liabilities, claims, judgments, suits or 
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demands for damages to persons or property arising out of, resulting from, or related 
to the work performed under this Agreement that are attributable to the negligence or 
fault of the Design Consultant or the Design Consultant’s agents, representatives, 
subcontractors, or suppliers (“Claims”). This indemnity shall be interpreted in the 
broadest possible manner consistent with the applicable law to indemnify the City.   

(b) Design Consultant's obligation to defend and indemnify may be determined 
after Design Consultant's liability or fault has been determined by adjudication, 
alternative dispute resolution, or otherwise resolved by mutual agreement between 
the parties. Design Consultant's duty to defend and indemnify City shall relate back 
to the time written notice of the Claim is first provided to City regardless of whether 
suit has been filed and even if Design Consultant is not named as a Defendant. 

(c)    Design Consultant will defend any and all Claims which may be brought or 
threatened against City and will pay on behalf of City any expenses incurred by reason 
of such Claims including, but not limited to, court costs and attorney fees incurred in 
defending and investigating such Claims or seeking to enforce this indemnity 
obligation. Such payments on behalf of City shall be in addition to any other legal 
remedies available to City and shall not be considered City’s exclusive remedy. 

(d) Insurance coverage requirements specified in this Agreement shall in no way 
lessen or limit the liability of the Design Consultant under the terms of this 
indemnification obligation. The Design Consultant shall obtain, at its own expense, 
any additional insurance that it deems necessary for the City’s protection 

(e)  This defense and indemnification obligation shall survive the expiration or 
termination of this Agreement.  

 5.09 Colorado Governmental Immunity Act. The parties hereto understand and agree 
that the City is relying upon, and has not waived, the monetary limitations (presently $150,000 per 
person, $600,000 per occurrence) and all other rights, immunities and protection provided by the 
Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq. 

 5.10 Contract Documents; Order of Precedence. This Agreement consists of Sections 1 
through 5, which precede the signature page, and the following Exhibits, which are incorporated 
herein and made a part hereof by reference: 

Exhibit A Scope of Work 
Exhibit B 
Exhibit C 

Key Personnel and Rates  
Task Order Form  

Exhibit D 
Exhibit E 

Task Order Change Form 
Certificate of Insurance 
 

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed 
Exhibits, or between provisions of any attachments, such that it is impossible to give effect to both, 
the order of precedence to determine which provision shall control to resolve such conflict, is as 
follows, in descending order: 

Sections 1 through 5 
Exhibit A 
Exhibit B 
Exhibit C 
Exhibit D 
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Exhibit E 
 

 5.11 When Rights and Remedies Not Waived. In no event shall any payment by the 
City constitute a waiver of any breach of covenant or default which may then exist on the part of 
the Design Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be 
held to be a waiver of any later or other breach. 

 5.12 Governing Law; Venue. This Agreement shall be construed and enforced in 
accordance with the laws of the State of Colorado, the Charter and Revised Municipal Code of the 
City and County of Denver, and the ordinances, regulations and Executive Orders enacted or 
promulgated pursuant to the Charter and Code, including any amendments.  The Charter and 
Revised Municipal Code of the City and County of Denver, as the same may be amended from 
time to time, are hereby expressly incorporated into this Agreement. Venue for any action arising 
hereunder shall be in the City and County of Denver, Colorado. 

 5.13. Conflict of Interest. 

(a) The parties agree that no employee of the City shall have any personal or 
beneficial interest in the services or property described herein, and the Design 
Consultant further agrees not to hire or contract for services with any employee 
or officer of the City which would be in violation of the Revised Municipal 
Code Chapter 2, Article IV, Code of Ethics or Denver City Charter provisions 
1.2.9 and 1.2.12. 

(b) The Design Consultant agrees that it will not engage in any transaction, 
activity or conduct that would result in a conflict of interest under this 
Agreement.  The Design Consultant represents that it has disclosed any and all 
current or potential conflicts of interest.  A conflict of interest shall include 
transactions, activities or conduct that would affect the judgment, actions or 
work of the Design Consultant by placing the Design Consultant’s own 
interests, or the interests of any party with whom the Design Consultant has a 
contractual arrangement, in conflict with those of the City.  The City, in its 
sole discretion, shall determine the existence of a conflict of interest and may 
terminate this Agreement in the event such a conflict exists after it has given 
the Design Consultant written notice which describes the conflict.  The Design 
Consultant shall have thirty (30) days after the notice is received to eliminate 
or cure the conflict of interest in a manner that is acceptable to the City.  

 5.14 No Third-Party Beneficiaries. Enforcement of the terms and conditions of this 
Agreement, and all rights of action relating to such enforcement, shall be strictly reserved to the 
City and the Design Consultant, and nothing contained in this Agreement shall give or allow any 
claim or right of action by any other or third person under this Agreement.  It is the express intention 
of the parties that any person other than the City or the Design Consultant receiving services or 
benefits under this Agreement shall be deemed to be an incidental beneficiary only. 

 5.15 Time is of the Essence. The parties agree that in the performance of the terms, 
conditions and requirements of this Agreement by the Design Consultant, time is of the essence. 

 5.16 Taxes, Charges and Penalties. The City and County of Denver shall not be liable 
for the payment of taxes, late charges, or penalties of any nature except as provided in the City’s 
Prompt Payment Ordinance.   
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 5.17 Proprietary or Confidential Information. 

(a) City Information:  The Design Consultant acknowledges and accepts that, in 
performance of its work under the terms of this Agreement, the Design 
Consultant may have access to Proprietary Data or confidential information 
which may be owned or controlled by the City and that the disclosure of such 
data or information may be damaging to the City or third parties.  As such, the 
Design Consultant agrees that all information provided or otherwise disclosed 
by the City to the Design Consultant be held in confidence and used only in 
the performance of its obligations under this Agreement.  The Design 
Consultant shall exercise the same standard of care to protect such information 
as a reasonably prudent professional would to protect its own proprietary or 
confidential data.  “Proprietary Data” shall mean geographic materials or 
Geographic Information Systems (“GIS”) data owned by the City and County 
of Denver including but not limited to maps, computer programs, aerial 
photography, methodologies, software, diagnostics and documents; or any 
other materials or information which may be designated or marked 
“Proprietary” or “Confidential” and provided to or made available to the 
Design Consultant by the City.  Such Proprietary Data may be in hardcopy, 
printed, digital or electronic format.    

(b) Design Consultant’s Information:  The parties understand that all the material 
provided or produced under this Agreement may be subject to the Colorado 
Open Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a 
request to the City for disclosure of such information, the City shall advise the 
Design Consultant of such request in order to give the Design Consultant the 
opportunity to object to the disclosure of any of its proprietary or confidential 
material.  In the event of the filing of a lawsuit to compel such disclosure, the 
City will tender all such material to the court for judicial determination of the 
issue of disclosure and the Design Consultant agrees to intervene in such 
lawsuit to protect and assert its claims of privilege and against disclosure of 
such material or waive the same.  The Design Consultant further agrees to 
defend, indemnify and save and hold harmless the City, its officers, agents and 
employees, from any claim, damages, expense, loss or costs arising out of the 
Design Consultant’s intervention to protect and assert its claim of privilege 
against disclosure under this Article including, but not limited to, prompt 
reimbursement to the City of all reasonable attorney fees, costs and damages 
that the City may incur directly or may be ordered to pay by such court. 

 5.18 Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, 
agents, and employees shall cooperate and comply with the provisions of Executive Order 94 and 
Attachment A thereto concerning the use, possession or sale of alcohol or drugs.  Violation of these 
provisions or refusal to cooperate with implementation of the policy can result in the City’s barring 
the Design Consultant from City facilities or participating in City operations. 

 5.19 Public Contracts for Service.  

(a) This Agreement is subject to Division 5 of Article IV of Chapter 20 of the 
Denver Revised Municipal Code, and any amendments (the “Certification 
Ordinance”).  
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(b) The Design Consultant certifies that:  

(1) At the time of its execution of this Agreement, it does not knowingly 
employ or contract with an illegal alien who will perform work 
under this Agreement. 

(2) It will participate in the E-Verify Program, as defined in § 8-17.5-
101(3.7), C.R.S., to confirm the employment eligibility of all 
employees who are newly hired for employment to perform work 
under this Agreement. 

(c) The Design Consultant also agrees and represents that: 

(1) It shall not knowingly employ or contract with an illegal alien to 
perform work under the Agreement. 

(2) It shall not enter into a contract with a subconsultant that fails to 
certify to the Design Consultant that it shall not knowingly employ 
or contract with an illegal alien to perform work under the 
Agreement. 

(3) It has confirmed the employment eligibility of all employees who 
are newly hired for employment to perform work under this 
Agreement, through participation in the E-Verify Program. 

(4) It is prohibited from using the E-Verify Program procedures to 
undertake pre-employment screening of job applicants while 
performing its obligations under the Agreement, and that otherwise 
requires the Design Consultant to comply with any and all federal 
requirements related to use of the E-Verify Program including, by 
way of example, all program requirements related to employee 
notification and preservation of employee rights. 

(5) If it obtains actual knowledge that a subconsultant performing work 
under the Agreement knowingly employs or contracts with an illegal 
alien, it will notify such subconsultant and the City within three (3) 
days. The Design Consultant will also then terminate such 
subconsultant if within three (3) days after such notice the 
subconsultant does not stop employing or contracting with the 
illegal alien, unless during such three-day period the subconsultant 
provides information to establish that the subconsultant has not 
knowingly employed or contracted with an illegal alien. 

(6) It will comply with any reasonable request made in the course of an 
investigation by the Colorado Department of Labor and 
Employment under authority of § 8-17.5-102(5), C.R.S, or the City 
Auditor, under authority of D.R.M.C. 20-90.3. 

(d) The Design Consultant is liable for any violations as provided in the 
Certification Ordinance. If Design Consultant violates any provision of 
this section or the Certification Ordinance, the City may terminate this 
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Agreement for a breach of the Agreement.  If the Agreement is so 
terminated, the Design Consultant shall be liable for actual and 
consequential damages to the City.  Any such termination of a contract 
due to a violation of this section or the Certification Ordinance may also, 
at the discretion of the City, constitute grounds for disqualifying Design 
Consultant from submitting bids or proposals for future contracts with the 
City. 

 5.20 Disputes. All disputes between the City and Consultant regarding this Agreement 
shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C. 
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final 
determination shall be the Manager.  

 5.21 Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives 
all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated 
C.R.S. § 13-20-802 et seq.) relating to design defects in any project under this Agreement. 

 5.22 Survival of Certain Contract Provisions. The parties understand and agree that all 
terms and conditions of this Agreement, together with the exhibits and attachments hereto, which, 
by reasonable implication, contemplate continued performance or compliance beyond the 
termination of this Agreement, (by expiration of the term or otherwise), shall survive such 
termination and shall continue to be enforceable as provided herein.   Without limiting the 
generality of the foregoing, the Design Consultant’s obligations for the provision of insurance and 
to indemnify the City shall survive for a period equal to any and all relevant statutes of limitation, 
plus the time necessary to fully resolve any claims, matters, or actions begun within that period. 

 5.23 Advertising and Public Disclosure. The Consultant shall not include any reference 
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or 
public relations materials without first obtaining the written approval of the Manager, which will 
not be unreasonably withheld. Any oral presentation or written materials related to services 
performed under this Agreement shall include only services that have been accepted by the City.  
The Manager shall be notified in advance of the date and time of any such presentation.  Nothing 
in this provision shall preclude the transmittal of any information to officials of the City, including 
without limitation the Mayor, the Manager, City Council or the Auditor. 

 5.24 Legal Authority. Design Consultant represents and warrants that it possesses the 
legal authority, pursuant to any proper, appropriate and official motion, resolution or action passed 
or taken, to enter into this Agreement.  Each person signing and executing this Agreement on behalf 
of Design Consultant represents and warrants that he/she has been fully authorized by Design 
Consultant to execute this Agreement on behalf of Design Consultant and to validly and legally 
bind Design Consultant to all the terms, performances and provisions of this Agreement.  The City 
shall have the right, in its sole discretion, to either temporarily suspend or permanently terminate 
this Agreement if there is a dispute as to the legal authority of either Design Consultant or the 
person signing the Agreement to enter into this Agreement. 

 5.25 Notices. Notices, bills, invoices or reports required by this Agreement shall be 
sufficiently delivered if sent in the United States mail, postage prepaid, to the Parties at the 
following addresses: 

 



Dig Studio – 201947731-00  31 
 

 

to the City: Executive Director of Parks and Recreation 
201 West Colfax Avenue, Dept 601 
Denver, Colorado 80202 

to the Design Consultant: Dig Studio, Inc.  
1521 15th Street 
Denver, Colorado 80202 
 

The addresses may be changed by the Parties by written notice.  

 5.26 Severability. It is understood and agreed by the parties hereto that, if any part, term, 
or provision of this Agreement, except for the provisions of this Agreement requiring prior 
appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal 
or in conflict with any law of the State of Colorado, the validity of the remaining portions or 
provisions shall not be affected, and the rights and obligations of the parties shall be construed and 
enforced as if the Agreement did not contain the particular part, term or provision held to be invalid. 

 5.27 Agreement as Complete Integration-Amendments. This Agreement is intended as 
the complete integration of all understandings between the parties.  No prior or contemporaneous 
addition, deletion or other amendment shall have any force or effect, unless embodied herein in 
writing.  No subsequent novation, renewal, addition, deletion or other amendment hereto shall have 
any force or effect unless embodied in a written amendatory or other agreement executed by the 
parties and signed by the signatories to the original Agreement.  This Agreement and any 
amendments shall be binding upon the parties, their successors and assigns. 

 5.28 Electronic Signatures and Electronic Records. Design Consultant consents to the 
use of electronic signatures by the City.  The Agreement, and any other documents requiring a 
signature hereunder, may be signed electronically by the City in the manner specified by the City. 
The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it 
is in electronic form or because an electronic record was used in its formation.  The Parties agree 
not to object to the admissibility of the Agreement in the form of an electronic record, or a paper 
copy of an electronic document, or a paper copy of a document bearing an electronic signature, on 
the ground that it is an electronic record or electronic signature or that it is not in its original form 
or is not an original.  
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Contract Control Number:

 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of

SEAL      CITY AND COUNTY OF DENVER 
 
 
ATTEST: 
      By______________________________ 
       
___________________________   
 
 
 
 
 
APPROVED AS TO FORM:   REGISTERED AND COUNTERSIGNED: 
 
 
 
 
       By______________________________ 
 
 
By____________________________ 
 
 
 
      By______________________________ 
 





 

 

EXHIBIT A 
Scope of Services 

 
A. GENERAL DESCRIPTION: 

The work may include, but is not limited to, assessment, planning, design, and construction 
observation services related to parks and parks facilities. Types of work may include:  

 System-wide planning and park-specific master planning efforts (individual park master 
plans, system-wide assessment reports, asset specific planning, public engagement and 
outreach);  

 Design of new, or renovation of existing, parks and assets (fields, courts, playgrounds, 
picnic facilities, walkways, etc.);  

 Improvements and upgrades to system-wide assets (regional trail and greenway systems, 
bridges, medians);  

 Mountain Parks and Natural Areas improvements (trails and trailheads, roadways/parking, 
historic structures, etc.); and  

 Deferred maintenance and other repairs to parks and recreation facilities (recreation 
centers, maintenance and operations facilities, renovation and rehabilitation of historic 
buildings, fountains, and monuments).  

 
As part of the Denveright program, the City is updating its Game Plan for a Healthy City.    
It is expected that all projects will embrace and demonstrate how they address the following 
strategic pillars identified in the plan as supported by Denver citizens:  

 Adapt to a changing climate  

 Diversify parks and recreation services and programs  

 Grow parks and recreation access  

 Reinvest in parks resources and people  

 Connect to Denver’s nature and culture  
 
The City’s High Performing Green Building Guidelines provides that all new city building projects 
and major renovations over 5,000 square feet in size be built and certified to the Standard of LEED 
Gold (with a goal of achieving LEED Platinum). In addition, DPR is exploring opportunities to apply 
Sustainable Sites Initiative (SITES) certification for selected projects. In all cases, projects should 
recognize the value of ecosystem services and strive to incorporate the principles of sustainability 
and resilience. The Design Consultant shall consider and apply triple bottom line (environmentally 
sound, socially equitable, economically feasible) benefits including, but not limited to, protection of 
natural and cultural resources, water and soil conservation and quality, reduction of urban heat 
island effect, sustainably harvested and manufactured materials, recycling and materials reuse, 
energy conservation and opportunities for renewable energy integration, responsible use of local 
and locally appropriate materials, and other innovative practices.  
 
The Design Consultant will be required to have an appropriate team of subconsultants as required 
to provide approach and pricing of proposals required for performance of task order(s). At the City’s 
discretion, for some proposals, the Design Consultant may be asked to bid the scope of work to 
alternative or multiple subconsultants to obtain the most competitive pricing attainable for the work.  
 
The Design Consultant shall conduct bids and perform work in accordance with City rules and 
regulations governing bidding and consulting work, including but not limited to, the use of Denver’s 
Division of Small Business Opportunity (DSBO) certified minority owned business enterprises 
and/or women owned business enterprises (M/WBE) as appropriate, and performance and 
payment bonding. The Design Consultant will be required to select and utilize appropriate 
subconsultants, as necessary, to achieve M/WBE utilization goals which are associated with the 
contract and with the scopes of work described within the Request for Proposal packages.  

 



 

 

  



 

 

B. DESCRIPTION OF SERVICES:  
The Design Consultant shall provide professional landscape architectural, architectural, planning, 
engineering, and related technical and consultation services as required for the performance of 
master planning, concept design, design development, construction drawings and specifications on 
an on-call basis for various City projects.  
 
The Design Consultant and its team of professionals and subconsultants for the project must be 
able to provide the following core services: 

Planning Services 
System-wide planning for parks, recreation and open space 

Master planning for parks, recreation amenities, open space, and trail systems 

Ecological/natural resource planning and analysis 

Historic preservation assessment 

Community needs assessments including demographic, economic research 

Public information and community outreach, including public meetings 

Multi-modal transportation, traffic, circulation and parking planning 

Preparation of written reports, summaries, conceptual drawings and graphics, or other 
services ancillary to the above-described planning activities 

  

Landscape and Site Design Services  
Grading/drainage 

Site and facility design 

Hardscape and paving design 

Planting design 

Irrigation design 

Materials selection and detailing 

Construction document preparation 

Construction administration/observation 

Technical specification writing 

 

Related Technical Services  
Project management 

Project scheduling 

Construction cost estimating 

Bidding assistance 

Construction inspection 

Architectural design 

Civil engineering 

Site surveying 

Structural engineering 
Geotechnical engineering and materials testing 

Mechanical engineering and plumbing 

Electrical engineering and lighting design 

Environmental services 

Historic preservation design 

ADA and code compliance services 

Public involvement 

Preparation of written reports, drawings, and graphic design 

 



EXHIBIT B

List of Key Personnel

Consultant:  Dig Studio

PERSONNEL CLASSIFICATION

Sr Principal ________________

Principal __________

Sr Landscape Architect_____ 

Associate Landscape Architect 

Landscape Architect

Designer / Staff

RESPONSIBILITY

Contracting, design lead, task order delivery 

Contracting, task order principal, design lead, oversee deliverables 

Task order project / team management, manage deliverables 

Task order sr. landscape architect 

Task order landscape architect 

Task order landscape / graphic designer 

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 1 of 48



EXHIBIT B 
List of Key Personnel 

Consultant: Great Ecology 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Senior Ecological Designer Lead ecological planning, enhancement, and restoration design 

Senior Ecologist Lead ecological assessment, enhancement, and restoration 

Associate Ecologist Perform & analyze ecological assessments, GIS 

Ecologist Perform field assessments, GIS support 

Administrative Support Invoicing and other administrative tasks 

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 2 of 48



EXHIBIT B 
List of Key Personnel 

Consultant name: Anderson Hallas Architects 

Personnel Classification Responsibility 
Principal: Elizabeth (Liz) Hallas Key with client and stakeholder 

meetings/communication; fosters creativity 
and maintains design focus on client goals 
and objectives; ultimate responsibility for 

quality of architectural work. 
Project Manager: Rebecca Silva Leads day to day oversight and project 

communication, scheduling, and project 
status. 

Project Architect: Andy Duckett-Emke Leads design efforts like drawing and 
document development; research of materials 
and methods while providing quality control; 

supports Project Manager in day to day 
project communications 

Provide a list of responsibilities for each of the personnel classifications above. 

Example classifications: principal, project manager, project landscape architect, staff landscape 
architect, planner, designer, graphics technician, administrative support, CAD draftsperson 

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 3 of 48



PERSONNEL CLASSIFICATION RESPONSIBILITY

Principal ________________ ___________________________________

Project Manager __________ ___________________________________

Project Landscape Architect_____ ___________________________________

Staff Landscape Architect_______ ___________________________________

Planner_____________________ ___________________________________

Designer _____________     ___________________________________

Graphic Technician ___________________________________

Administrative Support_________ ___________________________________

CAD Draftsperson     ___________________________________

Other ___________________________________

Teresa L. Penbrooke Project Oversight, Quality Control, Contracting

EXHIBIT B

List of Key Personnel

Consultant:________GreenPlay, LLC_____________________

Keri Konold Management Consulting for Parks and Recreation

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 4 of 48



EXHIBIT B 
List of Key Personnel 

Consultant: Apex Design, PC 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal 

Senior ITS Engineer III 

Senior Transportation Engineer III 

Senior Transportation Engineer II 

Senior Transportation Planner II  

Senior ITS Engineer II 

Senior Civil Engineer 

Senior ITS Engineer 

Senior Transportation Engineer 

Senior Transportation Planner 

Transportation Engineer 

Construction Engineer 

Senior Construction Inspector 

EIT 

Transportation Planner 

Technical Specialist I 

Contract management, general project oversight, quality review, public involvement 
participation, business engagement, and project design troubleshooting.

Full responsibility for large, complex projects or a number of large projects. Provides 
direction for ITS engineering drawings, analysis, preparation of specifications and 
engineering estimates. 
Full responsibility for large, complex projects or a number of large projects. Provides 
direction for transportation engineering drawings, analysis and report preparation, 
preparation of specifications and engineering estimates. 

Applies standard engineering techniques and procedures, professional judgment to 
make modifications or execute complex features or solutions on transportation projects
Project management, applies planning methods and procedures, professional 
judgment to make modifications or provide solutions on multimodal transportation 
projects. Public outreach, stakeholder engagement and consensus building.

Full responsibility of ITS engineering concepts, analysis, report preparation, design, 
and preparation of specifications and engineering estimates. Directs project teams.

Preparation of ITS engineering concepts, analysis, report preparation, design, and 
preparation of specifications and engineering estimates. Directs EIT work tasks.
Preparation of traffic and transportation engineering analysis, design, and report 
preparation, preparation of specifications and engineering estimates. Directs EIT work 
tasks.
Preparation of transportation planning analysis and report preparation, provides 
technical planning direction to transportation planners, performs planning tasks, and 
prepares safety analysis and reports.

Preparation of engineering drawings, analysis and report preparation.

Performs and supervises complex construction tasks. Professionally licensed with 
technical knowledge of engineering specifications and constructions quality 
requirements.

Performs and supervises complex construction tasks. Thorough technical knowledge 
of testing requirements. 

Performs engineering analysis, design and drafting assignments under the general 
direction of a licensed professional engineer. 

Preparation of technical analysis, data collection, GIS mapping, meeting and project 
graphics, and report preparation.

Manages and performs technical tasks, preparation of engineering drawings, 
analysis, reports and specifications

Preparation of technical analysis, data collection, GIS mapping, meeting and project 
graphics, and report preparation.

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 5 of 48



EXHIBIT B

List of Key Personnel

Consultant:___LindaWilsonGroup__________________________

PERSONNEL CLASSIFICATION

Principal Linda Wilson

Account Coordinator Fernando Lucero 

Project Landscape Architect_____

Staff Landscape Architect_______

Planner_____________________

Designer _____________     

Graphic Technician 

Administrative Support_________

CAD Draftsperson     

Other 

RESPONSIBILITY

Strategic Planning, Project management 

Account coordination___________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
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EXHIBIT B

List of Key Personnel

Consultant:_HydroSystems KDI

PERSONNEL CLASSIFICATION

Principal ________________

Project Manager __________

Project Landscape Architect_____

Staff Landscape Architect_______

Planner_____________________

Designer _____________     

Graphic Technician 

Administrative Support_________

CAD Draftsperson     

Other 

RESPONSIBILITY

Main contact, oversee team, final QC, attend meetings, contract admin.

Attend meetings, oversee design, QC check, specifications, cost est.

__________________________________

___________________________________

___________________________________

Irrigation designs, specifications, cost estimates

___________________________________

___________________________________

___________________________________

___________________________________Field Personnel Site observations, submittal reviews, RFI responses

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
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PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal ________________   ___________________________________ 

Project Manager __________   ___________________________________ 

Project Landscape Architect_____   ___________________________________ 

Staff Landscape Architect_______   ___________________________________ 

Planner_____________________   ___________________________________ 

Designer _____________              ___________________________________ 

EXHIBIT B 
List of Key Personnel 

Consultant:___________Barker Rinker Seacat__________________ 

Design Manager

Designer

Graphic Designer/Interiors

Administrative

the PIC will be involved with client meetings, oversee design, and will
administer QAQC to the drawings
the project manager will be involved with client meetings, uphold the
contractual obligations, and will administer QAQC to the drawings
the project manager will be involved with client meetings and manage the
project team for coordination between the design and the drawings
the designer will spend the bulk of his or her time working to document the
design for construction

the graphic designer and interior designer will be responsible for cohesively
blending the architectural design with the interior architecture and material choices.

administrative personnel will be responsible for processing project paperwork
notably client and consultant invoices and reimbursable expenses
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PERSONNEL CLASSIFICATION

Principal

Associate

Senior Project Engineer

Senior Building Envelope Specialist

Project Engineer_

Building Envelope Specialist

Professional Engineer

Engineer-in-Training II

Engineer-in-Training I

Administrative Support_

Senior Designer

RESPONSIBILITY 

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

__________________________________

__________________________________

__________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

Principial-in-charge, engineer of reord, 
quality assurance, scheduleing staff
Project manager for structural and civil engineering 
work on individual task orders
Structural or civil engineering investigation, design, 
consultation, and detailing for construction serviuces
Building envelope investigation, design, and 
construction administration support

Strucutral or civil engineering investigation, design, preparation 
of construction documents, and construction administration services

Building envelope investigation, design, and preparation 
of construction documents

Structural or civil engineering investigation, design, preparation 
of construction documents, and construction administration sevices

Structural or civil engineering investigation, design, 
and construction administration support
Strucutral or civil engineering investigation, design, 
and constructiuon administration support
Clerical duties, administrative requests, organize meetings, 
taking minutes, assistance in substantiation documentation

Design calculations, coordination of work in and out of house, 
design and review of construction documents, and quality control
Completion of design calculations, coordination of work in and 
out of house, and design of construction documents

Computer-aided drafting and modeling

Computer-aided drafting and modeling

Computer-aided drafting and modeling

Determine boundaries based on field evidence and other 
evidence, write legal descriptions, preparation of survey documents. 

EXHIBIT B

List of Key Personnel

Consultant:_______Martin/Martin, Inc.______________________

Designer

Technician III

Technician II

Technician I

Professional Land Surveyor
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EXHIBIT B 

LIST OF KEY PERSONNEL 

CONSULTANT TEAM MEMBERS 

CONSULTANT:   Wilson & Company, Inc., Engineers & Architects 

Title/Classification Responsibilities 

Engineering Services 

Sr. Principal  QA of staff resources for contract 

Principal  Overall contract and project management; project scoping; client 
coordination; task management 

Senior Project Manager  Management of complex large design tasks 

Project Manager  Management of less complex smaller design tasks 

Senior Design Engineer  Provides engineering support on projects 

Design Engineer Provides engineering support on projects 

Junior Design Engineer  Completes entry level engineering 

Engineering Intern I Completes intern level engineering  

Engineering Intern II Completes intern level engineering  

Senior CADD Technician  CADD project design 

CADD Drafter  CADD project set up, drafting, GIS 

CADD Drafter/Tracer Minor Drafting, GIS 

Construction Management Services 

Senior Construction Manager Provides construction management duties 

Construction Observer Provides construction observation duties 

Other Services 

Senior Survey Project Manager Management of complex large design tasks 

Survey Project Manager Registered Land Surveyor 

Party Chief Surveyor Provides survey duties 

Instrumentation  Provides assistance for survey duties 

Senior Survey CADD Tech Provides senior CADD survey duties 

Staff Architect Provides design of architectural tasks 

Administrative/Clerical  Contracting; project administration; invoicing 
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PERSONNEL CLASSIFICATION RESPONSIBILITY

Senior Project Manager ___________________________________

___________________________________

___________________________________

___________________________________

Project Manager _____________ 

EXHIBIT B

List of Key Personnel

Consultant:______________Muller Engineering Company, Inc._______________

Client communication and relationships, preparing
project deliverables, ensuring quality, meeting 
budget and schedule 

Ongoing client communication and relationships,
current on leading edge technology, preparing 
deliverables, ensuring quality, budget, schedule, 
goals, presenting papers, securing new work 
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EXHIBIT B

List of Key Personnel

Consultant:_Elevation Consulting Group, Ltd.

 

PERSONNEL CLASSIFICATION

Principal ________________

Project Manager / Sr. Project Manager__________

Project Engineer / Sr. Engineer

Staff Landscape Architect______

Planner_____________________

Designer _____________

Graphic Technician 

Administrative Support_________

CAD Draftsperson 

Other 

RESPONSIBILITY

Contract Management & Quality Assurance

Project Management & Coordination

Engineering Design & Plan Production

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________
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EXHIBIT B
List of Key Personnel

Consultant:_____________________________

PERSONNEL CLASSIFICATION RESPONSIBILITY

Principal ________________ ___________________________________

Project Manager __________ ___________________________________

Project Engineer_____ ___________________________________

Staff Engineer______ ___________________________________

Field Engineer________________ ___________________________________

CMT Supervisor _____________   ___________________________________

Field Technician       ___________________________________

Administrative Support_________ ___________________________________

CAD Draftsperson      ___________________________________

Other  ___________________________________

Kumar & Associates, Inc.

Project oversight, peer technical review

Coordinate geotech program/study, review report & recommendations

Preparation of Geotech. report, performs geotech. engineering study/investigation

Analysis of field & lab data for generation of geotech. recommendations

Supervises drilling activities, logging & sampling subsurface conditions

Supervision of CMT services, scheduling, report review

Performs field observation and materials testing

Word processing, filing, data entry

Development of drawings/schematics
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PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal ________________ ___________________________________ 

Project Manager __________ ___________________________________ 

Project Landscape Architect_____ ___________________________________ 

Staff Landscape Architect_______ ___________________________________ 

Planner_____________________ ___________________________________ 

Designer _____________       ___________________________________ 

Graphic Technician ___________________________________ 

Administrative Support_________ ___________________________________ 

CAD Draftsperson      ___________________________________ 

Other  ___________________________________ 

EXHIBIT B 
List of Key Personnel 

Consultant:___________Cator, Ruma & Associates__________________ 

Contracts, quality control, and resource mgmt.

Single point of contact, project mgmt.

Project design work under direction of PM.

CAD/Revit support.
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EXHIBIT B

List of Key Personnel

Consultant: Front Range Electrical Engineering
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RESPONSIBILITY

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

Clerical ___________________________________

EXHIBIT B

List of Key Personnel

Consultant:___________Pinyon Environmental, Inc.__________________

Principal/Executive Management

Senior Engineer/Scientist

Field Technician/Project Assistant

Drafting (Graphics)____________

Project Manager II____________

Project Specialist_____________

Project Engineer/Scientist______

Staff II Engineer/Scientist

Staff I Technician/Project Assistant

__________________________________

Responsible for providing strategic direction, vision, and leadership. Performs senior-level QA/QC and conducts 
meetings and negotiations with regulatory and oversight agencies.

Responsible for technical completeness and competency of all submissions and work performed, including 
performance of junior- and mid-level planners and scientists. Conduct and supervise professional and technical staff 
to complete studies focused on engineering, planning, NEPA evaluations, air quality, noise, biology, geology, 
chemistry and environmental science.
Project management, including coordination of multi-disciplinary teams, preparing responses to agency questions, 
and facilitates project meetings with client and regulators. Develops project requirements, site investigations, facility 
requirements development, budget and programming support, analyses and project execution.
Directs the gathering of data and prepares complex reporting and analysis. Oversight of technical products and 
development of detailed studies related to NEPA, air quality, noise, environmental justice, biology, geology, chemistry 
and environmental science.
Conducts data analysis and input, field data gathering, miscellaneous field services related to engineering, NEPA, 
air quality, noise, geology, chemistry and environmental science, and writes descriptive technical reports.  

Conducts the collection and initial interpretation of scientific data, such as soil logging, soil and groundwater 
sampling, water-level surveying, scientific data, noise or air measurements.

Data management and administrative support, maintain field equipment; administrative contract control.

AutoCAD, floor plans, elevations, sections, scale drawings, layering and concept design for architects and 
engineers. Duties may include configuring and maintaining CADD libraries, engineering documentation 
management systems and CADD computer network systems.

Maintain Field Equipment, Data Management

Word Processing, Clerical
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EXHIBIT B

List of Key Personnel

Consultant: Building One Consulting, LLC
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EXHIBIT B

Schedule of Billing Rates

Consultant: Dig Studio

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Sr Principal ________________

Principal __________

Sr. Landscape Architect_____

Associate Landscape Architect_

Landscape Architect

Designer / Staff _____________

$195

$160

$130

$115

$98

$88
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: Great Ecology 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Senior Ecological Designer $155 

Senior Ecologist $155 

Associate Ecologist $135 

Ecologist $120 

Administrative Support $54 
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EXHIBIT B

Schedule of Billing Rates

Consultant: Anderson Hallas Architects

PERSONNEL CLASSIFICATION

Principal

Project Manager

             

Draftsperson III

BILLING RATE PER HOUR 

$188.00

$146.00

$124.00

$108.00

$106.00

$97.00

$86.00

$114.00

$65.00

Job Captain

Project Architect

Draftsperson I

Draftsperson II

Administrator

Clerical
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PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal ________________ $_______________

Project Manager __________ $_______________

Project Landscape Architect_____ $_______________

Staff Landscape Architect_______ $_______________

Planner_____________________ $_______________

Designer _____________     $_______________

Graphic Technician $_______________

Administrative Support_________ $_______________

CAD Draftsperson     $_______________

Other $_______________

EXHIBIT B

Schedule of Billing Rates

Consultant:________GreenPlay, LLC_____________________

150

150
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EXHIBIT B

Schedule of Billing Rates

Consultant: Apex Design, PC
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EXHIBIT B
Schedule of Billing Rates

Consultant:__LindaWilsonGroup___________________________

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal __Linda Wilson______________

Project Manager __Fernando Lucero______

Project Landscape Architect_____

Staff Landscape Architect_______

Planner_____________________

Designer _____________     

Graphic Technician 

Administrative Support_________

CAD Draftsperson     

Other 

$_____117_____

$_____70______

$______________

$______________

$______________

$______________

$______________

$______________

$______________

$_______________
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EXHIBIT B

Schedule of Billing Rates

Consultant:_HydroSystems-KDI

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal ________________

Project Manager __________

Project Landscape Architect_____

Staff Landscape Architect_______

Planner_____________________

Designer _____________     

Graphic Technician 

Administrative Support_________

CAD Draftsperson     

Other 

$_125__________

$_110__________

$______________

$______________

$______________

$_100__________

$______________

$______________

$______________

$__90__________Field Personnel
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EXHIBIT B 
Schedule of Billing Rates 

_________________Consultant:____ ________ 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal ________________ $_______________ 

Project Manager __________ $_______________ 

Project Landscape Architect_____ $_______________ 

Staff Landscape Architect_______ $_______________ 

Planner_____________________ $_______________ 

Designer _____________     $_______________ 

Graphic Technician $_______________ 

Administrative Support_________ $_______________ 

CAD Draftsperson  $_______________ 

Other  $_______________ 

Barker Rinker Seacat

240

200

155

150

Design Manager

130

150

Designer

Graphic Designer/Interiors

Administrative
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EXHIBIT B
Schedule of Billing Rates

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal 

Associate

$_______________

$_______________

$_______________

$_______________

$_______________

$_______________

$_______________

$_______________

$______________

$_______________

$_______________

$_______________

$_______________

$_______________

$_______________

$_______________

Senior Project Engineer

Senior Building Envelope Specilaist

Project Engineer

Building Envelope Specialist

Professional Enigneer

Engineer-in-Training II

Engineer-in-Training I

Senior Designer

Designer

Technician III

Administrative Support

Technician II

Technician I

Professional Land Surveyor

170

160

160

135

130

125

115

105

80

135

120

110

95

85

135

200

Consultant:_______Martin/Martin, Inc.______________________
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p. 49

EXHIBIT B 

SCHEDULE OF BILLING RATES 

CONSULTANT TEAM MEMBERS 

CONSULTANT:   Wilson & Company, Inc., Engineers & Architects 

Title/Classification Responsibilities Rate/Hr. 

Engineering Services 

Sr. Principal  QA of staff resources for contract $255.00 

Principal  Overall contract and project management; project scoping; client 
coordination; task management $235.00 

Senior Project Manager  Management of complex large design tasks $205.00 

Project Manager  Management of less complex smaller design tasks $172.00 

Senior Design Engineer  Provides engineering support on projects $150.00 

Design Engineer Provides engineering support on projects $134.00 

Junior Design Engineer  Completes entry level engineering $124.00 

Engineering Intern I Completes intern level engineering  $112.00 

Engineering Intern II Completes intern level engineering  $90.00 

Senior CADD Technician  CADD project design $98.00 

CADD Drafter  CADD project set up, drafting, GIS $75.00 

CADD Drafter/Tracer Minor Drafting, GIS $64.00 

Construction Management Services 

Senior Construction Manager Provides construction management duties $108.00  

Construction Observer Provides construction observation duties $78.00 

Other Services 

Senior Survey Project Manager Management of complex large design tasks $195.00 

Survey Project Manager Registered Land Surveyor $175.00 

Party Chief Surveyor Provides survey duties $85.00 

Instrumentation  Provides assistance for survey duties $60.00 

Senior Survey CADD Tech Provides senior CADD survey duties $112.00 

Staff Architect Provides design of architectural tasks $112.00 

Administrative/Clerical  Contracting; project administration; invoicing $96.00 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rates:    3.07 
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PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Senior Project Manager $_______________

Project Manager $_______________

$_______________

$_______________

$_______________

_____ 

_  ______  

         ________   _____________  

_____________ $_______________

$_______________

$________________________

$_______________

$_______________

EXHIBIT B

Schedule of Billing Rates

Consultant:______________Muller Engineering Company, Inc._______________

$183 - $193

$153 - $174
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EXHIBIT B

Schedule of Billing Rates

Consultant:_Elevation Consulting Group Ltd. 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal ________________

Sr. Project Manager __________

Project Manager

Senior Engineer______ 

Project Engineer______________  

_____________

Administrative Support_________

CAD Draftsperson     

$__200_________

$__150_________

$__125_________

$__115_________

$__100_________

$______________

$______________

$______________

$______________

$_______________

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 29 of 48



EXHIBIT B
Schedule of Billing Rates

Consultant:_____________________________

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal ________________ $_______________

Project Manager __________ $_______________

Project Engineer_____ $_______________

Staff Engineer_______ $_______________

Field Engineer________________ $_______________

CMT Supervisor _____________    $_______________

CMT Technician       $_______________

Administrative Support_________ $_______________

CAD Draftsperson       $_______________

Other  $_______________

Kumar & Associates, Inc.

195.00
135.00
115.00
85.00
65.00
120.00
50.00
50.00
80.00
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PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal ________________ $_______________ 

Project Manager __________ $_______________ 

Project Landscape Architect_____ $_______________ 

Staff Landscape Architect_______ $_______________ 

Planner_____________________ $_______________ 

Designer _____________      $_______________ 

Graphic Technician $_______________ 

Administrative Support_________ $_______________ 

CAD Draftsperson       $_______________ 

Other  $_______________ 

EXHIBIT B 
Schedule of Billing Rates 

Consultant:______ _____Cator, Ruma & Associates__________________

195.00

140.00

70.00

90.00

100.00

$170.00Senior Associate

$160.00

$115.00

$125.00
$115.00

Associate

Engineer
Contract Administration
Senior Designer
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EXHIBIT B

Schedule of Billing Rates 

Consultant: Front Range Electrical Engineering
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PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal/Executive Management________________ $_______________

$_______________

$_______________

$_______________

$_______________

$_______________

$_______________

$_______________

$_______________

$_______________

EXHIBIT B

Schedule of Billing Rates

Consultant:___________Pinyon Environmental, Inc.__________________

220

201

179

153

127

117

94

98

86

67Clerical

Field Technician/Project Assistant

Drafting (Graphics)____________

Staff I Technician/Project Assistant

Staff II Engineer/Scientist

Project Engineer/Scientist______

Project Specialist_____________

Project Manager II____________

Senior Engineer/Scientist
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EXHIBIT B

Schedule of Billing Rates

Consultant: Building One Consulting, LLC
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EXHIBIT B
Reimbursable Expenses 

Consultant: Dig Studio

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

List of Expenses

Item

Copies (8.5 x 11”)

Copies (8.5 x 14”)

Red-line copies

Reproducible Materials

Charge Rate

$_.52_____/each

$_.52_____/each

$2.50_____/ S.F.

$_At Cost_/page

Mileage - as approved 
by task orders

$  .545       /mile
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The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

List of Expenses

Item Charge Rate

Copies (8.5 x 11”) $_________/each

Copies (8.5 x 14”) $_________/each

Red-line copies $_________/ S.F. 

Reproducible Materials $_________/page

at cost
at cost

at cost

at cost

EXHIBIT B

Reimbursable Expenses

Consultant:________Great Ecology_____________________
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EXHIBIT B
Reimbursable Expenses 

Consultant: Anderson Hallas Architects

The consultant will be required to submit a complete list of pricing reimbursable items. 

2018 Reimbursables

Item

 Prints/copies/scans 

8 1/2"x11" BW

8 1/2"x11" Color Large 

Format BW Large 

Format Color

Charge Rate

$.20 per page

$1.00 per page

$.20 per sq.ft.

$5.00 per sq. ft.

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 37 of 48



The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

List of Expenses

Charge Rate

$_________/each

$_________/each

$_________/ S.F.

Item

Copies (8.5 x 11”)

Copies (11" x 17")

Red-line copies 

Reproducible Materials $_________/page

EXHIBIT B
Reimbursable Expenses

Consultant:___________Apex Design, PC__________________

.10

1.00

2.00
1.00
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EXHIBIT B
Reimbursable Expenses 

Consultant:____LindaWilsonGroup_________________________ 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications, material for public meetings, outreach 
events, printing large quantities of fliers, postage, door-to-door delivery, rental space.

List of Expenses

Item

Copies (8.5 x 11”)

Copies (8.5 x 14”)

Red-line copies

Reproducible Materials

Charge Rate

$__.10___/each

$__.15____/each

$_________/ S.F.

$_________/page
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EXHIBIT B
Reimbursable Expenses 

Consultant:_HydroSystems-KDI

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

List of Expenses

Item

Copies (8.5 x 11”)

Copies (8.5 x 14”)

Red-line copies

Reproducible Materials

Charge Rate

$____.20_/each

$____.20_/each

$___3.00_/ S.F.

$___5.00_/page

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 40 of 48



EXHIBIT B
Reimbursable Expenses

_________________Consultant:___ _________

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

List of Expenses

Item Charge Rate

Copies (8.5 x 11”) $_________/each

Copies (8.5 x 14”) $_________/each

Red-line copies $_________/ S.F. 

Reproducible Materials $_________/page

Actual Costs Item Charge Rate
In house - 8 1/2 x 11 single sided BW $ 0.05 / each 
In house - 8 1/2 x 11 single sided Color $ 0.70 / each 
In house - 8 1/2 x 11 double sided BW $ 0.10 / each 
In house - 8 1/2 x 11 double sided Color $ 1.40 / each 
In house - 8 1/2 x 14 single sided BW $ 0.08 / each 
In house - 8 1/2 x 14 single sided Color $ 0.90 / each 
In house - 8 1/2 x 14 double sided BW $ 0.16 / each 
In house - 8 1/2 x 14 double sided Color $ 1.90 / each 
In house - 11 x 17 single sided BW $ 0.11 / each 
In house - 11 x 17 single sided Color $ 1.05 / each 
In house - 11 x 17 double sided BW $ 0.22 / each 
In house - 11 x 17 double sided Color $ 2.10 / each 
In house - 24 x 36 BW $ 0.45 / each 
In house – 24 x 36 Color $ 6.50 / each 
Outside Copy/Print Service AT COST 

Barker Rinker Seacat
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EXHIBIT B
Reimbursable Expenses

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

List of Expenses

Item

Copies (8.5 x 11”)

Copies -color (8.5 x 11”)

Copies - bond (8.5 x 11”)

Reproducible Materials 

Charge Rate

$_____.04_/each

$_____.25_/each

$_____.10_/ S.F.

$_at cost  _/page

Consultant:_______Martin/Martin, Inc.______________________
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EXHIBIT B 

REIMBURSABLE EXPENSES 

CONSULTANT TEAM MEMBERS 

CONSULTANT:   Wilson & Company, Inc., Engineers & Architects 

Unless expressly authorized by the City as part of any approved project proposal or specified in the 
contract, the City will not compensate the Consultant for expenses such as postage, travel, mileage, 
telephone, reproduction and messenger service costs incurred in connection with Work performed under 
this Agreement. Such costs are, in all such instances, included in the hourly rates paid by the City.  

Reproduction of submittals requested by the City including such items as end-of-phase reports, drawings, 
bid documents, record drawing reproducible, etc. are not included in the hourly rates, and will be itemized 
as part of each on-call task order as a not-to-exceed reproducible expense and will be reimbursed as actual 
cost.  
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The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

List of Expenses

Item

Black & White Copies (8.5 x 11”)

Color Copies (8.5 x 11”)

Vehicle Mileage

22" x 34" Prints

Charge Rate

$_________/each

$_________/each

$_________/ mile

$_________/sheet

EXHIBIT B
Reimbursable Expenses

Consultant:______________Muller Engineering Company, Inc._______________

$2.00

$0.10

$0.30

$0.54
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EXHIBIT B
Reimbursable Expenses

Consultant: Elevation Consulting Group, Ltd.
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The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”)   $_________/each 

Copies (8.5 x 14”)   $_________/each 

Red-line copies $_________/ S.F.  

Reproducible Materials $_________/page 

EXHIBIT B 
Reimbursable Expenses 

Consultant:______ _____Cator, Ruma & Associates__________________ 

0.04/0.59(b&w/color)
(11 x 17" b&w/color) 0.08/0.99

1.50
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EXHIBIT B
Reimbursable Expenses

Consultant: Front Range Electrical Engineering
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EXHIBIT B 
Reimbursable Expenses 

Consultant: Building One Consulting, LLC

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item 

Copies (8.5 x 11 ") 

Copies (8.5 x 14") 

Red-line copies 

Reproducible Materials 

Charge Rate 

$ ___ --"/each 

$ /each 

$ I S.F. 

$ 1.1 /page 0
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EXHIBIT C 
On-Call Services 

WORK ORDER/TASK ORDER 

NAME OF PROJECT: 

Administered by: PARKS PLANNING, DESIGN AND CONSTRUCTION, DEPARTMENT OF PARKS AND RECREATION 
201 W. COLFAX AVE., DEPT. 613, DENVER, CO 80202, (720)-913-0638, FAX (720) 913-0783  

Contractor:  
OC Contract #:  
Vendor ID#:  
Contract Name: On-Call Landscape Architectural Planning, 
Design, & Related Consulting Services.

Work Order #:  
Fund / Org. / Project# / Cap. Program: 

Contract (PO) #:  TBD 

It is hereby mutually agreed that when this WORK ORDER has been signed by the contracting parties, the following described scope of work shall be executed by 
the contractor/consultant in accordance with all contract documents and as herein stipulated and agreed: 

All work described in the narrative below, summarized on scope table on next page and in Bid/Proposal, dated ________ and attached as Exhibit A.  

Scope: 

The sum, as indicated herein below, constitutes full and complete consideration, payment and satisfaction to the Contractor for the above described scope of work, 
and the Contractor hereby agrees to make no further claims, demands, or requests of any kind whatsoever for further monies, extensions of time, or other consideration 
for the above described scope of work to the contract. 

THE CONTRACTOR AGREES to furnish all services, material and labor and perform all work/tasks required to complete the above described changes in 
accordance with requirements for similar work covered by the Work/Task Order, except as otherwise stipulated herein, for the following considerations: 

The lump sum of: XXX    and 00/100 ($00.00). 

Work Order Substantial Completion Date of: XXXXXXXXXXXXXXXX 
Liquidated Damage:__$XX.XX/day_________________ 

Contractor: 

Accepted for Contractor/Consultant by:          Title  __   Date  

USING AGENCY 
I hereby certify that funds are available that will be reserved to pay the 
Contractor in full for the work to be performed under this 
WORK/TASK ORDER. 

________________________________________________________ 
By Using Agency - Administrative or Budget Office  Date 

COST SUMMARY FOR CONTRACT NO.  
Previous Work/Task Orders $ 0.00 
 Work/Task Order Change Additions/Deductions 

$      NA 
Net Prior to this Work/Task Order $  .00 
This Work/Task Order - Add  □Deduct $  .00 

Revised Contract Amount           $   00 
Maximum Contract Amount             $  .00 
Amount Available $  .00 

APPROVALS 

________________________________________________________ 
Approved by the Division of Small Business Opportunities Date 

________________________________________________________ 
Approved by Director of Planning, Gordon Robertson   Date 

________________________________________________________ 
Approved by Project Manager (Parks Dept), Name Date 

________________________________________________________ 
Approved by Manager of Parks and Recreation Date 

________________________________________________________ 
Approved by City Attorney (if Bond rider) Date 

NOTE:  No persons shall authorize or perform any of the above until the 
Work/Task Order has all signatures and has been distributed. 

DISTRIBUTION:  Auditor, Contract Administration, Parks and Recreation 
Contract Admin, Parks On-Call Admin, City Engineering (PMO), DSBO, and 
Contractor.  



SUMMARY LISTING OF THE SCOPE OF WORK 
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ITEM PR NO. DESCRIPTION COST BASIS(*) 

BASIS OF CHANGE 

A Using Agency Request F Field Condition 
C Contractor Request X-___ other:  ________ 
D Design Consultant Request X-___ other:  ________ 
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EXHIBIT D 
On-Call Services 

WORK/TASK ORDER CHANGE 

NAME OF PROJECT: 

Administered by: PARKS PLANNING, DESIGN AND CONSTRUCTION, DEPARTMENT OF PARKS AND RECREATION 
201 W. COLFAX AVE., DEPT. 613, DENVER, CO 80202, (720)-913-0638, FAX (720) 913-0783 

Contractor/Consultant:  
Vendor ID #:  
OC Contract #:  
Contract Name: On-Call Landscape Architectural Planning, 
Design, & Related Consulting Services.

Work or Task Order #:  
Change Order #:  
Fund / Org. / Project # / Cap. Program: 
Contract (PO) #:  

It is hereby mutually agreed that when this WORK/TASK ORDER CHANGE has been signed by the contracting parties, the following described changes 
shall be executed by the Contractor/Consultant without changing the terms of the Contract except as herein stipulated and agreed: 

Modifications to the Work/Task Order described in the narrative below, summarized on scope table on next page and in Bid/Proposal, dated _____ and attached 
as Exhibit A.  

Scope: 

The additional sum, as indicated hereinbelow, constitutes full and complete consideration, payment and satisfaction to the Contractor/Consultant for the above 
described changes to the work order, and the Contractor/Consultant hereby agrees to make no further claims, demands, or requests of any kind whatsoever for 
further monies, extensions of time, other consideration for the above described changes to the work order. 

THE CONTRACTOR AGREES to furnish all services, material and labor and perform all work/tasks required to complete the above described changes in 
accordance with requirements for similar work covered by the Work/Task Order, except as otherwise stipulated herein, for the following considerations: 

Add to the Work/Task Order the sum of:   dollars ($00.00). 

Work/Task Revised Completion Date:______________________ 

Contractor/Consultant: 

Accepted for Contractor/Consultant by:    Title    Date  

WORK/TASK ORDER NO. ___ COST SUMMARY 

Original Work/Task Order Amount $ 
Previous Change Order Additions <Deductions> $ 
SUB-TOTAL $  
This Work/Task Order Change - Add <Deduct> $  
REVISED TOTAL WORK/ $ 
TASK ORDER AMOUNT   

COST SUMMARY FOR CONTRACT NO. 

Total of All Work/Task Orders Issued $          

Previous Work/Task Order Change Additions/Deductions 
$ 

Net Prior to this Change $          
This Change -- Add <Deduct>             $ or NO COST 
Revised Contract Amount $ 
Maximum Contract Amount $ 
Amount Available $      

USING AGENCY 
I hereby certify that funds are available that will be reserved to pay the 
Contractor in full for the work to be performed under this WORK/TASK 
ORDER CHANGE. 

________________________________________________________ 
By Using Agency - Administrative or Budget Office  Date 

APPROVALS 

______________________NA________________________________ 
Approved by Division of Small Business Opportunity Date 

________________________________________________________ 
Approved by Project Manager (Parks Dept.), Name Date 

________________________________________________________ 
Approved by Director of Planning, Gordon Robertson  Date 

________________________________________________________ 
Approved by Manager of Parks and Recreation Date 

__________________NA______________________________________ 
Approved by City Attorney (if Bond rider) Date 

NOTE:  No persons shall authorize or perform any of the above until the Work/Task 
Order Change has all signatures and has been distributed. 

DISTRIBUTION:  Auditor (Contracts), Auditor Import (Prevailing Wage), P&R Contract 
Administration, Parks On-Call Admin, City Engineering (PMO), DSBO, and Contractor. 



 
LISTING OF CHANGES IN SCOPE OF WORK 
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ITEM PR NO. DESCRIPTION COST BASIS(*) 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

 
 BASIS OF CHANGE 
 

A Using Agency Request F Field Condition 
C Contractor Request X-___ other:  ________ 
D Design Consultant Request X-___ other:  ________ 

 



INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Travelers Casualty Ins Co of America

Travelers Indemnity Co of America

Travelers Property Casualty Ins. Co

Berkley Insurance Company

1/25/2019

USI Colorado, LLC Prof Liab
P.O. Box 7050
Englewood, CO  80155
800 873-8500

800 873-8500

Dig Studio Inc.
1521 15th St
Denver, CO  80202

19046
25666
36161
32603

A X
X

X

Y Y 6803K783902 11/26/2018 11/26/2019 2,000,000
1,000,000
10,000
2,000,000
4,000,000
4,000,000

A

X X

Y Y 6803K783902 11/26/2018 11/26/2019 2,000,000

B X X

X 10,000

Y Y CUP3K784382 11/26/2018 11/26/2019 2,000,000
2,000,000

C

N

Y UB3K50973A 11/26/2018 11/26/2019 X
1,000,000

1,000,000
1,000,000

D Professional
Liability
Claims Made

AEC902508901 11/26/2018 11/26/2019 $2,000,000 per claim
$2,000,000 annl aggr.

As required by written contract or written agreement, the following provisions apply subject to the policy 
terms, conditions, limitations and exclusions: The Certificate Holder and owner are included as Automatic  
Additional Insured's for ongoing and completed operations under General Liability; Designated Insured under
Automobile Liability; and Additional Insured under Umbrella / Excess Liability but only with respect to  
liability arising out of the Named Insured's work performed on behalf of the certificate holder and owner. 
(See Attached Descriptions)

City and County of Denver- Parks
and Recreation
201 West Colfax Avenue Dept. 602
Denver, CO  80202

1 of 2
#S24830221/M24332994

DIGSTUClient#: 1089906

LXOBC
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EXHIBIT E



SAGITTA 25.3 (2016/03)      

DESCRIPTIONS (Continued from Page 1)
The General Liability, Automobile Liability, Umbrella/Excess insurance policies applies on a primary and  
non-contributory basis. A Blanket Waiver of Subrogation applies for General Liability, Automobile  
Liability, Umbrella/Excess Liability and Workers Compensation. The Umbrella / Excess Liability policy  
provides excess coverage over the General Liability, Automobile Liability and Employers Liability.  

Please note that Additional Insured status does not apply to Professional Liability or Workers'  
Compensation. 

Additional Insured: City and County of Denver, its elected and appointed officials, employees and
volunteers.

RE: Proposal No. 201844580- On-Call Landscape Architectural Planning, Design & Related Consulting Services.
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