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ON-CALL LANDSCAPE ARCHITECTURAL PLANNING, DESIGN, AND RELATED 
CONSULTING SERVICES AGREEMENT 

 THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the 
"City"), a municipal corporation of the State of Colorado, and LOGAN SIMPSON DESIGN 
INC., an Arizona corporation authorized to conduct business in Colorado, whose mailing address 
is 51 West Third Street, Suite 450, Tempe, Arizona 85281 (the "Design Consultant"), collectively 
“the Parties”.  

RECITALS: 

 1. The City, through its Department of Parks and Recreation (“DPR”), seeks “readily 
available” professional landscape architectural planning and design services and related consulting 
services to support DPR and other divisions as necessary on an as needed basis; and 

 2.  The Design Consultant represents that its staff includes a duly-licensed landscape 
architect in the State of Colorado, who is in responsible charge of all projects undertaken under this 
Agreement, and that the Design Consultant has the capacity, experience and qualifications to 
perform such professional services for the City in connection with the planning, design and 
construction observation of various City projects, as specified in this Agreement; and 

 3. In response to the City’s Request for Qualifications and Proposal, the Design 
Consultant has submitted a Proposal for such services to the City.  The Design Consultant and the 
City have negotiated a Scope of Services for such professional services, a copy of which is attached 
hereto and incorporated herein as Exhibit A. 

 NOW, THEREFORE, in consideration of the premises and the mutual covenants and 
obligations herein set forth, the parties hereto mutually agree as follows: 

SECTION 1 – ENGAGEMENT 

 1.01 Engagement. The City engages the Design Consultant with respect to the 
furnishing of professional design services on an on-call basis, as set forth in this Agreement.  The 
Design Consultant accepts such engagement upon, subject to and in accordance with the terms, 
conditions and provisions of this Agreement. 

 1.02 Line of Authority for Contract Administration. The City’s Executive Director of 
DPR (“Manager”) is the City's representative responsible for authorizing and approving the work 
performed under this Agreement. The Manager designates a DPR Project Manager as the 
Manager’s authorized representative for the purpose of designating a Project Manager, for the 
purpose of issuing a written Notice to Proceed and for purposes of administering, coordinating and 
finally approving the work performed by the Design Consultant under this Agreement.  The Project 
Manager shall be responsible for the day-to-day administration, coordination and approval of work 
performed by the Design Consultant, except for approvals which are specifically identified in this 
Agreement as requiring the Manager's approval.  The Manager expressly reserves the right to 
designate another authorized representative to perform on the Manager’s behalf by written notice 
to the Design Consultant. 

 1.03 Independent Contractor. The Design Consultant is an independent contractor 
retained to perform professional or technical services for limited periods of time. Neither the Design 
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Consultant nor any of its employees are employees or officers of the City under Chapter 18 of the 
Denver Revised Municipal Code, or for any purpose whatsoever.  

 1.04 Scope of Design Consultant’s Authority. The Design Consultant shall have no 
authority to act on behalf of the City other than as expressly provided in this Agreement.  The 
Design Consultant is not authorized to act as a general agent for or to undertake, direct or modify 
any contracts on behalf of the City.  The Design Consultant lacks any authority to bind the City on 
any contractual matters.  Final approval of all contractual matters that purport to obligate the City 
must be executed by the City in accordance with the City’s Charter and the D.R.M.C.  

1.05 Task Order.  As the Manager determines the need and availability of funding for 
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature 
and extent of services to be provided and the timeframes for the Work Project, with a projected 
amount to be paid to the Design Consultant (the “Work Project Amount”) based on the Work items 
contained in the scope of services in Exhibit A. Exhibit B attached to this Agreement and 
incorporated herein by reference contains the Rate Schedules, which the Design Consultant 
acknowledges and affirms that the City may rely upon in the preparation of Task Orders as provided 
herein. Exhibit C attached to this Agreement and incorporated herein by reference substantially 
reflects the form of the Task Order to be issued by the City. Following receipt of the issued Task 
Order, the Design Consultant shall, within two (2) business days and in good faith, confirm the 
scope of services detailed therein and the associated Work Project Amount, all of which must be in 
accordance with the terms and conditions of this Agreement, and respond back to DPR as to the 
Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified 
in the Task Order. The Design Consultant assumes all responsibility and risks, including any 
additional work or additional costs, for failure to confirm the completeness and accuracy of the 
Task Order and the Work Project Amount, including any inquiries with the Project Manager as to 
any directions or specifications in the Task Order which are not clear. If the Design Consultant fails 
to contact DPR within two (2) business days following receipt of the issued Task Order and state 
unequivocally that the Design Consultant is ready and willing to perform the Work Project in the 
manner and timeframes indicated on the Task Order, the City reserves the right to immediately 
withdraw the issued Task Order. Upon the Design Consultant executing the Task Order, the City 
shall finalize and execute the Task Order for the Work Project and return a copy of the executed 
Task Order to the Design Consultant. The City will not execute the Task Order unless any material 
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions 
to the Work Project Amount are deemed acceptable by the Manager and incorporated into the Task 
Order and until funding adequate to cover the entire Work Project Amount is available. 
 

1.06  Task Order Change. If, after execution of a Task Order and commencement on the 
Work Project, additions, deletions or modifications to the Work described in the Task Order, along 
with any associated changes in the Work Project Amount, are required by the City or are requested 
by the Design Consultant and approved in advance by the Manager, a Task Order Change, in 
substantially the form as set forth in Exhibit D attached to this Agreement and incorporated herein 
by reference, may be issued in accordance to the same standards and procedures prescribed for 
Task Orders. The Design Consultant shall promptly and thoroughly review and respond to the 
proposed changes, in accordance to the same standards and procedures prescribed for Task Orders, 
and notify the Department that the Design Consultant is ready and willing to perform the Work 
Project in the manner and timeframes as modified by the Task Order Change. The City will not 
execute the Task Order Change unless any material changes proposed by the Design Consultant to 
the terms of the issued Task Order and/or additions to the Work Project Amount are deemed 
acceptable by the Manager and incorporated into the Task Order Change and until funding adequate 
to cover the entire Work Project Amount, if modified, is available. 
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SECTION 2 – DESIGN CONSULTANT’S SERVICES 

 2.01 General. The Design Consultant shall provide professional design services for any 
assigned project, on an as-needed basis, in accordance with the terms and conditions of this 
Agreement.  

 2.02 Professional Responsibility; Project Requirements. 

(a) All of the work performed by the Design Consultant under this Agreement 
shall be performed in accordance with the standards of care, skill and 
diligence provided by competent professionals who perform work of a 
nature similar to the Work described in this Agreement. 

(b) The Design Consultant agrees to strictly conform to and be bound by 
written standards, criteria, budgetary considerations and memoranda of 
policy furnished to it by the City and further agrees to design each project 
in compliance with applicable laws, statues, codes, ordinances, rules and 
regulations, and industry standards. 

(c)  All professional services, plans and specifications and other work, or 
deliverables provided under this Agreement for the Project shall be 
adequate and sufficient for the proper construction of the Project and its 
intended purpose. 

(d) All drawings, specifications and other products shall be prepared so the 
Project, when constructed in accordance with such drawings and 
specifications, is in compliance with all applicable laws, statutes, codes, 
ordinances, rules and regulations and executive orders of the City, the 
State and the Federal government. 

(e) Any design changes required by changes in such applicable laws, statutes, 
codes, ordinances or rules and regulations of the City, the state or the 
federal government, which are enacted after the City’s acceptance of 
Construction Documents, defined herein, will be outside the scope of the 
Design Consultant’s basic services and basic fee, and will be compensated 
for approval as an additional service, subject to the additional services 
budget for that project. 

(f) The Design Consultant shall prepare the plans, specifications and other 
projects for each Task Order in a format that complies with all City 
requirements as well as all state and federal requirements for that project.  
No funds will be paid to the Design Consultant for the preparation of 
contract documents in a form other than that considered usual and 
customary by DPR. It shall be the responsibility of the Design Consultant 
to contact the reviewing agencies and determine the acceptable format for 
the final documents.  No documents will be considered final until 
approved by the City, even though any responsible federal and state 
agencies have approved such documents.  



Logan Simpson Design – 201947733-00  4 
 

(g) Without limiting the foregoing, unless it is specifically directed otherwise 
in writing by the Deputy Manager, the Design Consultant shall comply 
with DPR Standards for the final deliverable Record Documents.  Final 
payment will be held until the receipt of the Record Documents. 

(h) The City reserves the right to proceed with the construction of each project 
using either the City's standard general contractor bidding approach, on 
call contractors or using construction management techniques. The Design 
Consultant agrees to organize its Contract Documents for either 
construction technique and to coordinate the construction documents into 
selected bid packages, as appropriate. The City will notify the Design 
Consultant prior to the completion of the Preliminary Design Phase which 
method will be used and the amount of work or the limits of construction 
to be included in the proposed bid package(s).   

(i) The reports, studies, drawings and specifications and other products 
prepared by the Design Consultant under this Agreement, when submitted 
by the Design Consultant to the Manager and the user agency for any 
identified phase of a project, must represent a thorough study and 
competent solution for the project as per usual and customary professional 
standards and shall reflect all architectural and engineering skills 
applicable to that phase of the project. 

(j) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence 
on the site of any agent, consultant or subconsultant, or an employee of the 
City. 

(k) The Design Consultant shall provide all professional services required by 
the City in defending all claims against the City which relate in any way 
to alleged default hereunder, errors or omissions of the Design Consultant 
or its subconsultants, without additional compensation. 

 2.03 Program and Budget. 

(a) The Design Consultant agrees to review the City's program and budget for 
each assigned Task Order and further agrees, unless it has timely notified 
the City that the project cannot be accomplished within such budget, to 
accomplish the project within the intent of the program and established 
budget. Should the Design Consultant determine that an assigned Task 
Order cannot be accomplished within the established budget, the Design 
Consultant shall immediately notify the City, in writing, so that the project 
scope or project budget can be reviewed and modified if necessary. 

(b) The term "Project Construction Cost" shall mean the estimated cost to the 
City of actually constructing an assigned project, but such cost shall not 
include any Design Consultant's or special consultant's fees or 
reimbursements or the cost of equipment installed by the City under 
separate contract, unless the Design Consultant is required by the City to 
prepare drawings and specifications for such equipment.  The initial 
Project Construction Cost for the project to which the Design Consultant 
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is assigned shall be provided to the Design Consultant at the time the 
Design Consultant prepares its proposal for that project.  Such cost shall 
be subject to increase or decrease at the sole option of the Manager. 

(c) If the City requires the Design Consultant to prepare a formal cost estimate 
for a particular Task Order, the Design Consultant agrees to design the 
project within the project’s estimated Project Construction Cost.  Should 
all responsive bids or proposals received for the project work provided for 
in the design exceed such cost, the Design Consultant agrees to redesign 
the Project at no additional cost to City and, in a manner acceptable to the 
City. 

 2.04 Coordination and Cooperation. 

(a) The Design Consultant agrees to perform under this Agreement in such a 
manner and at such times that the City or any Contractor who has work to 
perform, or contracts to execute, can do so without unreasonable delay. 

(b) Coordination with the City and other involved agencies shall be a 
continuing work item through all phases of each assigned Task Order. 
Such coordination shall consist of regular progress and review meetings 
with the City, work sessions with DPR, or as otherwise directed by the 
City.  Such coordination may also include field and office reviews of plans 
and documents as required during the development of the design for any 
specific project.  The Design Consultant shall document all such 
conferences and distribute notes to the City upon request. 

 2.05 Personnel Assignments. 

(a) The key professional personnel identified in Exhibit B will be assigned 
by the Design Consultant or its subconsultants to perform the services 
required under this Agreement, as appropriate. 

(b) The Design Consultant’s services shall be diligently performed by the 
regular professional and technical staff of the Design Consultant.  In the 
event the Design Consultant does not have as part of its regular staff 
certain professional consultants, then such consulting services shall be 
performed, with City approval, by practicing professional consultants 
outside of the employ of the Design Consultant. 

(c) The Design Consultant agrees, at all times during the term of this 
Agreement, to maintain on its payroll or to have access to through outside 
subconsultants, professional design personnel and technicians in sufficient 
strength to meet the requirements of the City.  Such personnel and 
technicians shall be of the classifications referenced in Exhibit B.  The 
hourly rates specified therein include all costs except those specifically 
referenced as reimbursables in the appropriate hourly rate schedule. 

(d) Prior to designating an outside professional to perform subconsultant 
work, the Design Consultant shall submit the name of such subconsultant, 
together with a résumé of training and experience in work of like character 



Logan Simpson Design – 201947733-00  6 
 

and magnitude of the project being contemplated, to the Project Manager 
and receive prior approval in writing. 

(e) It is the intent of the Parties hereto that all key professional personnel be 
engaged to perform their specialty for all such services required by this 
Agreement and that the Design Consultant's and the subconsultant's key 
professional personnel be retained for the life of this Agreement to the 
extent practicable and to the extent that such services maximize the quality 
of work performed hereunder. 

(f) If the Design Consultant or a subconsultant decides to replace any of its 
key professional personnel, the Design Consultant shall notify the Project 
Manager in writing of the desired change.  No such changes shall be made 
until replacement personnel are recommended by the Design Consultant 
and approved in writing by the Project Manager, which approval shall not 
be unreasonably withheld. 

(g) If, during the term of this Agreement, the Manager determines that the 
performance of approved key personnel or a subconsultant is not 
acceptable, the Manager shall notify the Design Consultant and give the 
Design Consultant the time which the Manager considers reasonable to 
correct such performance.  Thereafter, the Manager may require the 
Design Consultant to reassign or replace such key personnel.  If the 
Manager notifies the Design Consultant that certain of its key personnel 
or a subconsultant should be replaced, Design Consultant will use its best 
efforts to replace such key personnel or a subconsultant within ten (10) 
days from the date of the Manager's notice. 

(h) Neither the Design Consultant nor any subconsultant shall have other 
interests which conflict with the interests of the City, including being 
connected with the sale or promotion of equipment or material which may 
be used on a Task Order to which they may be assigned, and the Design 
Consultant shall make written inquiry of all of its subconsultants 
concerning the existence of a potential for such conflict.  In unusual 
circumstances, and with full disclosure to the City of such conflict of 
interest, the City, in its sole discretion, may grant a written waiver for the 
particular consultant or subconsultant. 

(i) Actions taken by the City under this Article shall not relieve the Design 
Consultant of its responsibility for contractual or professional deficiencies, 
errors or omissions.  

(j) The Design Consultant shall submit to the Project Manager a list of any 
additional key professional personnel who will perform work under this 
Agreement within thirty (30) days after this Agreement has been executed, 
together with complete résumés and other information describing their 
ability to perform the tasks which may be assigned. Such additional 
personnel must be recommended by the Design Consultant and approved 
by the Project Manager before they are assigned to a specific Task Order. 
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(k) The Project Manager shall respond to the Design Consultant's written 
notice regarding replacement of key professional personnel within fifteen 
(15) days after the Project Manager receives the list of changes.  If the 
Project Manager does not respond within that time, the changes shall be 
deemed to be approved. 

 2.06 Basic Services – General. 

(a) The Design Consultant shall, under the general direction of and at the 
written request of the Manager, furnish experienced architectural 
personnel to support the Department’s existing personnel.  Subject to an 
express, agreed upon limitation of such duties set forth in any approved 
Task Order proposal for the particular project assigned to the Design 
Consultant under this Agreement, the Design Consultant agrees to perform 
all of the services and duties set forth in this Agreement in regard to each 
project to which it is assigned and its proposal is approved. 

(b) When directed by the Manager to perform under this Agreement on a 
particular Task Order, the Design Consultant shall prepare a project-
specific proposal in accordance with the provided scope or description of 
Work for that project.  A separate project-specific proposal shall be 
prepared for each Task Order for which the Design Consultant’s services 
are required and shall set forth, at a minimum all of the following: 

(1) The maximum fee for the Design Consultant’s basic services. 

(2) The additional services budget, if any, for the Project. 

(3) The budget for reimbursable expenses if applicable. 

(4) A description of the project and requested scope of work (the “Work”). 

(5) An agreed upon schedule for the Design Consultant’s performance. 

(6) A lump sum maximum price for all of the Design Consultant’s Work.   

(7) An Itemized Hourly Estimate per the Key Personnel and Rate Schedule 
in Exhibit B, unless waived by the Manager. 

(c) Upon approval by the Manager of a Task Order proposal, the approval and 
appropriation of funding for such Task Order, and the issuance of a written 
Notice to Proceed, the Design Consultant shall proceed to perform 
required Work. 

(d) The assigned Work shall be performed in conformance with the approved 
Task Order-specific proposal upon approval of the Proposal. 

(e) The Design Consultant's basic services for each Task Order to which it is 
assigned may consist of any one or combination of the phases described 
below and shall include, but are not limited to the architectural, civil, 
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structural, mechanical and electrical services appropriate to each phase of 
each project and the services described in Exhibit A. 

(f) The Design Consultant shall obtain written authorization from the City 
before proceeding with each phase of each assigned Task Order. 

(g) Nothing in this Agreement shall be construed as placing any obligation on 
City to proceed with any phase beyond the latest phase authorized in 
writing by City for each assigned Task Order.  Further, nothing in this 
Agreement shall be construed as guaranteeing the Design Consultant any 
minimum amount of Work or number of projects assigned under this 
Agreement. 

(h) If a Task Order which is assigned to the Design Consultant under this 
Agreement is funded in whole or part by federal funds, each of the 
applicable terms set forth in any funding arrangement for such funds shall 
be, and by this reference is incorporated into the project-specific proposal 
for such project, and included in the Design Consultant's basic services 
responsibilities for such project. 

(i) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence 
on the site of any agent, consultant, subconsultant, or employee of the City. 

 2.07 Basic Services - Phase Specific. All of the services described in this Section 2.07, 
unless specifically noted as omitted in the project-specific proposal or Task Order for a specific 
project, are included in the Design Consultant Basic Fee for each project to which the Design 
Consultant is assigned. 

(a) Programming and Investigation Phase: 

(1) The Design Consultant shall attend such conferences as may be 
required for a complete understanding of each project, and the 
Design Consultant shall document all such conference notices and 
distribute minutes of such conferences to the City upon request. 

(2) If construction, design or document standards have been adopted by 
the City, the State, or the Federal Government for the Project, the 
Design Consultant shall comply with all such standards when 
applicable. 

(3) The Design Consultant shall perform all additional research or 
investigation it deems necessary to a complete understanding of the 
project. 

(4) The Design Consultant shall review the needs and requirements of 
the City and affected agencies to determine the specific 
requirements of the specific project based on the information 
provided by the City. 
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(5) The Design Consultant shall then review the project requirements 
with the City to confirm its understanding of the project program, 
budget and any applicable limitations. 

(6) The Design Consultant shall review and coordinate with all plats, 
special studies and engineering data necessary to properly 
investigate and report on the project.  

(7) The Design Consultant shall then review with the City alternate 
methods or approaches to the design and construction of the project 
and recommend those methods or approaches best suited to program 
needs and budget of City. 

(8) The Design Consultant shall also include as part of this phase all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

(b) Schematic Design Phase: 

(1) The Design Consultant shall not begin work on the Schematic 
Design Phase of any project unless and until written notice to 
proceed with such phase is received from the Project Manager. 

(2) During the Schematic Design Phase for each Task Order, the Design 
Consultant shall, in response to the City's requirements, the budget 
restrictions of the project and the format of design and construction 
selected by City, prepare for the City's approval schematic design 
documents including, but not limited to, drawings and other 
documents demonstrating and illustrating the scope and scale of the 
project and the relationship of the project components.  Such 
documents shall be in sufficient detail so as to allow the City to make 
knowledgeable and informed decisions as to the selection of 
alternates and resolution of other scope and budget questions. 

(3) The Design Consultant shall also provide a preliminary Statement 
of Probable Construction Cost of the project for the City, taking into 
account the City's project budget prior to payment for this phase of 
the work. 

(4) The Design Consultant shall also include as part of this phase all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

(c) Design Development Phase: 

(1) Prior to beginning the Design Development Phase of each Task 
Order, the Design Consultant shall obtain written approval of its 
final Schematic Design Documents and the Statement of Probable 
Cost. 
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(2) The Design Consultant shall prepare Design Development 
Documents based upon the approved schematic design documents 
and any adjustments in the program and budget authorized by the 
Manager. 

(3) The Design Development Documents shall include but not be 
limited to sufficient data, information and material to define the 
scope of the project and to demonstrate the general design of the 
project, including the size and character of the project as to 
architectural, structural, mechanical and electrical systems, 
materials, and any other project elements appropriate under each 
project scope and design. 

(4) As required, the Design Consultant shall prepare Design 
Development drawings which shall include but not be limited to: 

(i) Drawings which show existing topographic features and 
improvements affecting or relating to the proposed project.  
The Design Consultant shall indicate revisions to be made to 
existing topographic features and improvements such as 
grading and construction of drainage facilities.  Where 
drainage facilities are to be provided, the Design Consultant 
shall indicate direction of flow and point of discharge by 
appropriate symbol or notes. 

(ii) Drawings setting forth the basic information necessary to 
establish space requirements and functional arrangement. 

(iii) Drawings which demonstrate the functional layout of 
mechanical, electrical and electronic features, special 
equipment and, plumbing and heating, where applicable. 

(iv) Drawings demonstrating the location, dimension, sections, 
areas and capacities applicable to parking areas, access roads, 
driveways, walks, and similar features. 

(v) Drawings demonstrating the location and size of existing or 
proposed storm or sanitary sewers, water mains, gas main and 
electrical services as needed for the construction of the 
project, as well as elevations of gravity lines and location of 
proposed building connections with notations showing which 
of which of the necessary utility extensions or connections 
will be provided by others.  

(vi) Drawings showing simplified schematic electrical diagrams 
for each electronic or instrumentation system for any required 
system functions. 

(5) The Design Consultant shall also prepare preliminary specifications 
which shall include but not be limited to a proposed project time 
schedule. 
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(6) The Design Consultant shall then prepare a Statement of Probable 
Construction Cost which shall be calculated by the Design 
Consultant to a uniform and detailed level, based on the drawings 
and the preliminary specifications for this phase of the project, 
reflecting the probable project construction costs and taking into 
account the building trades and construction components utilized in 
the project design. 

(7) The Design Consultant shall also provide, as part of this phase, all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

(8) The Design Consultant shall also provide outline specifications that 
include the use of LEED standards and contractor requirements for 
recycling and construction waste management. 

(d) Construction Documents Phase:   

(1) Prior to beginning the Construction Documents Phase, the Design 
Consultant shall obtain acceptance in writing of the Design 
Development Documents and the accompanying Statement of 
Probable Construction Cost.  Upon acceptance by the City, in 
writing, of the Statement of Probable Construction Cost, such 
statement shall become the City's Final Budget for Project 
Construction.  Acceptance of the Design Development Documents 
shall not be construed as approval of the adequacy of the Design 
Development Documents and shall not relieve the Design 
Consultant of any liability for any defaults, deficiencies, errors or 
omissions contained therein. 

(2) The Design Consultant shall prepare the Construction Documents 
from the approved Design Development Documents and by 
incorporation of any further changes authorized by the City and 
agreed to by the Design Consultant.  The Construction Documents 
shall set forth in detail the requirements for the completion of the 
entire project.  At a minimum, these documents must include 
complete information necessary to bid the project, and shall contain 
complete bidding documents meeting all City and, as applicable, 
State and Federal requirements.  

(3) The Construction Documents shall include, but not be limited to, 
complete drawings and specifications, compliant with the City’s 
Construction General Conditions, setting forth the requirements for 
the completion of the project in adequate, reasonable, reliable and 
final detail. 

(4) The Design Consultant shall file all documents necessary and 
required for the approval of the project design by governmental 
authorities having jurisdiction over the project.  The City will lend 
any required assistance, such as signing application(s) and paying 
any permit or other fees. 
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(5) Acceptance of the Construction Documents shall not relieve the 
Design Consultant of any responsibility for design deficiencies, 
omissions or errors. 

(6) All final plans and specifications shall bear the signature(s) and 
seal(s) of Design Consultant and/or the responsible subconsultant, 
in conformity with the requirements of Articles 4 and 25 of title 12, 
C.R.S.  It is intended by the parties that the Construction 
Documents, including all plans and specifications, will be signed 
and sealed, in whole or in part as appropriate, by the licensed 
professional engineer and/or architect in responsible charge of the 
preparation of such plans and specifications or parts thereof.  The 
Design Consultant shall be ultimately responsible for all design 
work provided under this Agreement. 

(7) The Design Consultant shall make available for review, by the City, 
all design data forming the basis for drawings and specifications. 

(8) The Design Consultant shall provide a list of long lead items to the 
Project Manager. 

(9) The Design Consultant shall provide the City with a Final Statement 
of Construction Cost based upon the submitted Design Documents 
for the City’s consideration. 

(10) The Design Consultant shall also include as part of this phase all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

(11) If the Cost estimate indicates a budget shortfall, the Design 
Consultant shall assist the City by identifying items that could be 
bid as add alternates and identifying those items on the construction 
documents.  

(e) Bidding Phase: 

(1) Prior to beginning the Bidding Phase of the Task Order, the Design 
Consultant shall obtain the City's acceptance, in writing, of the 
Construction Documents.  Such acceptance shall not be construed 
as approval of the adequacy of the Construction Documents. 

(2) The time schedule for work under this phase shall be governed by 
the times shown in the printed project bid package(s), as modified 
by any addenda.   

(3) During this phase, the Design Consultant's duties shall include, but 
not be limited to: 

(i) Preparing and submitting the project documents, bid 
documents for the written acceptance of City prior to the 
advertising by the City and solicitation of bids.  Such 
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acceptance shall not be construed as approval of the adequacy 
of the documents and shall not relieve the Design Consultant 
of the responsibility for design deficiencies, errors, or 
omissions; 

(ii) Preparation and submittal to the City of a tentative pre-bid 
project schedule, in a form approved by the City, in sufficient 
detail to show the major completion milestones required by 
the City, and appropriate to the size, complexity and scope of 
the project; 

(iii) Providing the City with bid documents in accordance with the 
format required by the City; 

(iv) Assisting the Project Manager with answering questions by 
bidders and approving “equals” to specified materials.  Lists 
of those materials approved as equals shall be prepared as an 
addendum item, with explanatory notes if necessary; 

(v) Assisting the Project Manager with the preparation of any 
necessary addenda, and participating in the pre-bid 
conference with prospective bidders; 

(vi) Reviewing all bids for the reasonableness of the bid price and 
the qualifications of the lowest responsive bidders; and 

(vii) Performing all services included in the applicable portions of 
the applicable approved project-specific proposal. 

(4) Value Engineering: The Design Consultant will lead the exercise to 
reduce costs by preparing a list of substitutions that can be accepted 
by the City to bring the project back into budget if there is a budget 
shortfall. 

(f) Construction Administration Phase: 

(1) The Construction Administration Phase shall commence with 
execution of the Construction Contract(s) and the issuance of the 
Notice to Proceed to the Project Contractor(s), or the first of them, 
by the City. 

(2) The time schedule for Design Consultant's Work under this phase 
shall be set and governed by the approved project schedule.  
However, the Design Consultant's schedule for this phase may be 
changed due to project change orders or due to time extensions to 
such schedule, and will in any event be extended until all project 
documents (original and record drawings, specifications, test 
reports, surveying notes, design calculations and other pertinent 
information) have been received by the City and the final payment 
for services is paid.   
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(3) The Design Consultant shall assist at a pre-construction conference 
with the Contractor and shall take and distribute to the City and the 
Contractor, upon request, written minutes of the pre-construction 
conference and of all meetings conducted. 

(4) The Design Consultant shall take written minutes of all project 
meetings and shall distribute such minutes to the City for review 
upon request. 

(5) The Design Consultant shall attend Owner, Architects, Contractor 
(OAC) meetings when requested by the Project Manager. The 
Design Consultant may be called upon to assist with procedures, job 
progress, construction problems, scheduling or other matters 
relating to the timely and successful completion of the project in 
accordance with the contract requirements.   

(6) When requested by the Project Manager, the Design Consultant 
shall keep the City informed through a monthly written report of the 
progress and quality of work. 

(7) If, in the Design Consultant's opinion, the Contractor has fallen 
behind schedule, the Design Consultant shall immediately notify the 
City Project Manager.  If the Contractor refuses or fails to prosecute 
the work, or any part thereof, with such diligence as will insure its 
completion within the time specified in the Contract Documents, or 
any extension thereof, or fails to complete said work within such 
time, or refuses to correct defective work, the Design Consultant 
shall immediately notify the City Project Manager and recommend 
a course of action. 

(8) The Design Consultant will assist the City Project Manager with 
interpreting the requirements of the Project Plans and 
Specifications.  The Design Consultant will render written 
interpretations within ten (10) days of receipt of any written request 
or within an agreed upon time limit.   

(9) The Design Consultant shall notify the City’s Project Manager of 
unacceptable work which, in the Design Consultant's opinion, does 
not conform to the Contract Documents.  The Design Consultant 
shall review and approve all shop drawings, samples and other 
required submissions of the Contractor in a timely manner.  Such 
general submissions shall be approved for use on the project only if, 
and when, the Design Consultant has ascertained that they are in 
conformance with the design concept of the project and in 
compliance with contract documents.  Submissions of Contractor(s) 
shall be acted on and returned to the Contractor within ten (10) days 
of receipt thereof.  If review and return are delayed beyond the time 
set out above, the Design Consultant shall notify Contractor and 
City of such delay, in writing, before expiration of the approval date, 
stating the reason for the delay.  Resubmittals shall be acted on and 
returned to Contractor within five (5) days.  The Contractor shall 
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submit to the City Project Manager and Design Consultant prior to 
the beginning of construction, a schedule of submittals.  No shop 
drawing or submittal will be approved prior to the receipt of the 
submittal schedule. 

(10) The Design Consultant shall review and analyze all written requests 
for Change Orders, including any documents offered to substantiate 
such requests. The Design Consultant shall submit written 
recommendations to the City concerning all requests for Change 
Orders. 

(11) All change orders shall be on forms supplied by the City.  The 
Design Consultant shall keep a current record of all variations or 
departures from the drawings and specifications as originally 
approved and shall maintain careful supervision over all changes in 
final drawings in the course of the work. 

(12) The City will transmit a copy of all completed change orders to the 
Design Consultant for use in checking shop drawings and compiling 
record drawings for project construction. 

(13) The Design Consultant shall use reasonable efforts and professional 
judgement to ensure that no changes are made in the work, by any 
party, without prior written consent of the City except as hereinafter 
provided.  Only the City may authorize changes in the work.   

(14) The Design Consultant shall observe and systematically review the 
performance of the work or in such a manner and at such times as is 
necessary to determine that the work has been or is being installed 
in conformance with the Contract Documents.   If any work is not 
in conformance with the Contract Documents, the Design 
Consultant shall immediately make an oral report of such 
nonconformance to the City Project Manager, followed by a written 
report of such nonconformance to both the nonconforming 
Contractor and the City. The Design Consultant, however, does not 
assume and is not responsible for any of the Contractor's 
construction means, methods, techniques, or safety programs in 
constructing the project.  The on-site visits by the Design Consultant 
shall be made by members of the appropriate engineering or 
architectural discipline according to the status of the work and may 
vary with the progress of work from daily to weekly.  The frequency 
of on-site visits shall be that which the Project Manager considers 
necessary to safeguard the interests of the City through a 
determination that the Work is being performed in compliance with 
the Contract Documents, and with applicable laws, statutes, codes, 
ordinances, rules and regulations and standards. 

(15) On each visit to the site, the Design Consultant shall make, and file 
within seven (7) days with the City, a written field observation 
report detailing their observations. 
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(16) If the Design Consultant knows or reasonably should have known 
that the Contractor or any subcontractor fails to comply with the 
Contract Documents, drawings, specifications, designs and plans 
prepared by the Design Consultant, the Design Consultant shall 
report such failure to the City's Project Manager immediately.  The 
Design Consultant shall notify the Project Manager of specific 
critical observations it intends to carry out during the various phases 
of the project. 

(17) If the Design Consultant becomes aware of any condition or event 
constituting a material default by the Contractor or that otherwise 
justify termination of a Contractor for cause, the Design Consultant 
shall notify the City immediately. 

(18) Upon the completion of the entire work or a designated portion 
thereof, the Design Consultant shall, in consultation with the City, 
recommend issuance of a Certificate of Substantial Completion in 
accordance with the provisions of the construction contract and its 
General and/or Special Contract Conditions.  The referenced 
document will be issued by the City. 

(19) The Design Consultant shall, in consultation with the City, provide 
to the City a close-out program, including a comprehensive process 
to ensure timely, efficient and proper completion of all punch list 
items by the Contractor in accordance with the provisions of the 
Contract Documents. 

(20) Prior to Final Inspection, the Design Consultant shall obtain the 
original "Marked-up As Built" drawings and a conformed copy of 
the Project Specifications from each Contractor.  Based on these 
documents, the Design Consultant shall prepare, as necessary, and 
deliver to the Project Manager Record Drawings and a conformed 
copy of the Project Specifications showing all changes made during 
construction.  Such Record Drawings shall reflect all known 
modifications to the original drawings and shall be made from the 
"Marked-up As Built" sets of drawings prepared by Contractor.  The 
Record Drawings shall incorporate the Design Consultant's 
observations, shall be made in a professional manner and shall be 
stamped and signed by the Design Consultant as being Record 
Drawings.  These drawings shall be delivered on a CD in PDF and 
DWG format to the City Project Manager, together with all of the 
"Marked-up As Built" prints provided by the Contractor(s) from 
which they were derived. If requested by the City, the unstamped 
reproducibles shall be transmitted to the City with a letter, sealed by 
the Design Consultant, stating that as of the date of such transmittal, 
the reproducible drawings are identical to the Record Drawings 
except for such seals and stamping.   The last five percent (5%) of 
the Design Consultant's basic services fee for each project will not 
be paid until such Record Drawings and all Record Documents 
required are received. 
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(21) When requested, the Design Consultant shall attend the Final 
Inspection with the City to ascertain that all work performed by the 
Contractor has been performed in accordance with the Contract 
Documents.  At the time of such Final Inspection, a final punch list 
shall be agreed to by the Design Consultant and the City, and made 
in sufficient detail to fully outline to the Contractor: (1) any work to 
be completed; (2) any work not in compliance with the drawings or 
specifications; and (3) any unsatisfactory work. 

(22) Prior to final payment to the Contractor, the Design Consultant shall 
review final punch list work and shall prepare a written report 
outlining the deficient or outstanding work and making 
recommendations as to the ultimate disposition of such outstanding 
Work. 

(23) One month prior to the expiration of the warranty or other correction 
of work period provided for in the General and/or Special Contract 
Conditions to the Contract Documents, the Design Consultant shall 
inspect the project for any deficiencies that may have become 
apparent.  Upon completion of such inspection, a written report of 
the inspection shall be furnished by the Design Consultant to the 
City. 

(24) The Design Consultant shall also include as part of this phase all 
services included in the applicable portions of the applicable 
approved project-specific proposal. 

 2.08 Surveying and Testing. 

(a) The Design Consultant and its appropriate subconsultant shall review all 
survey and test results reports and shall follow the recommendation of the 
soils engineer or other subconsultant unless, in the exercise of appropriate 
professional judgment, the Design Consultant or appropriate 
subconsultant discovers, or should in the exercise of professional 
judgment discover, factors indicating the report or results are not reliable. 

(b) If any such inadequacy or any inconsistency, based upon such exercise of 
professional judgment, is noted the Design Consultant and/or its 
appropriate subconsultant shall report such inconsistency or inadequacy 
promptly of the City such that any inadequacy or inconsistency can be 
addressed by the soils engineer, testing laboratory or land surveyor before 
any further use is put to the data. 

(c) It is understood and agreed that this Agreement does not include the 
investigation, sampling, testing, planning, abatement design, and 
remediation management of asbestos or other hazardous waste material.   
Should the presence of asbestos or other hazardous waste material be 
known to exist on a specific project or if the Design Consultant shall 
observe the presence of asbestos or hazardous waste material on any 
project site during its performance of services under this Agreement, the 
Design Consultant shall notify the City in writing immediately. 
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 2.09 Compliance with M/WBE Requirements.  

(a) This Agreement is subject to all applicable provisions of Divisions 1and 3 
of Article III, of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), 
designated as Sections 28-31 – 29-36 and 28-52 – 28-90 D.R.M.C. and 
referred to in this Agreement as the “M/WBE Ordinance”. In accordance 
with the requirements of the M/WBE Ordinance, the Design Consultant is 
committed to, at a minimum, meet the participation goal of Nineteen 
Percent (19%) established for this Project utilizing properly certified 
M/WBE subcontractors and suppliers. Without limiting the general 
applicability of the foregoing, the Design Consultant acknowledges its 
continuing duty, pursuant to Sections 28-72, 28-73 and 28-75 D.R.M.C. 
and the M/WBE Program, to meet and maintain throughout the duration 
of this Agreement its participation and compliance commitments and to 
ensure that all subcontractors subject to the M/WBE Ordinance or the 
M/WBE Program also maintain such commitments and compliance. 
Failure to comply with these requirements may result, at the discretion of 
the Director of the Division of Small Business Opportunity (“DSBO”), in 
the imposition of sanctions against the Design Consultant in accordance 
with Section 28-77, D.R.M.C. Nothing contained in this Paragraph or in 
the referenced City ordinance shall negate the City’s right to prior approval 
of subcontractors, or substitutes therefore, under this Agreement. 

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING 

The City shall compensate the Design Consultant for its services performed and expenses incurred 
under this Agreement as follows. 

 3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for 
any basic services rendered for a particular Project, either a maximum basic services fee, to be set 
forth in each approved Project proposal prepared prior to commencement of any work under this 
Agreement, or an amount based on the Design Consultant's periodic invoices, whichever is less. 

 3.02 Reimbursable Expenses. Unless expressly authorized by the City as part of any 
approved Task Order, the City will not compensate the Design Consultant for expenses such as 
postage, travel, mileage (if the project is within the City and County of Denver boundary), 
telephone, reproduction and messenger service costs incurred in connection with Work performed 
under this Agreement.  Such costs are, in all such instances, included in the hourly rates paid by 
the City.  Reproduction of submittals requested by the City including such items as end-of-phase 
reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly 
rates, and will be itemized as part of each on-call Task Order as a not-to-exceed reproducible 
expense. 

 3.03 Additional Services. The Design Consultant shall be compensated for any 
additional services pre-approved in writing for any assigned Task Order, subject to the terms and 
conditions set forth herein and an additional services budget limits for that specific project. 

 3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion 
to the progress of the Work on each assigned Task Order.  Such invoices shall reflect the Design 
Consultant's actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall 
be based on the hourly rates or other rates for services contained in Exhibit B. The Design 
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Consultant shall maintain hourly records of the time worked by its personnel and subconsultants, 
records of all allowable reimbursable expenses, and records of expendable supplies and services as 
necessary to support any audits by the City, and shall bill the City monthly for fees and costs 
accrued during the preceding month.  The Design Consultant's invoice shall be separated as 
necessary to show direct charges to specific projects and to distinguish fees and expenses.  Upon 
submission of such invoices to the City, and approval by the City, payment shall issue.  Final 
payment to the Design Consultant, for each assigned Task Order, shall not be made until after the 
project is accepted, all guarantees, certificates of completion, and record drawings and reproducible 
copies are delivered to the City, and the duties agreed to in the approved project proposal for that 
project are otherwise fully performed by the Design Consultant.  No deductions shall be made from 
the Design Consultant's compensation on account of penalty, liquidated damages or other sums 
withheld from payments to any assigned project contractor.  

 3.05 Maximum Contract Amount; Funding.   

(a) It is understood and agreed by the parties hereto that payment or 
reimbursement of all kinds to the Design Consultant, for all Work 
performed under this Agreement, shall not exceed a maximum of ONE 
MILLION DOLLARS AND ZERO CENTS ($1,000,000.00).  In no 
event shall the maximum payment to the Design Consultant, for all work 
and services performed throughout the entire term of this Agreement 
exceed the contract maximum amount set forth above. 

(b) Notwithstanding any other term, provision, or condition herein, all 
payment obligations under this Agreement shall be limited to the funds 
duly and lawfully appropriated and encumbered or otherwise made 
available by the Denver City Council for the particular Task Orders 
assigned to the Design Consultant under this Agreement for the particular 
year(s) in which this Agreement is in effect and paid into the Treasury of 
the City.  As of the date of this Agreement, no funds have been 
appropriated for this Agreement.  Instead, it is the City's intent to 
appropriate the funds necessary to compensate the Design Consultant for 
the work it performs on any assigned Task Order, at the time it accepts 
each proposal for a specific project.  The Manager of DPR, upon 
reasonable written request, will advise the Design Consultant in writing of 
the total amount of appropriated and encumbered funds which are or 
remain available for payment for all work by the Design Consultant on a 
specific project. 

(c) The issuance of any form of order or directive by the City which would 
cause the aggregate amount payable to the Design Consultant for a specific 
Task Order to exceed the amount appropriated for the Design Consultant's 
work on a specific project is expressly prohibited.  In no event shall the 
issuance of any change order or other form of order or directive by the 
City be considered valid or binding if it requires additional compensable 
work to be performed, which work will cause the aggregate amount 
payable for such work to exceed the amount appropriated and encumbered, 
unless and until such time as the Design Consultant has been advised in 
writing by the Manager of DPR that a lawful appropriation sufficient to 
cover the entire cost of such additional work, has been made.  It shall be 
the responsibility of the Design Consultant to verify that the amounts 
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already appropriated for the Design Consultant's Work on a project are 
sufficient to cover the entire cost of such Work, and any work undertaken 
or performed in excess of the amount appropriated is undertaken or 
performed in violation of the terms of this Agreement, without the proper 
authorization for such work, and at the Design Consultant's own risk and 
sole expense. 

SECTION 4 – TERM AND TERMINATION 

4.01 Term. The initial term of this Agreement shall commence upon execution and shall 
end three years thereafter; provided, however, that any work in progress that was initiated during 
the term of this Agreement shall continue and be paid for hereunder until the completion thereof.  
All terms and conditions of the Agreement shall remain in full force and effect until such 
completion.   The term may be extended, at the sole option of the City by written amendment 
pursuant to Executive Order 8.  In no event, however, shall the Design Consultant’s performance 
under this Agreement, including any extension, exceed a five (5) year period ending on month and 
day of the execution of this Agreement.  In addition, nothing contained herein shall obligate the 
City to extend the Agreement beyond the initial term. 

4.02 Termination. 

(a) Nothing herein shall be construed as giving the Design Consultant the right 
to perform the services contemplated under this Agreement beyond the 
time when its services become unsatisfactory to the Manager. 

(b) The Manager may terminate this Agreement for cause at any time if the 
Design Consultant's services become unsatisfactory, in the sole discretion 
of the Manager.  The City shall have the sole discretion to permit the 
Design Consultant to remedy the cause of a contemplated termination for 
cause without waiving the City's right to terminate the Agreement. 

(c) In the event of a termination for cause, or in the event the Design 
Consultant becomes unable to serve under this Agreement, the City may 
take over work to be done under this Agreement and prosecute the work 
to the completion by contract or otherwise, and the Design Consultant 
shall be liable to City for all reasonable cost in excess of what the City 
would have paid the Design Consultant had there been no termination for 
cause. 

(d) The City may, for convenience, cancel and terminate this Agreement by 
giving not less than thirty (30) days' prior written notice to the Design 
Consultant, which notice shall state the date of cancellation and 
termination. 

(e) If the Design Consultant's services are terminated, postponed or revised, 
or if the Design Consultant shall be discharged before all the work and 
services contemplated have been completed, or if the project is, for any 
reason, stopped or discontinued, the Design Consultant shall be paid only 
for the portion of work or services which has been satisfactorily completed 
at the time of such dismissal, termination, cancellation, postponement, 
revision or stoppage. 
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(f) All drawings, specifications, and other documents relating to the design or 
administration of work completed or partially completed shall be delivered 
by the Design Consultant to the City in the event of any dismissal, 
termination, cancellation, postponement, revision or stoppage. 

(g) In the event of any dismissal, termination, cancellation, postponement, 
revision or stoppage, the Design Consultant shall cooperate in all respects 
with the City. Such cooperation shall include, but not be limited to, 
delivery of drawings, specifications, and other documents referred to 
herein, and assisting the City during a transition to another Design 
Consultant, if applicable. 

SECTION 5 – GENERAL PROVISIONS 

 5.01 City’s Responsibilities. 

(a) The City shall provide available information regarding its requirements for 
each Task Order, including related budgetary information, and shall 
cooperate fully with the Design Consultant at all times.   However, the 
City does not guarantee the accuracy of any such information and assumes 
no liability therefore.  The Design Consultant shall notify City in writing 
of any information or requirements provided by the City which the Design 
Consultant believes to be inaccurate or inappropriate to the design or 
construction of the project. 

(b) If the City observes or otherwise becomes aware of any fault or defect in 
the project or non-conformance with Contract Documents, it shall give 
prompt notice thereof to Design Consultant. 

 5.02 Ownership of Documents. 

(a) The City shall have title and all intellectual and other property rights, in 
and to all phased and final Design documents, and all data used in the 
development of the same, including the results of any tests, surveys or 
inspections at each project site, and all photographs, drawings, drafts, 
studies, estimates, reports, models, notes and any other materials or work 
products, whether in electronic or hard copy format, created by the Design 
Consultant pursuant to this Agreement, in preliminary and final forms and 
on any media whatsoever (collectively, the "Documents”), whether the 
project for which the Documents were created is executed or not.  The 
Consultant shall identify and disclose, as requested, all such Documents 
to the City.    

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., 
as the same may be amended from time to time, the Documents are a 
“work made for hire,” and all ownership of copyright in the Documents 
shall vest in the City at the time the Documents are created.  To the extent 
that the Documents are not a “work made for hire,” the Design Consultant 
hereby assigns and transfers all rights, title and interest in and to the 
Documents to the City, as of the time of the creation of the Documents, 
including the right to secure copyright, patent, trademark, and other 
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intellectual property rights throughout the world and to have and to hold 
such copyright, patent, trademark, and other intellectual property rights in 
perpetuity.  

(c) The Design Consultant shall provide (and cause its employees and 
subcontractors to provide) all assistance reasonably requested in securing 
for the City’s benefit any patent, copyright, trademark, service mark, 
license, right or other evidence of ownership of such Documents, and shall 
provide full information regarding the Documents and execute all 
appropriate documentation in applying for or otherwise registering, in the 
City’s name, all rights to such Documents. 

(d) The Design Consultant agrees to allow the City to review any of the 
procedures used in performing the work and services hereunder, and to 
make available for inspection the field notes and other documents used in 
the preparation for and performance of any of the services performed 
hereunder. 

(e) The Design Consultant shall be permitted to retain reproducible copies of 
all of the Documents for the information and reference, and the originals 
of all of the Documents, including all CAD disks, shall be delivered to the 
City promptly upon completion thereof, or if authorized by the City’s 
Project Manager, upon termination or expiration of this Agreement. 

(f) If the City reuses Design Documents prepared by the Design Consultant 
other than for their intended use or at a new location without the Design 
Consultant’s approval, the City will have no claim against the Design 
Consultant arising out of any alleged defects, deficiencies or flaws in the 
Design Documents. 

 5.03 Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, 
all taxes, excises, license fees and permit fees of whatever nature applicable to the work and 
services which it performs under this Agreement and shall take out and keep current all required 
municipal, county, state or federal licenses required to perform its services under this Agreement.  
The Design Consultant shall furnish the Manager, upon request, duplicate receipts or other 
satisfactory evidence showing or certifying to the proper payment of all required licenses and/or 
registrations and taxes.  The Design Consultant shall promptly pay all owed bills, debts and 
obligations it incurs performing work under this Agreement and shall not allow any lien, verified 
claim, mortgage, judgment or execution to be filed against land, facilities or improvements owned 
or beneficially owned by the City as a result of such bills, debts or obligations.   

 5.04 Design Consultant's Records. Records of the Design Consultant's direct personnel, 
consultant and reimbursable expenses pertaining to this Agreement and records of accounts 
between the City and the Design Consultant shall be kept on a generally recognized accounting 
basis. The Design Consultant agrees that any duly authorized representative of the City, including 
the City Auditor, shall, until the expiration of three (3) years after the final payment under this 
Agreement, have access to and the right to examine any books, documents, papers and records of 
the Consultant, involving transactions related to this Agreement. 

 5.05 Assignment and Subcontracting. The City is not obligated or liable under this 
Agreement to any party other than the Design Consultant named herein.  The Design Consultant 
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understands and agrees that it shall not assign or subcontract with respect to any of its rights, 
benefits, obligations or duties under this Agreement except upon prior written consent and approval 
of the City to such assignment or subcontracting.  Any attempt by the Design Consultant to assign 
or subcontract its rights hereunder without such prior written consent of the City shall, at the option 
of the City, automatically terminate this Agreement and all rights of the Design Consultant 
hereunder.  Such consent may be granted or denied at the sole and absolute discretion of the City.  
In the event any such subcontracting shall occur, with the City's approval, such action shall not be 
construed to create any contractual relationship between the City and such subcontractor, and the 
Design Consultant named herein shall in any and all events be and remain responsible to the City 
according to the terms of this Agreement.  

 5.06 No Discrimination in Employment. In connection with the performance of work 
under this Agreement, the Consultant may not refuse to hire, discharge, promote or demote, or 
discriminate in matters of compensation against any person otherwise qualified, solely because of 
race, color, religion, national origin, gender, age, military status, sexual orientation, gender identity 
or gender expression, marital status, or physical or mental disability. The Consultant shall insert 
the foregoing provision in all subcontracts. 

 5.07 Insurance. 

(a) General Conditions:  Design Consultant agrees to secure, at or before the 
time of execution of this Agreement, the following insurance covering all 
operations, goods or services provided pursuant to this Agreement.  
Design Consultant shall keep the required insurance coverage in force at 
all times during the term of the Agreement, or any extension thereof, 
during any warranty period, and for three (3) years after termination of the 
Agreement. The required insurance shall be underwritten by an insurer 
licensed or authorized to do business in Colorado and rated by A.M. Best 
Company as “A-VIII” or better.  Each policy shall contain a valid 
provision or endorsement requiring notification to the City in the event 
any of the required policies be canceled or non-renewed before the 
expiration date thereof.  Such written notice shall be sent to the parties 
identified in the Notices section of this Agreement. Such notice shall 
reference the City contract number listed on the signature page of this 
Agreement. Said notice shall be sent thirty (30) days prior to such 
cancellation or non-renewal unless due to non-payment of premiums for 
which notice shall be sent ten (10) days prior.  If such written notice is 
unavailable from the insurer, Design Consultant shall provide written 
notice of cancellation, non-renewal and any reduction in coverage to the 
parties identified in the Notices section by certified mail, return receipt 
requested within three (3) business days of such notice by its insurer(s) 
and referencing the City’s contract number.  If any policy is in excess of a 
deductible or self-insured retention, the City must be notified by the 
Design Consultant.  Design Consultant shall be responsible for the 
payment of any deductible or self-insured retention.  The insurance 
coverages specified in this Agreement are the minimum requirements, and 
these requirements do not lessen or limit the liability of the Design 
Consultant.  The Design Consultant shall maintain, at its own expense, any 
additional kinds or amounts of insurance that it may deem necessary to 
cover its obligations and liabilities under this Agreement.  
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(b) Proof of Insurance: Design Consultant shall provide a copy of this 
Agreement to its insurance agent or broker.  Design Consultant may not 
commence services or work relating to the Agreement prior to placement 
of coverages required under this Agreement. Design Consultant certifies 
that the certificate of insurance attached as Exhibit E, preferably an 
ACORD certificate, complies with all insurance requirements of this 
Agreement.  The City requests that the City’s contract number be 
referenced on the Certificate.  The City’s acceptance of a certificate of 
insurance or other proof of insurance that does not comply with all 
insurance requirements set forth in this Agreement shall not act as a 
waiver of Design Consultant’s breach of this Agreement or of any of the 
City’s rights or remedies under this Agreement. The City’s Risk 
Management Office may require additional proof of insurance, including 
but not limited to policies and endorsements.  

(c) Additional Insureds: For Commercial General Liability, Auto Liability 
and Excess Liability/Umbrella (if required), the Design Consultant and 
subcontractor’s insurer(s) shall include the City and County of Denver, 
its elected and appointed officials, employees and volunteers as 
additional insured. 

(d) Waiver of Subrogation: For all coverages required under this Agreement, 
with the exception of Professional Liability if required, the Design 
Consultant’s insurer shall waive subrogation rights against the City.    

(e) Subconsultants: All subconsultants (including independent contractors, 
suppliers or other entities providing goods or services required by this 
Agreement) shall be subject to all of the requirements herein and shall 
procure and maintain the same coverages required of the Design 
Consultant.  Design Consultant shall include all such subconsultants as 
additional insured under its policies (with the exception of Workers’ 
Compensation) or shall ensure that all such subconsultants maintain the 
required coverages.  Design Consultant agrees to provide proof of 
insurance for all such subconsultants upon request by the City. 

(f) Workers’ Compensation/Employer’s Liability Insurance: Design 
Consultant shall maintain the coverage as required by statute for each 
work location and shall maintain Employer’s Liability insurance with 
limits of $100,000 per occurrence for each bodily injury claim, $100,000 
per occurrence for each bodily injury caused by disease claim, and 
$500,000 aggregate for all bodily injuries caused by disease claims.  
Design Consultant expressly represents to the City, as a material 
representation upon which the City is relying in entering into this 
Agreement, that none of the Design Consultant’s officers or employees 
who may be eligible under any statute or law to reject Workers’ 
Compensation Insurance shall effect such rejection during any part of the 
term of this Agreement, and that any such rejections previously effected, 
have been revoked as of the date Design Consultant executes this 
Agreement. 
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(g) Commercial General Liability: Design Consultant shall maintain a 
Commercial General Liability insurance policy with limits of $1,000,000 
for each occurrence, $1,000,000 for each personal and advertising injury 
claim, $2,000,000 products and completed operations aggregate, and 
$2,000,000 policy aggregate.   

(h) Business Automobile Liability: Design Consultant shall maintain 
Business Automobile Liability with limits of $1,000,000 combined single 
limit applicable to all owned, hired and non-owned vehicles used in 
performing services under this Agreement. 

(i) Professional Liability (Errors and Omissions): Design Consultant shall 
maintain limits of $1,000,000 for each claim, and $1,000,000 aggregate 
limit for all claims.   

(j) Additional Provisions:  

(1) For Commercial General Liability, the policy must provide the 
following: 

(i) That this Agreement is an Insured Contract under the 
policy; 

(ii) Defense costs are outside the limits of liability; 

(iii) A severability of interests, separation of insureds (no 
insured vs. insured exclusion); and 

(iv) A provision that coverage is primary and non-
contributory with other coverage or self-insurance maintained by the 
City. 

(2) For claims-made coverage: 

(i) The retroactive date must be on or before the contract date 
or the first date when any goods or services were provided to the City, 
whichever is earlier. 

(ii) Contractor shall advise the City in the event any general 
aggregate or other aggregate limits are reduced below the required per 
occurrence limits.   At their own expense, and where such general 
aggregate or other aggregate limits have been reduced below the required 
per occurrence limit, the Contractor will procure such per occurrence 
limits and furnish a new certificate of insurance showing such coverage 
is in force. 

 5.08 Defense and Indemnification. 

(a)  To the fullest extent permitted by law, the Consultant agrees to defend, 
indemnify, reimburse and hold harmless City, its appointed and elected officials, 
agents and employees for, from and against all liabilities, claims, judgments, suits or 
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demands for damages to persons or property arising out of, resulting from, or related 
to the work performed under this Agreement that are attributable to the negligence or 
fault of the Design Consultant or the Design Consultant’s agents, representatives, 
subcontractors, or suppliers (“Claims”). This indemnity shall be interpreted in the 
broadest possible manner consistent with the applicable law to indemnify the City.   

(b) Design Consultant's obligation to defend and indemnify may be determined 
after Design Consultant's liability or fault has been determined by adjudication, 
alternative dispute resolution, or otherwise resolved by mutual agreement between 
the parties. Design Consultant's duty to defend and indemnify City shall relate back 
to the time written notice of the Claim is first provided to City regardless of whether 
suit has been filed and even if Design Consultant is not named as a Defendant. 

(c)    Design Consultant will defend any and all Claims which may be brought or 
threatened against City and will pay on behalf of City any expenses incurred by reason 
of such Claims including, but not limited to, court costs and attorney fees incurred in 
defending and investigating such Claims or seeking to enforce this indemnity 
obligation. Such payments on behalf of City shall be in addition to any other legal 
remedies available to City and shall not be considered City’s exclusive remedy. 

(d) Insurance coverage requirements specified in this Agreement shall in no way 
lessen or limit the liability of the Design Consultant under the terms of this 
indemnification obligation. The Design Consultant shall obtain, at its own expense, 
any additional insurance that it deems necessary for the City’s protection 

(e)  This defense and indemnification obligation shall survive the expiration or 
termination of this Agreement.  

 5.09 Colorado Governmental Immunity Act. The parties hereto understand and agree 
that the City is relying upon, and has not waived, the monetary limitations (presently $150,000 per 
person, $600,000 per occurrence) and all other rights, immunities and protection provided by the 
Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq. 

 5.10 Contract Documents; Order of Precedence. This Agreement consists of Sections 1 
through 5, which precede the signature page, and the following Exhibits, which are incorporated 
herein and made a part hereof by reference: 

Exhibit A Scope of Work 
Exhibit B 
Exhibit C 

Key Personnel and Rates  
Task Order Form  

Exhibit D 
Exhibit E 

Task Order Change Form 
Certificate of Insurance 
 

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed 
Exhibits, or between provisions of any attachments, such that it is impossible to give effect to both, 
the order of precedence to determine which provision shall control to resolve such conflict, is as 
follows, in descending order: 

Sections 1 through 5 
Exhibit A 
Exhibit B 
Exhibit C 
Exhibit D 
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Exhibit E 
 

 5.11 When Rights and Remedies Not Waived. In no event shall any payment by the 
City constitute a waiver of any breach of covenant or default which may then exist on the part of 
the Design Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be 
held to be a waiver of any later or other breach. 

 5.12 Governing Law; Venue. This Agreement shall be construed and enforced in 
accordance with the laws of the State of Colorado, the Charter and Revised Municipal Code of the 
City and County of Denver, and the ordinances, regulations and Executive Orders enacted or 
promulgated pursuant to the Charter and Code, including any amendments.  The Charter and 
Revised Municipal Code of the City and County of Denver, as the same may be amended from 
time to time, are hereby expressly incorporated into this Agreement. Venue for any action arising 
hereunder shall be in the City and County of Denver, Colorado. 

 5.13. Conflict of Interest. 

(a) The parties agree that no employee of the City shall have any personal or 
beneficial interest in the services or property described herein, and the Design 
Consultant further agrees not to hire or contract for services with any employee 
or officer of the City which would be in violation of the Revised Municipal 
Code Chapter 2, Article IV, Code of Ethics or Denver City Charter provisions 
1.2.9 and 1.2.12. 

(b) The Design Consultant agrees that it will not engage in any transaction, 
activity or conduct that would result in a conflict of interest under this 
Agreement.  The Design Consultant represents that it has disclosed any and all 
current or potential conflicts of interest.  A conflict of interest shall include 
transactions, activities or conduct that would affect the judgment, actions or 
work of the Design Consultant by placing the Design Consultant’s own 
interests, or the interests of any party with whom the Design Consultant has a 
contractual arrangement, in conflict with those of the City.  The City, in its 
sole discretion, shall determine the existence of a conflict of interest and may 
terminate this Agreement in the event such a conflict exists after it has given 
the Design Consultant written notice which describes the conflict.  The Design 
Consultant shall have thirty (30) days after the notice is received to eliminate 
or cure the conflict of interest in a manner that is acceptable to the City.  

 5.14 No Third-Party Beneficiaries. Enforcement of the terms and conditions of this 
Agreement, and all rights of action relating to such enforcement, shall be strictly reserved to the 
City and the Design Consultant, and nothing contained in this Agreement shall give or allow any 
claim or right of action by any other or third person under this Agreement.  It is the express intention 
of the parties that any person other than the City or the Design Consultant receiving services or 
benefits under this Agreement shall be deemed to be an incidental beneficiary only. 

 5.15 Time is of the Essence. The parties agree that in the performance of the terms, 
conditions and requirements of this Agreement by the Design Consultant, time is of the essence. 

 5.16 Taxes, Charges and Penalties. The City and County of Denver shall not be liable 
for the payment of taxes, late charges, or penalties of any nature except as provided in the City’s 
Prompt Payment Ordinance.   
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 5.17 Proprietary or Confidential Information. 

(a) City Information:  The Design Consultant acknowledges and accepts that, in 
performance of its work under the terms of this Agreement, the Design 
Consultant may have access to Proprietary Data or confidential information 
which may be owned or controlled by the City and that the disclosure of such 
data or information may be damaging to the City or third parties.  As such, the 
Design Consultant agrees that all information provided or otherwise disclosed 
by the City to the Design Consultant be held in confidence and used only in 
the performance of its obligations under this Agreement.  The Design 
Consultant shall exercise the same standard of care to protect such information 
as a reasonably prudent professional would to protect its own proprietary or 
confidential data.  “Proprietary Data” shall mean geographic materials or 
Geographic Information Systems (“GIS”) data owned by the City and County 
of Denver including but not limited to maps, computer programs, aerial 
photography, methodologies, software, diagnostics and documents; or any 
other materials or information which may be designated or marked 
“Proprietary” or “Confidential” and provided to or made available to the 
Design Consultant by the City.  Such Proprietary Data may be in hardcopy, 
printed, digital or electronic format.    

(b) Design Consultant’s Information:  The parties understand that all the material 
provided or produced under this Agreement may be subject to the Colorado 
Open Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a 
request to the City for disclosure of such information, the City shall advise the 
Design Consultant of such request in order to give the Design Consultant the 
opportunity to object to the disclosure of any of its proprietary or confidential 
material.  In the event of the filing of a lawsuit to compel such disclosure, the 
City will tender all such material to the court for judicial determination of the 
issue of disclosure and the Design Consultant agrees to intervene in such 
lawsuit to protect and assert its claims of privilege and against disclosure of 
such material or waive the same.  The Design Consultant further agrees to 
defend, indemnify and save and hold harmless the City, its officers, agents and 
employees, from any claim, damages, expense, loss or costs arising out of the 
Design Consultant’s intervention to protect and assert its claim of privilege 
against disclosure under this Article including, but not limited to, prompt 
reimbursement to the City of all reasonable attorney fees, costs and damages 
that the City may incur directly or may be ordered to pay by such court. 

 5.18 Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, 
agents, and employees shall cooperate and comply with the provisions of Executive Order 94 and 
Attachment A thereto concerning the use, possession or sale of alcohol or drugs.  Violation of these 
provisions or refusal to cooperate with implementation of the policy can result in the City’s barring 
the Design Consultant from City facilities or participating in City operations. 

 5.19 Public Contracts for Service.  

(a) This Agreement is subject to Division 5 of Article IV of Chapter 20 of the 
Denver Revised Municipal Code, and any amendments (the “Certification 
Ordinance”).  
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(b) The Design Consultant certifies that:  

(1) At the time of its execution of this Agreement, it does not knowingly 
employ or contract with an illegal alien who will perform work 
under this Agreement. 

(2) It will participate in the E-Verify Program, as defined in § 8-17.5-
101(3.7), C.R.S., to confirm the employment eligibility of all 
employees who are newly hired for employment to perform work 
under this Agreement. 

(c) The Design Consultant also agrees and represents that: 

(1) It shall not knowingly employ or contract with an illegal alien to 
perform work under the Agreement. 

(2) It shall not enter into a contract with a subconsultant that fails to 
certify to the Design Consultant that it shall not knowingly employ 
or contract with an illegal alien to perform work under the 
Agreement. 

(3) It has confirmed the employment eligibility of all employees who 
are newly hired for employment to perform work under this 
Agreement, through participation in the E-Verify Program. 

(4) It is prohibited from using the E-Verify Program procedures to 
undertake pre-employment screening of job applicants while 
performing its obligations under the Agreement, and that otherwise 
requires the Design Consultant to comply with any and all federal 
requirements related to use of the E-Verify Program including, by 
way of example, all program requirements related to employee 
notification and preservation of employee rights. 

(5) If it obtains actual knowledge that a subconsultant performing work 
under the Agreement knowingly employs or contracts with an illegal 
alien, it will notify such subconsultant and the City within three (3) 
days. The Design Consultant will also then terminate such 
subconsultant if within three (3) days after such notice the 
subconsultant does not stop employing or contracting with the 
illegal alien, unless during such three-day period the subconsultant 
provides information to establish that the subconsultant has not 
knowingly employed or contracted with an illegal alien. 

(6) It will comply with any reasonable request made in the course of an 
investigation by the Colorado Department of Labor and 
Employment under authority of § 8-17.5-102(5), C.R.S, or the City 
Auditor, under authority of D.R.M.C. 20-90.3. 

(d) The Design Consultant is liable for any violations as provided in the 
Certification Ordinance. If Design Consultant violates any provision of 
this section or the Certification Ordinance, the City may terminate this 
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Agreement for a breach of the Agreement.  If the Agreement is so 
terminated, the Design Consultant shall be liable for actual and 
consequential damages to the City.  Any such termination of a contract 
due to a violation of this section or the Certification Ordinance may also, 
at the discretion of the City, constitute grounds for disqualifying Design 
Consultant from submitting bids or proposals for future contracts with the 
City. 

 5.20 Disputes. All disputes between the City and Consultant regarding this Agreement 
shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C. 
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final 
determination shall be the Manager.  

 5.21 Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives 
all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated 
C.R.S. § 13-20-802 et seq.) relating to design defects in any project under this Agreement. 

 5.22 Survival of Certain Contract Provisions. The parties understand and agree that all 
terms and conditions of this Agreement, together with the exhibits and attachments hereto, which, 
by reasonable implication, contemplate continued performance or compliance beyond the 
termination of this Agreement, (by expiration of the term or otherwise), shall survive such 
termination and shall continue to be enforceable as provided herein.   Without limiting the 
generality of the foregoing, the Design Consultant’s obligations for the provision of insurance and 
to indemnify the City shall survive for a period equal to any and all relevant statutes of limitation, 
plus the time necessary to fully resolve any claims, matters, or actions begun within that period. 

 5.23 Advertising and Public Disclosure. The Consultant shall not include any reference 
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or 
public relations materials without first obtaining the written approval of the Manager, which will 
not be unreasonably withheld. Any oral presentation or written materials related to services 
performed under this Agreement shall include only services that have been accepted by the City.  
The Manager shall be notified in advance of the date and time of any such presentation.  Nothing 
in this provision shall preclude the transmittal of any information to officials of the City, including 
without limitation the Mayor, the Manager, City Council or the Auditor. 

 5.24 Legal Authority. Design Consultant represents and warrants that it possesses the 
legal authority, pursuant to any proper, appropriate and official motion, resolution or action passed 
or taken, to enter into this Agreement.  Each person signing and executing this Agreement on behalf 
of Design Consultant represents and warrants that he/she has been fully authorized by Design 
Consultant to execute this Agreement on behalf of Design Consultant and to validly and legally 
bind Design Consultant to all the terms, performances and provisions of this Agreement.  The City 
shall have the right, in its sole discretion, to either temporarily suspend or permanently terminate 
this Agreement if there is a dispute as to the legal authority of either Design Consultant or the 
person signing the Agreement to enter into this Agreement. 

 5.25 Notices. Notices, bills, invoices or reports required by this Agreement shall be 
sufficiently delivered if sent in the United States mail, postage prepaid, to the Parties at the 
following addresses: 
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to the City: Executive Director of Parks and Recreation 
201 West Colfax Avenue, Dept 601 
Denver, Colorado 80202 

to the Design Consultant: Logan Simpson Design, Inc.  
51 West Third Street, Suite 450 
Tempe, Arizona 85281 
 

The addresses may be changed by the Parties by written notice.  

 5.26 Severability. It is understood and agreed by the parties hereto that, if any part, term, 
or provision of this Agreement, except for the provisions of this Agreement requiring prior 
appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal 
or in conflict with any law of the State of Colorado, the validity of the remaining portions or 
provisions shall not be affected, and the rights and obligations of the parties shall be construed and 
enforced as if the Agreement did not contain the particular part, term or provision held to be invalid. 

 5.27 Agreement as Complete Integration-Amendments. This Agreement is intended as 
the complete integration of all understandings between the parties.  No prior or contemporaneous 
addition, deletion or other amendment shall have any force or effect, unless embodied herein in 
writing.  No subsequent novation, renewal, addition, deletion or other amendment hereto shall have 
any force or effect unless embodied in a written amendatory or other agreement executed by the 
parties and signed by the signatories to the original Agreement.  This Agreement and any 
amendments shall be binding upon the parties, their successors and assigns. 

 5.28 Electronic Signatures and Electronic Records. Design Consultant consents to the 
use of electronic signatures by the City.  The Agreement, and any other documents requiring a 
signature hereunder, may be signed electronically by the City in the manner specified by the City. 
The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it 
is in electronic form or because an electronic record was used in its formation.  The Parties agree 
not to object to the admissibility of the Agreement in the form of an electronic record, or a paper 
copy of an electronic document, or a paper copy of a document bearing an electronic signature, on 
the ground that it is an electronic record or electronic signature or that it is not in its original form 
or is not an original.  
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Contract Control Number:

 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of

SEAL      CITY AND COUNTY OF DENVER 
 
 
ATTEST: 
      By______________________________ 
       
___________________________   
 
 
 
 
 
APPROVED AS TO FORM:   REGISTERED AND COUNTERSIGNED: 
 
 
 
 
       By______________________________ 
 
 
By____________________________ 
 
 
 
      By______________________________ 
 





 

 

EXHIBIT A 
Scope of Services 

 
A. GENERAL DESCRIPTION: 

The work may include, but is not limited to, assessment, planning, design, and construction 
observation services related to parks and parks facilities. Types of work may include:  

 System-wide planning and park-specific master planning efforts (individual park master 
plans, system-wide assessment reports, asset specific planning, public engagement and 
outreach);  

 Design of new, or renovation of existing, parks and assets (fields, courts, playgrounds, 
picnic facilities, walkways, etc.);  

 Improvements and upgrades to system-wide assets (regional trail and greenway systems, 
bridges, medians);  

 Mountain Parks and Natural Areas improvements (trails and trailheads, roadways/parking, 
historic structures, etc.); and  

 Deferred maintenance and other repairs to parks and recreation facilities (recreation 
centers, maintenance and operations facilities, renovation and rehabilitation of historic 
buildings, fountains, and monuments).  

 
As part of the Denveright program, the City is updating its Game Plan for a Healthy City.    
It is expected that all projects will embrace and demonstrate how they address the following 
strategic pillars identified in the plan as supported by Denver citizens:  

 Adapt to a changing climate  

 Diversify parks and recreation services and programs  

 Grow parks and recreation access  

 Reinvest in parks resources and people  

 Connect to Denver’s nature and culture  
 
The City’s High Performing Green Building Guidelines provides that all new city building projects 
and major renovations over 5,000 square feet in size be built and certified to the Standard of LEED 
Gold (with a goal of achieving LEED Platinum). In addition, DPR is exploring opportunities to apply 
Sustainable Sites Initiative (SITES) certification for selected projects. In all cases, projects should 
recognize the value of ecosystem services and strive to incorporate the principles of sustainability 
and resilience. The Design Consultant shall consider and apply triple bottom line (environmentally 
sound, socially equitable, economically feasible) benefits including, but not limited to, protection of 
natural and cultural resources, water and soil conservation and quality, reduction of urban heat 
island effect, sustainably harvested and manufactured materials, recycling and materials reuse, 
energy conservation and opportunities for renewable energy integration, responsible use of local 
and locally appropriate materials, and other innovative practices.  
 
The Design Consultant will be required to have an appropriate team of subconsultants as required 
to provide approach and pricing of proposals required for performance of task order(s). At the City’s 
discretion, for some proposals, the Design Consultant may be asked to bid the scope of work to 
alternative or multiple subconsultants to obtain the most competitive pricing attainable for the work.  
 
The Design Consultant shall conduct bids and perform work in accordance with City rules and 
regulations governing bidding and consulting work, including but not limited to, the use of Denver’s 
Division of Small Business Opportunity (DSBO) certified minority owned business enterprises 
and/or women owned business enterprises (M/WBE) as appropriate, and performance and 
payment bonding. The Design Consultant will be required to select and utilize appropriate 
subconsultants, as necessary, to achieve M/WBE utilization goals which are associated with the 
contract and with the scopes of work described within the Request for Proposal packages.  

 



 

 

  



 

 

B. DESCRIPTION OF SERVICES:  
The Design Consultant shall provide professional landscape architectural, architectural, planning, 
engineering, and related technical and consultation services as required for the performance of 
master planning, concept design, design development, construction drawings and specifications on 
an on-call basis for various City projects.  
 
The Design Consultant and its team of professionals and subconsultants for the project must be 
able to provide the following core services: 

Planning Services 
System-wide planning for parks, recreation and open space 

Master planning for parks, recreation amenities, open space, and trail systems 

Ecological/natural resource planning and analysis 

Historic preservation assessment 

Community needs assessments including demographic, economic research 

Public information and community outreach, including public meetings 

Multi-modal transportation, traffic, circulation and parking planning 

Preparation of written reports, summaries, conceptual drawings and graphics, or other 
services ancillary to the above-described planning activities 

  

Landscape and Site Design Services  
Grading/drainage 

Site and facility design 

Hardscape and paving design 

Planting design 

Irrigation design 

Materials selection and detailing 

Construction document preparation 

Construction administration/observation 

Technical specification writing 

 

Related Technical Services  
Project management 

Project scheduling 

Construction cost estimating 

Bidding assistance 

Construction inspection 

Architectural design 

Civil engineering 

Site surveying 

Structural engineering 
Geotechnical engineering and materials testing 

Mechanical engineering and plumbing 

Electrical engineering and lighting design 

Environmental services 

Historic preservation design 

ADA and code compliance services 

Public involvement 

Preparation of written reports, drawings, and graphic design 

 



EXHIBIT B
List of Key Personnel 

Consultant:  Logan Simpson 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Sr. Principal 
Registered professional with 25+ years of 
experience; provides expert advice as 
requested and quality-control (QC 
oversight); responsible for contract and 
performance 

Principal 
Registered professional with 12+ years of 
experience; responsible for contract and 
performance; makes resources available as 
needed 

Landscape Architect, Sr. Associate 
Registered landscape architect with high 
level of demonstrated expertise in area of 
technical focus; performs QC reviews; 
typically has 10+ years of experience 

Landscape Architect 
Registered landscape architect with strong 
technical skills; typically has 6+ years of 
experience  

Landscape Designer 
Prepares landscape architectural 
documents, including design concepts, 
specifications, and construction documents 

Historic Preservation Specialist 
Responsible for identification, evaluation, 
documentation, registration, planning, 
education and treatment programs and 
activities designed to protect significant 
archeological and historic properties. 

GIS Analyst 
Use geographic or location-based data 
stored in GIS databases, and analyze the 
data to generate reports that are then used 
in other projects.  

Construction Administration 
Specialist 

Strong technical skills in construction 
administration for appropriate discipline 

Project Administrator, Associate 
Manages project-related administrative 
records, creates documents and plan 
layouts 

Project Administrator 
Manages project-related administrative 
records 

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 1 of 51



EXHIBIT B 
List of Key Personnel 

Consultant: The Architects’ Studio, Inc. 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal Architect Licensed architect with direct oversight 
of the firm, who establishes and 
implements goals and objectives, 
develops and promotes the firm's values 
and long-range plans; responsible for 
overall project vision and direction. 

Project Architect Ten or more years of experience, 
licensed architect develops solutions 
and creates project designs and plans. 
Initiates and creates project designs and 
plans of all phases of one or more 
projects and has responsibility for 
preparing presentation and design 
drawings. Coordinates all trades and 
agencies related to building design while 
monitoring drawings.  

Project Manager Eight or more years of experience; 
manages multiple projects, coordinates 
all aspects of assigned projects, and 
estimates scope of work. Responsible 
for the coordination of all project efforts, 
administrative and technical, to ensure 
the most efficient and cost-effective 
execution of assigned projects. Actively 
manages client budgets, schedules, and 
programs; project communications and 
documentation; office administrative 
tasks; and project team assignments.  

Intern Architect Full-time emerging professional on the 
path to licensure on the path to licensure 
with three to six years of experience, 
works under direction of others, 
responsible for projects' technical 
design; responsible for specific technical 
design aspects of an assigned project, 
including investigation, evaluation, and 
recommendation of design solutions.  

BIM Technician Full-time emerging professional 
responsible for developing and 
maintaining Building Information Model 
and associated data; produces technical 
construction documents. 

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
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EXHIBIT B List of Key 
Personnel 

Consultant:  Studio Completiva 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal Provide project oversight and direction; 
accountability 

Project Manager Provide organization, communication and 
leadership 

Project Architect Achieve project objectives through design 
and documentation 

Job Captain Implement and advance design direction 
and documentation 

Drafter Executive Design decision: provide 
feedback 

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
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EXHIBIT B
List of Key Personnel 

Consultant: Olsson  

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Engineering and Environmental 
Team Leader Project management, scheduling, QC review
Office/Practice Leader Project , QC review
Industry Expert Technical lead, project , QC review
Technical Leader Technical lead, project , QC review
Senior Engineer Technical lead, project , QC review 
Senior Project Engineer Technical lead, project , QC review 
Project Engineer Technical lead, project , design 

Associate Engineer 
Design, hydrology/hydraulics, CADD, 
inspection, design 

Assistant Engineer 
Design, hydrology/hydraulics, CADD, 
inspection, design 

Senior Scientist 
Project management, environmental 
assessment permitting, QC review 

Senior Project Scientist 
Project management, environmental 
assessment permitting, QC review 

Project Scientist Environmental assessment, permitting 
Associate Scientist Environmental assessment, permitting 
Assistant Scientist Environmental assessment, permitting 
Design Associate Design, CADD 
Design Technician Design, CADD 
Senior Technician Design, CADD 
Associate Technician Design, CADD 
Assistant Technician Design, CADD 
Sr. Administrative Assistant Project administration, coordination 
Senior Team Coordinator Project administration, coordination 
Administrative Assistant Project administration, coordination 
Team Coordinator Project administration, coordination 
Office Assistant Project administration, coordination 
Student Intern Design, CADD 

Surveying 
Survey Team Leader Project management, QC review 

Senior Surveyor 
Project management, QC review, field 
survey, drafting and calculations 
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Surveyor Field survey, drafting and calculations 
Senior Survey Technician Field survey, drafting and calculations 
Associate Surveyor Field survey, drafting and calculations 
Associate Survey Technician Field survey, drafting and calculations 
Assistant Surveyor Field survey, drafting and calculations 
2-Person Survey Crew Field survey 
1-Person Survey Crew Field survey 
Team Coordinator Project administration, coordination 
Special Inspections/Construction Testing Services 

Field Services Team Leader 

Project management geotechnical 
investigation & design, materials testing, QC 
review 

Program Manager 

Project management geotechnical 
investigation & design, materials testing, QC 
review 

Sr. Project Geotechnical Engineer 

Project management geotechnical 
investigation & design, materials testing, QC 
review 

Project Manager 

Project management geotechnical 
investigation & design, materials testing, QC 
review 

Associate Geotechnical Engineer Geotechnical investigation and design 
Assistant Geotechnical Engineer Geotechnical investigation and design 
Field Project Manager Project management field testing 
Senior Technician* (Masonry, 
Subgrades, Rebar Formwork, FF) Field testing 
Technician* (Concrete, Soil 
Compaction, Rebar, Asphalt, Vapor 
Emission)  Field testing 
Administrative Assistant Project administration, coordination 

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
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EXHIBIT B
List of Key Personnel 

Consultant: Clanton & Associates 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal / President 
QC oversight, responsible for contract and 
performance 

Principal Project management 

Senior Engineer II Electrical Engineering and team lead 

Engineer II Lighting Design / Engineering 

Engineer I Lighting Design & Electrical Engineering 

Senior Designer II Lighting Design & Electrical Engineering 

Senior Designer I Lighting Design 

Production Manager CADD 

Senior CADD Technician CADD 

CADD Technician CADD 

Office Manager General 
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EXHIBIT B
List of Key Personnel 

Consultant: Ackerman Engineering, Inc. 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

President/Senior Principal Registered professional with 35+ years of 
experience; provides expert advice as 
requested and quality-control (QC 
oversight); responsible for contract and 
performance 

Project Manager Responsible for day-to-day management of 
task orders; provides QC oversight; typically 
has 8+ years of experience 

Engineer Engineer with strong technical skills; 
typically has 2+ years of experience 

Engineer in Training Engineering professional with 1 – 6 years of 
experience 

Senior Electrical/Lighting Engineer Engineer with demonstrated technical 
expertise in electrical engineering and 
lighting design; typically has 10+ years of 
experience 

Lighting Designer Performs lighting design; demonstrates 
strong technical skills 

Administrative Manages project-related administrative 
records 
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EXHIBIT B
List of Key Personnel 

Consultant:_____________________________ 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal ________________ ___________________________________ 

Project Manager __________ ___________________________________ 

 CAD Draftsperson     ___________________________________ 

Project Engineer ___________________________________ 

San Engineering, LLC

Responsible for civil or structural discipline.

On-site responsibility for day-to-day operations and engineers.

 PE with full responsibility of the project. Reports to P.M.  

Prepares layouts, drawings and designs according to engineer.
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EXHIBIT B
List of Key Personnel 

Consultant: Triax Engineering 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal Registered professional engineer; provides 
expert advice as requested and quality-
control (QC oversight); responsible for 
contract and performance 

Project Manager Responsible for day-to-day management of 
task orders; provides team leadership, 
scheduling, and QC oversight. 

Engineer Engineer with strong technical skills 
Designer Creates designs; demonstrates strong 

technical skills 
Administrative Manages project-related administrative 

records 
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EXHIBIT B
List of Key Personnel 

Consultant:_____________________________ 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal ________________ ___________________________________ 

Project Manager __________ ___________________________________ 

Project Landscape Architect_____ ___________________________________ 

Staff Landscape Architect_______ ___________________________________ 

Planner_____________________ ___________________________________ 

Designer _____________       ___________________________________ 

Graphic Technician ___________________________________ 

Administrative Support_________ ___________________________________ 

CAD Draftsperson       ___________________________________ 

Other ___________________________________ 
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EXHIBIT B
List of Key Personnel 

Consultant: Aqua Engineering, Inc. – Irrigation & Water Features 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Irrigation/Water Feature Principal Project oversight, guidance, QA/QC 

Irrigation/Water Feature Senior Engineer Project management, coordination and engineering 

Irrigation/Water Feature Engineer  Project engineering and detailed design  
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EXHIBIT B
List of Key Personnel 

Consultant:   J.F. Sato and Associates, Inc. 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal 
Contract Management and Administration, 
Resource Allocation, Proposal & Scoping Review 

Civil Engineering Manager 

Project Management, Project Programming, 
QA/QC, Schedule, Task Order Scoping, Proposal 
Preparation 

Civil Project Engineer 
Civil Engineering, Specifications, CADD, 
Construction Management 

Civil CAD Drafter Civil Drafting Services 

Structural Engineering Manager 

Project Management, Project Programming, 
QA/QC, Schedule, Task Order Scoping, Proposal 
Preparation 

Structural Project Engineer 
Structural Engineering, Specifications, CADD, 
Construction Management 

Structural CAD Drafter Structural Drafting Services 

Traffic & Transportation Engineering 
Manager 

Project Management, Project Programming, 
QA/QC, Schedule, Task Order Scoping, Proposal 
Preparation, Traffic Analysis, Transportation 
Engineering 

Survey Manager 
Contract Coordination, scheduling field crews, 
coordination with PLS for Topo’s, Alta’s, As-builts 

Survey PLS 
Professional Land Surveyor, Title Commitments, 
Stamped Surveys, Topo’s, Alta’s, As-builts, CADD 

2-Man Survey Field Crew
Party Chief and Survey Technician - Field 
Surveying, Staking, Data Collection 

Administration Support Contracts, Insurance Certificates, Invoices, Audits 
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EXHIBIT B 
List of Key Personnel 

Consultant: Zoeller Consulting, LLC 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal Oversee and administer projects 

Project Manager Oversee day-to-day public involvement 
activities 

Public Involvement and Language 
Support 

Implement PI tasks, Spanish language 
translation and interpretation 
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EXHIBIT B 
List of Key Personnel 

Consultant: Counsilman-Hunsaker 

PERSONNEL CLASSIFICATION 

Aquatics Facilities / Civil Engineer

RESPONSIBILITY 

Aquatics Designer Project management, design and coordination 

Contract Negotiation and project oversight, 
concept design, design managment 

Exhibit B - Key Personnel, Rates, and Reimbursable Expenses 
Page 14 of 51



EXHIBIT B 
List of Key Personnel 

Consultant: AloTerra Restoration Services, LLC 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal Certified Ecological Restoration Practitioner 
with over 22 years’ experience; Provides 
expert advice to federal, state, and local 
agencies on ecological restoration planning 
and design, revegetation design, mulch & 
soil amendment specifications, and 
bioengineering. 15 years’ experience in 
wetland delineations & 404 permitting 

Researcher MS, 7 years’ experience in applied 
ecological restoration research, design, and 
implementation; 

Water Resources Engineer / 
Designer 

Holds a Ph.D., water resources engineer, 
graphic design, 10 years’ experience in 
forestry, water quality, research, GIS, and 
ecological restoration 

Administrative Support 21 years’ experience in accounting, budget 
management, office admin, fiscal 
compliance (federal, state, local), and 
human resources. 
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EXHIBIT B 
List of Key Personnel 

Consultant: PCD Engineering, Inc. 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal 
Registered professional with 15+ years of 
experience; responsible for contract and 
performance; makes resources available as 
needed 

Senior Project Manager 
Responsible for day-to-day management of 
task orders; provides QC oversight; 10+ 
years of experience 

Project Manager 
Responsible for day-to-day management of 
task orders; provides QC oversight; typically 
has 7+ years of experience 

Senior Engineer (Mechanical, 
Electrical, Plumbing, 
Commissioning) 

Registered engineer with high level of 
demonstrated expertise in area of technical 
focus; performs QC reviews; typically has 
10+ years of experience 

Engineer (Mechanical, Electrical, 
Plumbing, Commissioning) 

Registered engineer with strong technical 
skills; typically has 5+ years of experience 

CAD Draftsperson 
Drafts engineering, and planning documents 

Administrative Support 
Responsible for project-related 
administrative functions 
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EXHIBIT B 
List of Key Personnel 

Consultant:  Noble Erickson 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Interpretive Planner Certified Interpretive Planner responsible for 
defining a strategic approach to the 
communication of the story of place or 
resource through themes and pertinent 
media. 

Interpretive Designer Performs the design and writing of 
interpretive media—print materials, signs 
and wayfinding, and exhibits. 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant:  Logan Simpson 

PERSONNEL CLASSIFICATION 

Sr. Principal 

Principal

BILLING RATE PER HOUR 

$ 196

$ 175

Sr. Project Manager 

Project Manager 

Landscape Architect, Sr. Associate 

Landscape Architect, Associate  

$ 150 

$ 130 

$ 150  

$ 108 

Landscape Architect 

Landscape Designer, Sr. Associate 

Landscape Designer, Associate  

Landscape Designer 

$ 93 

$ 132 

$ 96 

$ 87

Historic Preservation Specialist 

GIS Analyst, Associate 

$108 

$ 105 

GIS Analyst 

Construction Administration Specialist 

Irrigation Designer 

Project Administrator, Associate 

Project Administrator 

$ 84 

 $ 115 

$ 99 

$ 105 

$ 62
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: The Architects’ Studio, Inc. 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal Architect $ 150 

Project Architect $ 135 

Project Manager $ 105 

Intern Architect $ 95 

BIM Technician $ 85 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant:  Studio Completiva 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal $ 225 

Project Manager $ 166 

Project Architect $ 150 

Job Captain $ 112 

Drafter $ 97 

Admin $ 75 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: Olsson 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Engineering and Environmental 
Team Leader $209 
Office/Practice Leader $201 
Industry Expert $196 
Technical Leader $196 
Senior Engineer $188 
Senior Project Engineer $163 
Project Engineer $147 
Associate Engineer $125 
Assistant Engineer $109 
Senior Scientist $163 
Senior Project Scientist $158 
Project Scientist $136 
Associate Scientist $107 
Assistant Scientist $96 
Design Associate $103 
Design Technician $98 
Senior Technician $93 
Associate Technician $77 
Assistant Technician $66 
Sr. Administrative Assistant $109 
Senior Team Coordinator $103 
Administrative Assistant $71 
Team Coordinator $77 
Office Assistant $55 
Student Intern $60 

Surveying 
Survey Team Leader $163 
Senior Surveyor $131 
Surveyor $98 
Senior Survey Technician $88 
Associate Surveyor $88 
Associate Survey Technician $77 
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Assistant Surveyor $71 
2-Person Survey Crew $185 
1-Person Survey Crew $136 
Team Coordinator $77 

 Special Inspections/Construction Testing Services 
Field Services Team Leader $196 
Program Manager $179 
Sr. Project Geotechnical Engineer $163 
Project Manager $131 
Associate Geotechnical Engineer $131 
Assistant Geotechnical Engineer $103 
Field Project Manager $98 
Senior Technician* (Masonry, Subgrades, 
Rebar Formwork, FF)  $71 
Technician* (Concrete, Soil Compaction, 
Rebar, Asphalt, Vapor Emission)  $63 
Administrative Assistant $55 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: Clanton & Associates 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal / President $ 280 

President / Project Manager $ 265 

Senior Engineer II $ 175 

Senior Engineer I $ 135 

Engineer II $ 125 

Engineer I $ 105 

Senior Designer II $ 155 

Senior Designer I $ 135 

Production Manager $ 155 

Senior CADD Technician $ 105 

CADD Technician $ 80 

Office Manager $ 75 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: Ackerman Engineering, Inc. 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal $ 175.00 

Project Manager $ 175.00 

Engineer/Lighting Designer $ 150.00 

Designer $ 125.00 

Administrative Support $ 90.00 

CAD Draftsperson $ 90.00 

Engineer/Lighting Designer $ 150.00 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: San Engineering, LLC 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Civil Engineering Manager $ 130 

Structural Engineering Manager $ 130 

Senior Project Engineer $ 120 

Staff Engineer $ 115 

Sr. CAD Drafter $ 105 

Drafter $ 95
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: Triax Engineering 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal $ 125

Project Manager $ 125 

Designer $ 125

Administrative Support $ 45 

Field / Lab Technician $ 55 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant:_____________________________ 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal ________________ $_______________ 

Project Manager __________ $_______________ 

Project Landscape Architect_____ $_______________ 

Staff Landscape Architect_______ $_______________ 

Planner_____________________ $_______________ 

Designer _____________     $_______________ 

Graphic Technician $_______________ 

Administrative Support_________ $_______________ 

CAD Draftsperson     $_______________ 

Other $_______________ 

180

165

145

135

115

100

60

70

60
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: Aqua Engineering, Inc. - Irrigation & Water Feature 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal $ 185 

Project Manager $ 140 

Project Engineer $ 115 

Administrative Support $ 60 

CAD Draftsperson $ 65-115 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant:   J.F. Sato and Associates, Inc. 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal $185.00 

Civil Engineering Manager $145.00 

Civil Project Engineer $110.00 

Civil CAD Drafter $ 85.00 

Structural Engineering Manager $175.00 

Structural Project Engineer $125.00 

Structural CAD Drafter $ 90.00 

Traffic & Transportation Manager $150.00 

Survey Manager $135.00 

Survey PLS $135.00 

2-Man Survey Field Crew $160.00 

Administrative Support $ 90.00 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: Zoeller Consulting, LLC 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Principal $ 150 

Project Manager $ 140 

Public Involvement and Language Support $ 125 

Office Administrator $ 85 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: Counsilman-Hunsaker 

BILLING RATE PER HOUR PERSONNEL CLASSIFICATION 

Aquatics Facilities / Civil Engineer $ 220 

Aquatics Designer $ 175 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: AloTerra Restoration Services, LLC. 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Senior Mgr/Principal Restoration Ecologist $ 135.00 

Senior Scientist/Engineer $ 115.00 

Project Manager $ 105.00 

Scientist II $ 100.00 

Scientist I/Restoration Ecologist $ 85.00 

Plant Ecologist/Botanist II $ 85.00 

GIS Specialist $ 85.00 

GIS Technician $ 55.00 

Biological Technician $ 55.00 

Administrative $ 40.00 
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EXHIBIT B 
Schedule of Billing Rates 

Consultant: PCD Engineering, Inc. 

PERSONNEL CLASSIFICATION 

Principal 

Project Manager 

Project Landscape Architect 

Staff Landscape Architect 

Other - Senior Project Engineer 

Other - Project Engineer 

Administrative Support 

CAD Draftsperson 

BILLING RATE PER HOUR 

$ $165.00-$190.00  

$ $145.00-$164.00  

$ N/A 

$ N/A 

$ $135.00-$144.00  

$ $125.00-$134.00  

$ $55.00-$65.00 

$ $ 85.00-$95.00  
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EXHIBIT B 

Schedule of Billing Rates 

Consultant:  Noble Erickson 

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR 

Interpretive Planner  $ 100.00 

Interpretive Designer $ 100.00 
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EXHIBIT B 
Reimbursable Expenses 

Consultant: Logan Simpson 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) BW $0.10 

Copies (8.5 x 11”) Color $0.10 

Copies (11 x 17”) BW $0.13 

Copies (11 x 17”) Color $0.13 

Copies (8.5 x 14”) BW $0.11 

Copies (8.5 x 14”) Color $0.11 

Red-line copies $1.10 

Reproducible Materials $0.55 

Direct print to foamcore $5.50 / sqft 

Print on photo paper $8.00 / sqft 

Dry Mount to foamcore $2.95 / sqft 

Digital bond (1st set) $0.18 / sqft 

Digital bond (additional sets) $0.10 / sqft 

Digital Vellum prints $0.80 / sqft 

Digital Mylar prints $1.77 / sqft 

We will charge all prints and reproducible materials at cost, with no markup. We use local reproduction 
companies, and their current rates are listed above.  
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EXHIBIT B 

Reimbursable Expenses 

Consultant: The Architects’ Studio, Inc. 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Prints/Copies (8.5 x 11”) BW $ 0.10 

Print/Copies (8.5 x 11”) Color $ 0.20 

Prints/Copies (11 x 17”) BW $ 0.20 

Prints/Copies (11 x 17”) Color $ 0.45 

Mileage $0.545 
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EXHIBIT B 
Reimbursable Expenses 

Consultant:  Studio Completiva 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) $ .10 

Color Copies (8.5 x 11”) $ .35 

Copies (8.5 x 14”) $ .20 

Color Copies (8.5 x 14”) $ .70 

Red-line copies $ .20 

Color Red-line copies $ .70 

Reproducible Materials $ .60 
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EXHIBIT B 
Reimbursable Expenses 

Consultant: Olsson 

 The additional expenses of the consultant reimbursable by the City shall include: 

Field Laboratory Testing 

For field and laboratory testing services for geotechnical 
investigation and during construction operations. Below unit 
fees include time for sample preparation in laboratory.  

Trip Charge per trip $30 

Soils Unit Rate 
#200 Wash Analysis per test $48 
Atterberg Liquid & Plastic Limits Tests per test $69 
Standard Proctor per test $126 
Modified Proctor per test $168 
Proctor Checkpoint per test $63 
Sieve Analysis (Soils) per test $79 
Moisture Only per test $11 
Density & Moisture per test $16 
R-Value per test $357 
Relative Density per test $189 
CBR, 3 pt per test $441 
Swell, One dimensional per test $90 
Consolidation, Time Rate (set up and initial 
load) per test $158 
Consolidation, Time Rate (additional loads) per test $53 
Soil Corrosion Suite per test $237 

Concrete 
Compressive Strength of Concrete Cylinder per test $16 
Compressive Strength of Cores per test $63 
Core Lengths per test $19 
Trim Cylinders or Cores if Needed per test $32 
Coring for Samples (includes 2-person crew, core 
rig, generator - 2 core)  per test $525 
Coring Additional Core per test $132 

Masonry 
Compressive Strength of Grout Cylinder per test $42 
Compressive Strength of Mortar Tube per test $58 
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Compressive Strength of Block per test $315 
Compressive Strength of Block Prism (8-inch) per test $368 
Compressive Strength of Block Prism (10-inch 
or greater) per test $420 
Compressive Strength of Grouted Block Prism 
(8-inch) per test $473 

Aggregates 
Standard Proctor - Aggregate per test $174 
Modified Proctor - Aggregate per test $195 
Relative Density per test $189 
LA Abrasion (includes needed gradations) per test $189 
Sieve Analysis per test $126 

Asphalt 
Core - Thickness per test $19 
Maximum Theoretical Specific Gravity Rice 
Method per test $126 
Bulk Specific Gravity (unit weight of core/lab 
specimen) per test $37 
Bitumen Content & Gradation of Extracted 
Aggregate per trip $158 
Coring for samples (includes 2-person crew, core 
rig, generator - 2 core) per trip $578 
Coring Additional Core per trip $132 

Asphalt Field Density 
Included in Tech 

Rate 
Equipment 

Coring Rig per day $158 
Field CBR Device per day $420 
Dynamic Cone Penetrometer per day $79 
IR Camera per day $945 
Seismic - 24 channel unit per day $1,575 
Sonic Echo Analyzer per day $263 
Reimbursable Cost by Others (Drilling 
Subcontractors) AT COST 
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EXHIBIT B 

Reimbursable Expenses 

Consultant: Clanton & Associates 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) N/A 

Copies (8.5 x 14”) N/A 

Red-line copies N/A 

Reproducible Materials N/A 

Charges are Not Applicable 
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EXHIBIT B 

Reimbursable Expenses 

Consultant: Ackerman Engineering, Inc. 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) $ .10 

Copies (8.5 x 14”) $ .10 

Red-line copies $ 1.10 

Reproducible Materials $ .55 
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EXHIBIT B 

Reimbursable Expenses 

Consultant: San Engineering, LLC 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) $ .05 

Copies (8.5 x 14”) $ .10 

Red-line copies $1.00 

Reproducible Materials $30.00 
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EXHIBIT B 
Reimbursable Expenses 

Consultant: Triax Engineering 

 The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) $ 0.25 

Copies (8.5 x 14”) $ 0.45 

Reproducible Materials $ .50 
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EXHIBIT B 
Reimbursable Expenses 

____________________Consultant:_ ________ 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) $_________/each 

Copies (8.5 x 14”) $_________/each 

Red-line copies $_________/ S.F.  

Reproducible Materials $_________/page 

Stolfus & Associates, Inc.
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EXHIBIT B 
Reimbursable Expenses 

Consultant: Aqua Engineering, Inc. – Irrigation & Water Features  

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Reproducible Materials $ 2.00 
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EXHIBIT B 
Reimbursable Expenses 

Consultant: J.F. Sato and Associates, Inc. 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

JFSA requires the approval from the City & County of Denver for all expenses 
anticipated to complete each specific scope of work and prior to starting each project. 

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) $ 0.05 / each 

Copies (8.5 x 14”) $ 0.10 / each 

Red-line copies $ At Cost / S.F. 

Reproducible Materials $ At Cost / page 

Plats $ At Cost 

Utility Locating Services $ At Cost 
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EXHIBIT B 

Reimbursable Expenses 

Consultant: Zoeller Consulting, LLC 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) $ N/A 

Copies (8.5 x 14”) $ N/A 

Red-line copies $ N/A 

Reproducible Materials $ N/A 

No reimbursable expenses are anticipated for this contract. 
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EXHIBIT B 

Reimbursable Expenses 

Consultant: Counsilman-Hunsaker 

 The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) N/A 

Copies (8.5 x 14”) N/A 

Red-line copies N/A 

Reproducible Materials N/A 

Charges are Not Applicable 
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EXHIBIT B 
Reimbursable Expenses 

Consultant: AloTerra Restoration  Services, LLC 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) $0.15/page 
Mileage $0.54/mile 
Land evaluations (non-PLS surveying) $125/hour 
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EXHIBIT B 

Reimbursable Expenses 

Consultant: PCD Engineering, Inc. 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 
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EXHIBIT B 
Reimbursable Expenses 

Consultant:  Noble Erickson 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications.

List of Expenses 

Item Charge Rate 

Copies (8.5 x 11”) BW $.10 

Copies (8.5 x 11) Color, double-sided $.50 

Copies (8.5 x 14”)BW $.11 

Copies (8.5 x 14”) Color, double-sided $.70 
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EXHIBIT C 
On-Call Services 

WORK ORDER/TASK ORDER 

NAME OF PROJECT: 

Administered by: PARKS PLANNING, DESIGN AND CONSTRUCTION, DEPARTMENT OF PARKS AND RECREATION 
201 W. COLFAX AVE., DEPT. 613, DENVER, CO 80202, (720)-913-0638, FAX (720) 913-0783  

Contractor:  
OC Contract #:  
Vendor ID#:  
Contract Name: On-Call Landscape Architectural Planning, 
Design, & Related Consulting Services.

Work Order #:  
Fund / Org. / Project# / Cap. Program: 

Contract (PO) #:  TBD 

It is hereby mutually agreed that when this WORK ORDER has been signed by the contracting parties, the following described scope of work shall be executed by 
the contractor/consultant in accordance with all contract documents and as herein stipulated and agreed: 

All work described in the narrative below, summarized on scope table on next page and in Bid/Proposal, dated ________ and attached as Exhibit A.  

Scope: 

The sum, as indicated herein below, constitutes full and complete consideration, payment and satisfaction to the Contractor for the above described scope of work, 
and the Contractor hereby agrees to make no further claims, demands, or requests of any kind whatsoever for further monies, extensions of time, or other consideration 
for the above described scope of work to the contract. 

THE CONTRACTOR AGREES to furnish all services, material and labor and perform all work/tasks required to complete the above described changes in 
accordance with requirements for similar work covered by the Work/Task Order, except as otherwise stipulated herein, for the following considerations: 

The lump sum of: XXX    and 00/100 ($00.00). 

Work Order Substantial Completion Date of: XXXXXXXXXXXXXXXX 
Liquidated Damage:__$XX.XX/day_________________ 

Contractor: 

Accepted for Contractor/Consultant by:          Title  __   Date  

USING AGENCY 
I hereby certify that funds are available that will be reserved to pay the 
Contractor in full for the work to be performed under this 
WORK/TASK ORDER. 

________________________________________________________ 
By Using Agency - Administrative or Budget Office  Date 

COST SUMMARY FOR CONTRACT NO.  
Previous Work/Task Orders $ 0.00 
 Work/Task Order Change Additions/Deductions 

$      NA 
Net Prior to this Work/Task Order $  .00 
This Work/Task Order - Add  □Deduct $  .00 

Revised Contract Amount           $   00 
Maximum Contract Amount             $  .00 
Amount Available $  .00 

APPROVALS 

________________________________________________________ 
Approved by the Division of Small Business Opportunities Date 

________________________________________________________ 
Approved by Director of Planning, Gordon Robertson   Date 

________________________________________________________ 
Approved by Project Manager (Parks Dept), Name Date 

________________________________________________________ 
Approved by Manager of Parks and Recreation Date 

________________________________________________________ 
Approved by City Attorney (if Bond rider) Date 

NOTE:  No persons shall authorize or perform any of the above until the 
Work/Task Order has all signatures and has been distributed. 

DISTRIBUTION:  Auditor, Contract Administration, Parks and Recreation 
Contract Admin, Parks On-Call Admin, City Engineering (PMO), DSBO, and 
Contractor.  



SUMMARY LISTING OF THE SCOPE OF WORK 
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ITEM PR NO. DESCRIPTION COST BASIS(*) 

BASIS OF CHANGE 

A Using Agency Request F Field Condition 
C Contractor Request X-___ other:  ________ 
D Design Consultant Request X-___ other:  ________ 
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EXHIBIT D 
On-Call Services 

WORK/TASK ORDER CHANGE 

NAME OF PROJECT: 

Administered by: PARKS PLANNING, DESIGN AND CONSTRUCTION, DEPARTMENT OF PARKS AND RECREATION 
201 W. COLFAX AVE., DEPT. 613, DENVER, CO 80202, (720)-913-0638, FAX (720) 913-0783 

Contractor/Consultant:  
Vendor ID #:  
OC Contract #:  
Contract Name: On-Call Landscape Architectural Planning, 
Design, & Related Consulting Services.

Work or Task Order #:  
Change Order #:  
Fund / Org. / Project # / Cap. Program: 
Contract (PO) #:  

It is hereby mutually agreed that when this WORK/TASK ORDER CHANGE has been signed by the contracting parties, the following described changes 
shall be executed by the Contractor/Consultant without changing the terms of the Contract except as herein stipulated and agreed: 

Modifications to the Work/Task Order described in the narrative below, summarized on scope table on next page and in Bid/Proposal, dated _____ and attached 
as Exhibit A.  

Scope: 

The additional sum, as indicated hereinbelow, constitutes full and complete consideration, payment and satisfaction to the Contractor/Consultant for the above 
described changes to the work order, and the Contractor/Consultant hereby agrees to make no further claims, demands, or requests of any kind whatsoever for 
further monies, extensions of time, other consideration for the above described changes to the work order. 

THE CONTRACTOR AGREES to furnish all services, material and labor and perform all work/tasks required to complete the above described changes in 
accordance with requirements for similar work covered by the Work/Task Order, except as otherwise stipulated herein, for the following considerations: 

Add to the Work/Task Order the sum of:   dollars ($00.00). 

Work/Task Revised Completion Date:______________________ 

Contractor/Consultant: 

Accepted for Contractor/Consultant by:    Title    Date  

WORK/TASK ORDER NO. ___ COST SUMMARY 

Original Work/Task Order Amount $ 
Previous Change Order Additions <Deductions> $ 
SUB-TOTAL $  
This Work/Task Order Change - Add <Deduct> $  
REVISED TOTAL WORK/ $ 
TASK ORDER AMOUNT   

COST SUMMARY FOR CONTRACT NO. 

Total of All Work/Task Orders Issued $          

Previous Work/Task Order Change Additions/Deductions 
$ 

Net Prior to this Change $          
This Change -- Add <Deduct>             $ or NO COST 
Revised Contract Amount $ 
Maximum Contract Amount $ 
Amount Available $      

USING AGENCY 
I hereby certify that funds are available that will be reserved to pay the 
Contractor in full for the work to be performed under this WORK/TASK 
ORDER CHANGE. 

________________________________________________________ 
By Using Agency - Administrative or Budget Office  Date 

APPROVALS 

______________________NA________________________________ 
Approved by Division of Small Business Opportunity Date 

________________________________________________________ 
Approved by Project Manager (Parks Dept.), Name Date 

________________________________________________________ 
Approved by Director of Planning, Gordon Robertson  Date 

________________________________________________________ 
Approved by Manager of Parks and Recreation Date 

__________________NA______________________________________ 
Approved by City Attorney (if Bond rider) Date 

NOTE:  No persons shall authorize or perform any of the above until the Work/Task 
Order Change has all signatures and has been distributed. 

DISTRIBUTION:  Auditor (Contracts), Auditor Import (Prevailing Wage), P&R Contract 
Administration, Parks On-Call Admin, City Engineering (PMO), DSBO, and Contractor. 
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A Using Agency Request F Field Condition 
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

LOGAN-2 OP ID: TA

01/28/2019

Teresa Alvarado
Stuckey Ins & Assoc Agencies

2850 E Camelback Rd, Suite 325

Phoenix, AZ 85016

Scott Schmidt

602-264-5533 602-279-9336
Teresa.Alvarado@stuckeyinsurance.com

Travelers Indemnity of Americ
Travelers Prop Cas of AmericaLogan Simpson Design Inc.


51 W. 3rd St. #450

Tempe, AZ 85281 Travelers Indemnity Company

Travelers Indemnity Co of CT
Crum & Forster Specialty Ins

A X 2,000,000
X X 6802J613460 07/01/2018 07/01/2019 1,000,000

5,000
2,000,000
4,000,000

X 4,000,000

1,000,000B
X X BA7E687965 07/01/2018 07/01/2019

$500 DED
XX 5,000,000C

CUP4H817051 07/01/2018 07/01/2019 5,000,000
10000X

XD
UB7K084589 07/01/2018 07/01/2019 1,000,000

N 1,000,000
1,000,000

E EPK123172 07/01/2018 07/01/2019 Per Claim 2,000,000
DED $50,000 Aggregate 4,000,000

Professional Liability - Claims Made - Retro Date 08/23/1990                

Re: LS: 185645- Formal Proposal No. 201844580 On-Call Landscape             

Architectural Planning, Design, & Related Consulting Services               

City of Denver and County of Denver, its elected and appointed officials,   

employees and volunteers are named as additional insureds as respects to

City and County of Denver

Parks and Recreation

201 W Colfax Ave Dept 602

Denver, CO 80202

602-264-5533

25666
25674
25658
25682
44520

$0 DED

Professional Liab
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PAGEHOLDER CODE   NOTEPAD: INSURED'S NAME Date

LOGAN-2 2
Logan Simpson Design Inc. OP ID: TA 01/28/2019

general and auto liability.
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